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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE Ill
IFB #21-912-30

The project shall be awarded only to contractors who are licensed under State of Louisiana
Contractors License Law La. R.S. 37:2150-2192 with a major classification in Building .
Construction. '

Sealed bids for Interior and Exterior Repairs to Units at the Fischer 1V & IVA Housing Community
Phase I will be received by the Housing Authority of New Orleans (HANO) in the Department of
Procurement and Contracts until 2:00 P.M. CST on MONDAY, JUNE 21, 2021.

in accordance with the State of Louisiana Executive Department Proclamation Number 75 JBE
2020, Section 1; State Procurement D) 9) and 10), “All Public Bid Openings shall be suspended.
Bid openings will continue, however, public openings will not occur in order to limit the potential
for exposure. Bid openings will be made available via phone conference or web conference”. "All
required Procurement Support Team meetings will be held via phone conference or web
conference”.

Ali bids received by the due date and time will be opened and read aloud via Zoom Phone/Video
Conference, on MONDAY, JUNE 21, 2021, at 2:00 P.M._A link to join the meeting via phone or
video will be provided to all document holders and posted on the HANO website under "Active
Solicitations”, prior to the meeting. -

A pre-bid conference will be held via Zoom Phone/Video- Conference, on THURSDAY, JUNE
3, 2021, at 10:00 a.m. followed by a site visit. Prospective bidders are encouraged to join the
meeting and attend the site visit. The link to join the pre-bid meeting via Zoom Phone/Video
Conference will be provided to all document holders, and posted on the HANO website under
“Active Solicitations” prior to the pre-bid meeting. A site visit hosted by HANO's Project Manager
will be held following the pre-bid meeting. Failure to attend the meeting or visit the site during the
scheduled site visit shall be no defense in failure to perform the Work in accordance with the
contract terms.

HANO continues to rely on the Center for Disease Control (CDC), the Louisiana Department of
Health, and the City of New Orleans’ COVID-19 protocols which requires the use of masks and
social distancing. Contractors attending this site visit are urged to follow these guidelines.

Deliver three {3) complete sets (one {1) original) clearly marked or stamped “original”, and two
(2) copies) of the required submittals, in a sealed envelope or box clearly marked with the words
“Bid Documents”, to the Department of Procurement and Contracts at the following address:

Housing Authority of New Orleans
Attn: Procurement and Contracts Department
_ 4100 Touro Street
New Orleans, Louisiana 70122

The bidder must place on the outside of the envelope in the upper, left-hand corner the foIIowi-ng
when submitting their bid:




Contractor's Name and Address
Project Name and IFB Number
Louisiana Contractor's License Number
Date and Time bids are due

Questions regarding distribution of construction documehts shall be directed to:

Housing Authority of New Orleans
4100 Touro Street, New Orleans Louisiana 70122
Attn: Department of Procurement and Contracts
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email: dwiltz@hano.org

All prime bidders must present their company name, State of Louisiana Contractors License
Number, company representative name, phone number, fax number and email address prior to
receipt of bid documents and notification of addenda, if any.

Each bid shall be accompanied by a Bid Security for not more than five percent (5%) of thé
contract price of work to be done.

Bids submitted are subject to these Instructions and Supplemental Instructions to Bidders,
General Conditions for Construction Contracts and Supplemental Conditions, Scope of Work and
Drawings, and all other requirements contained herein, all of which are made a part of this
Invitation for Bid by reference.

The Housing Authority of New Orleans reserves the right to reject any or all bids for just cause
and to waive any informalities in the bidding if it is in the public interest to do so.

HOUSING AUTHORITY OF NEW ORLEANS
EVETTE HESTER
EXECUTIVE DIRECTOR




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS )
AT THE FISCHER IV & VA HOUSING COMMUNITY PHASE I
IFB #21-912-30

~ INDEX OF SUBMITTAL DOCUNMENTS

The Index of Submittal Documents is provided to assist prospective bidders in submitting a responsive
bid. The Index of Documents contains a listing of all required submittal documents.

Please review this table, and submit with your bid all documents that are checked as “Required
Submittal”. Each form must be signed and properly executed.

INDEX OF SUBMITTAL DOCUMENTS

DOCUMENT REQUIRED SUBMITTAL SIGNATURE REQUIRED
LOUISIANA UNIFORM PUBLIC v y
WORK BIiD FORM
LOUISIANA UNIFORM PUBLIC +
WORK UNIT PRICE FORM
BID BOND All bids- must be accompanied by a bid guarantee, which shall
(SAMPLE FORM OF BID BOND IS | be in the form of a certified check, cashier's check, or bid bond
INCLUDED) for not more than five percent of the contract price of work to be
| done, as an evidence of good faith of the bidder.
NOTE: ALL SUBMITTAL DOCUMENTS ARE REQUIRED BY THE BiD DUE DATE AND

TIME.




U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

(a) Bidders are expected lo examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitied Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Conltractfor Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Pubtic
Housing Agency/Iindian Housing Authority {PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasuras or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent's authorlty. (Bidders should retain a copy of
their bid for their records.}

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, "Representalions, Certifications, and Other Statements of
Bidders.”

{d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the invitation for
Bids {IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e} lfthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is net required, bidders
should ingsert the words “No Bid” in the space provided for any item
on which no price is submitted.

{f)y Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(9) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile {fax} machines will not be
considered.

{h) If the proposed contract is for a Mutual Help project {as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplementat informa-
tion regarding the bid advertisement is provided as an altachment to
this solicitation.

2. Explanations and interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive fechnical
information. No other oral explanation or interpretation will be
provided. Any informalion given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

{a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged,

{v) Bidders shall acknowledge receipt of any amendmenit to this
solicitation {1} by signing and returning the amendment, (2} by
ldentifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

{c) Amendments wili be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibiity of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

{b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

{a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will nol be considered unless it is
received before award is made and it:

(1} Was sent by registered or certified mail not kater than the
fifth catendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been maited by the 15th});

{2} Was sent by mall, or if authorized by the solicitation, was
sentby telegram or via facsimile, andit is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHAJIHA,; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office 1o Addresssee, not later than 5:00 p.m. at the
place of mailing two working days prior to fhe date specitied for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

{c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
ceriified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion} that is readily identifiable without further aclion as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

{d) The only acceptable evidence to establish the time of receipt at the
PHA/iHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

{e} The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph {c} of this
provision, excluding posimarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

{fi Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

{g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time sst for
opening of bids; provided that wiitten confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exactiime set for opening of bids, the identity of the persen
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and lime of receipt specified in the
solicitation will be publicly opened and read. The ime and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
{a) Definitions. As used in this provision:

“Interested parly” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest’” means a wrilten objection by an inferested patrty to this
solicitation or to a proposed or actual award of a contract pursuant
{o this solicitation.

(b} Protesls shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

The Housing Authority of New Orieans
Department of Procurement and Contracts |
-41-(_)0l Touro S"(féét_

New Orleans, LA 70122

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

{c) All protests shall be resolved in accordance with the PHA's/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA,

8. Contract Award

{a} The PHA/IHA will evaiuate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, wiil bse most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

{b) If the apparent low bid received in response to this solicitation
exceeds the PHA's/IHA's available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid {proceeding in
order from the apparentiow bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
afl initial bids, a new fow bid is within the PHA's/IHA’s available
funding, then award shall be made fo that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA's/IHA's available
funding. if upon the application of all deductibles, no bid is within the
PHA’s/IHA's available funding, or if the soficitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

{c) Inthe case of lie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

{d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid {e.g., the apparent fow bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA's/IHA’s written policy and procedures.
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(8) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(fy The PHA/IHA may reject any bid as nonresponsive if it is
materially unbatanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based an
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

{g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

8. Bid Guarantee {applicable 1o construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negoliable bid guarantee which
shall not be less than five percent {(5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.3. Government
Bonds at par value, or a bid bond secured by a surely company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitited by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

{a) Unless otherwise provided in State faw, the successiul bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

{vr {1} a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State faw;

{1 (&) separate psrformance and payment bonds, each for 50
percent or more of the contract price;

[ ] (3) aZ20 percent cash escrow,;
[ 1 (4 a25 percentirrevocable letter of credit; or,

[ 1 (5} an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where ihe work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website htip://
www.fms.treas.gov/e570/index.htmit, or ordered for aminimum fee
by contacting the Government Printing Office at {202) 512-2168.

{c} Each bond shall clearly state the rale of premium and the fotal
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond, The effective date of the bond shallbe on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/HA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder's bid guaraniee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHAJIHA. The conference will serve to acquaini the participants with
the general plan of the construction operation and all other require-
ments of the coniract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a coniract to be performed on a
project for an Indian Housing Authority)

(a2} HUD has determined that the coniract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act(25 U.3.C.450e(b}).
Section 7{b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

{1) Preferences and opportunities for training and employment
{(other than core crew positions; see paragraph (h} below) in connec-
tion with the administration of such contracts or subcontracts be
given to gualified “Indians.” The Aclt defines “Indians” to mean
persons who are members of an Indian iribe and defines "Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
ot village corporation as defined in or established pursuant to the
Alaska Native Claims Setttement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracis in
connection with the administration of contracts be given to indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). Thal Act defines “"economic enterprise” {o mean any indian-
owned commercial, industrial, or business activily established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native" as defined in the Alaska Native Claims Settlemant Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups {inciuding
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Fedsral Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successiul Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employiment
opportunities.

{2} A finding by the [HA that the contractor, either () awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii} failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remediss.

(c) Ifspecified elsewhere in this sclicitation, the IHA may restrict the
solicitation fo qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicilalion} qualified indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readverlise the soficitation in accordance with paragraph
(d) below.

{d} If the IHA prefers not to restrict the solicitation as described in
paragraph {¢) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

{1} Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2} Nomorethanthe percentage specified in24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualitied bidder. If no responsive bid by a qualified indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in coniracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proot of Indian ownership shall include but not be limited to:

(1) Cettification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(fH (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the [HA in determining the statement's adequacy are
included as an attachment te this solicitation. Any bid that fails to
inciude the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certitication shall be final. Rejection shall
disqualify the bid from further consideration.

(g) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the coniract; and the number
or percentage of indians anlicipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the HA in determining the
statement{s)'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

{h) Core crew employeses. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submilted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
amployees.

(i) Preference in contracling, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA's jurisdiction, but also to contracts with firms that operate outside
these areas {(e.g., employment in modular or manufactured housing
construction facilities).

() Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ]does { ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned sconomic enterprises
and Indian organizalions by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them inmeeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE llI
IFB #21-812-30

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

The following supplements modify the “Instructions to Bidders for Contracts — Public and Indian
Housing Programs” form HUD-5369.

Item #1: Modify Clause 1 — Bid Preparatioﬁ and Submission:
1. Add the following subparagraph to paragraph (b):

The Louisiana Uniform Public Work Bid Form and each suppiemental form that requires
signatures must bear an original signature.

2. Add the following subparagraph to paragraph {(c}):

_ Bidders shall furnish those documents delineated as Required Submittals in the bid
package on the bid due date and time listed on the “Index of Submittal Documents” page
contained herein.

3. Delete the following subparagraph (c):

Bidders must submit as part of their bid a completed HUD-5369, “Representations,
Certifications, and other Statements of Bidders.”

4. Add the following subparagraph to paragraph (d):

Deliver three (3) complete sets (one (1) original clearly marked or stamped “original”
and two (2) copies) of the required submittals in a sealed envelope clearly marked with
the words “Bid Documents,” to the Interim Manager of Procurement and Contracts at
the following address:

Housing Authority of New Orleans
Attn: Department of Procurement and Contracts
4100 Touro Street,
New Orleans, Louisiana 70122
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The bidder must place on the outside of the envelope in the upper, left-hand corner the
following when submitting their bid:

Contractor's Name and Address
Project Name and IFB Number
State of Louisiana Contractor’s License Number
Date and Time bids are due

5. Add the following paragraph as an additional paragraph (i)

1. Construction materials that will become permanent improvements to property owned by
the Housing Authority of New Orleans purchased for use by the General Contractor or
Subcontractors and incorporated into the work under this contract are exempt from sales
tax. Bidders are expected to account for the sales tax exemption in preparation of the
bid.

(1) The successful bidder shall furnish completed Representations and
Warranties as to Sales Tax on Applicable Materials and Equipment and
State of Louisiana Department of Revenue Form R-1020, Designation of
Construction Contractor as Agent of a Governmental Entity forms prior to
execution of any contract under this solicitation. (Samples of these forms
are included in the construction documents)

8. Add the following as an additional paragraph (j}

1. Rules, Regulations and Licensing Requirements

The successful Contractor shall possess all of the required state and local licenses and
certifications required by the Louisiana State Licensing Board of Contractors to perform work of
the type required by this contract in the City of New Orleans. in addition, the Contractor shall
comply with all faws, ordinances and regulations applicable to the services contemplated
herein. Respondents are presumed to be familiar with ali federal, state and local laws,
ordinances, codes, ruies and regulations that may in any way affect the delivery of contract
services.

Item #2: Modify Clause 2 — Explanations and Interpretations to Prospective Bidders:

1. Add the following subparagraph to (a)

(1) Requests shall be forwarded in writing five (3) calendar days before the bid
due date and time to:

Housing Authority of New Orleans
4100 Touro Street, New Orleans Louisiana 70122
Attn; Dianne Wiltz-Hunley, Contract Administrator
(504) 670-3249 (Office) - (504) 286-8224 (Fax)
Email: dwiltz@hano.org
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ltem #3: Clause 3 - Amendments to Invitations for Bids:
1. Modify paragraph (c) to read as follows:

Amendments to Invitations for Bids will be on file in the Department of Procurement and
Contracts at the Housing Authority of New Orleans, at least 72 hours before bid opening
date and time. ' -

ltem #4: Modify Clause 4 — Responsibility of Prospective Contractor
1. Modify paragraph (a) to read as follows:

The PHA/IHA will award contracts only to responsible prospective Contractors who have the
ability to perform successfully under the terms and conditions of the proposed contract, and will
comply with HANO's Policy regarding Use of Criminal Background Checks in Employment
Screening. In determining the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity (5) Related project experience

(2) Compliance with public policy (6) Skiil

(3) Record of past performance (7) Business judgment

(4) Financial and technical resources (8) Reputation

(including construction and technical equip.) (9) Quality of previous work on contracts

Additionally, a conviction of or plea of guilty or no contest to the following state crimes or
equivalent federal crimes shall permanently bar any person or the bidding entity from bidding on
public projects:

(a) Public bribery

(b} Corrupt Influencing
(c) Extortion

{d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall bar any person or the bidding entity from bidding on public projects for a period of
five years from the date of conviction or from the date of the entrance of the plea of guilty or no
contest:

(a) Theft

(b} Identity theft

(c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

{f) Bank fraud

(9) Forgery

(h) Contractors; misapplication of payments
(i} Maifeasance in office
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2. Medify paragraph (b) to read as follows:

To be considered for award, the lowest bidder must submit a statement or other documentation
regarding any of the items in paragraph (a) above. Other documentation shall include, but not be
timited to:

(M Representations, Certifications and Other Statements of Bidders
(2) Non-Collusive Affidavit

3) Certification of Contractor Non-Exclusion

(4 Statement of Bidders Qualifications

(5) Section 3 Employment Action Plan

(6) Section 3 Training Action Plan’

(7) Contracting Action Plan for Section 3/DBE/MWBE
(8) . List of Core Employees

(9) Contracting Schedule

(10)  Section 3 Employment and Tratnmg Schedule
(11)  Letter of Intent — Subcontractor Commitment Form
(12)  Statement of Understanding

(13)  Schedule of Values

(14)  Employee Verification Affidavit

Other documentation and information outlined above are required, including but not limited to the
low bidder's attestation pursuant to R.S. 38:2212.10 and 2227, and shall be furnished by the low
bidder within ten (10) days after the bid opening. Failure by the lowest bidder to submit the
additional information within 10 days after the bid opening will render the bidder non-responsive
and ineligible for contract award. At that time the next lowest bidder will be determined to be the
bidder with the lowest bid, and will be required to submit other documentation and information
within 10 days.

3. Delete Clause 12 from HUD Form 5369A - Representations, Certifications and Other

Statements of Bidders Public and Indian Housing Programs, in its entirety. A Previous
Participation Certificate will not be required.

item #5: Bid Guarantee (applicable to construction and equipment contracts exceeding,
$25,000)

1. Add the following subparagraph:

A Sample Bid Bond form is provided in the bid documents. Bidders may submit their bid
bond on forms provided by their surety company.

item #6: Contract Award
1. Add the following paragraph as an additional paragraph (h}
Prior to execution of a contract companiesffirms must be registered to do business in the.

State of Louisiana and must be active and in good standlng To register, go to
WWW.s0s.la.gov. :
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LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: HOUSING AUTHORITY OF NEW ORLEANS BID FOR: INTERIOR AND EXTERIOR REPAIRS TO

PROCUREMENT AND CONTRACTS DEPT. UNITS AT THE FISCHER IV & VA
4100 TOURO STREET HOUSING COMMUNITY PHASE Il
LOUISIANA 70122 IFB #21-912-30

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is Familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workananlike manner, all work and services for the consfruction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: HANO .

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to cach of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and ali work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. | (Owner to provide description of alternate and state whether add or deduct) for the }ump sum of:

N/A Doltars (8 N/A )

Alternate No. 2 Owner to provide description of alternate and state whether add or deducy) for the lump sum of:

N/A Doliars (§ N/A )

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the Jump sum of’

N/A Dollars ($N/A )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER *#%;
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.
#** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the
public work as prescribed by LA R.S. 38:22{2(B)(5). BID SECURITY in the form of a bid bond, certified check or cashier’s
check as prescribed by LA R.S. 38:2218(A) attached to and made a part of this bid.




INSERT UNIT PRICE FORMS




SAMPLE FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, . _ as Principal, hereinafter called the
Principal, and : S . . _a corporation duly organized under
the laws of the State of Louisiana, as Surety, are held and firmly bound unto the Housing Authority
of New Orleans (HANO), for the sum of Dollars ($ ), for the

payment of which sum well and truly to be made, the said Principal and the said Surety bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly be these presents.

WHEREAS, the Principal has submitted a bid for

Located at
(Identify project by number and brief description)

NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principai shall enter
into a contract with the HANO in accordance with the terms of such bid, and give such bond or
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety
for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not
to exceed the penaity hereof between the amount specified in said bid and such larger amount
for which the HANO may in good faith contract with another party to perform work covered by
said bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241;
38:2216, as amended, then this obligation shall be nult and void; otherwise to remain in full force
and effect. '

IN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals, this _
day of , 20 .

PRINCIPAL SURETY
(Name and Seai) {(Attorney-in-Fact)
ATTEST:

ATTEST:




U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs
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1. Certificate of Independent Price Determination
{a) The bidder ceriifies that--

{1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (i} the intention to submit a bid, or {iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening {in the case of a sealed bid
solicitation) or contract award (in the case of a compstitive proposal
solicitation) unless otherwise required by law; and

(3} No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1} 1s the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not parficipated and will not patrticipate in any
action contrary to subparagraphs {a)(l) through {a)(3) above; or

{2) (i) Has been authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
parlicipated, and will not participate in any action contrary to
subparagraphs {a)(l) through (a}(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i} As an authorized agent, does certify that the principals
named in subdivision (b}(2)(i) above have not participated, and will
not participate, in any aclion contrary to subparagraphs (a)(1}
through (a)(3) above; and

{iity As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs {a){1}
through {(a){3) above.

{c) If the bidder deletes or madifies subparagraph {(a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ 1 [Contracting Officer check if following paragraph is applicable]

(d} Non-collusive affidavit. {applicable to conlracts for construction
and equiprnent exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonrespensive. No contract award will be
made without a propeily executed affidavit.

(2} A fully executed "Non-collusive Affidavit" [ Jis, [ 1is not
included with the bid.

2, Contingent Fee Representation and Agreement
{a} Definitions. As used in this provision:

"Bona fide employee” means a person, employed by a bidder
and subject to the bidder's supservision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract{s} through improper influence.

"Improper influence” means any influence that induces or tends
to induce a PHA/tHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the malter.

{b} The bidder represents and cerlifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ Yhas, [ ]has not employed or retained any person or
company to solicit or obtain this confract; and

(2) [ 1has, [ 1has not paid or agreed lo pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fes contingent upon or
resulting from the award of this contract.

(c) If the answer to either {a)(1) or {a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHAMHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to {1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3} take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of

fitle 31, United States Code, are hereby incorporated by reference

in paragraph {b) of this certification.

Previous editlon is obsolete

Page1of3

form HUD-5369-A (11/92)




{b) The bidder, by signing its bid, hereby cerlifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

{1) No Federal appropriated funds have been paid or will be
paid o any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, ar an employee of a Member of Congress
on his or her behalf in connection with the awarding of a conltract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for infiuencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;” and

(3) He or she will inctude the language of this cerlification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shalt certify and disclose accordingly.

(¢} Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
titte 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes {except those charlered by States) and indian
organizations as defined in section 4 of the Indian Self-Determina-
fion and Educalion Assistance Act (25 U.S.C. 450B) are exempl
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nalure of work to be performed under this proposed
contract and the bidder's organizational, financial, contraciual, or
other interests may, without some restriction on future activities:

{(a) Resuit in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of Interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

{a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an Interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to;

(1} Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b} The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from pariicipation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this soficitation for receipt of bids.

{b)} This provision supersedes any language pertaining to the
acceptance pericd that may appear elsewhere in this solicilation.

{c) The PHAJ/IBA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e} A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

{f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1} the
acceptance period stated in paragraph {c) above or (2) any longer
acceptance period stated in paragraph (d} above,

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

{a) [ 1is, [ 1lis not a small business concern. "Small business
concern,” as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the fisid of operation in which it is bidding, and qualified as a smalt
business under the criteria and size standards in 13 CFR 121.

(b} { lis, [ lis not awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
husiness that is at least 51 percent owned by a worman or women
who are U.S. citizens and who also control and operate the business.

{c) [ lis, [ ]is not a minorily business enterprise. "Minority
business enterprise,” as used in this provision, means a business
which is at least 51 percent owned or controlied by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuats. For the purpose
of this definition, minority group members are:

{Check the block applicable to you)
[ } Black Americans

{ 1 Hispanic Americans

[ ] Native Americans

[ 1 Asian Pacific Americans
[ ] Asian Indian Americans
[ 1 Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation {applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that if:

(@ { 1lis, [ ]is not an Indlan-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activily established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"ndian,” as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which Is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

{b) [ 1is, [ 1lis not an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or enlily established or recognized by such governing body.
Indian "tribe" means any Indian fribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporalions organized by Kenai, Juneau, Sitka, and Kodiak} as
defined in the Alaska Native Claims Seltlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (appiicable to construction contracts exceeding $2,000}

{a) By the submission of this bid, the bidder ceriifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded coniracts by the United States
Government by virtue of section 3{a} of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b} No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
conlracts by the United States Government by virtue of section 3{a)
of the Davis-Bacon Act or 29 CFR 5.12(a){1).

(¢) The penaily for making false statemenis is prescribed in the U,
S. Criminal Code, 18 U.S.C. 1001,

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000}

{a) The bidder's attention is called to the clause entitted Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facllities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facililies are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that {except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering inte subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clauss, it will:

(1) Obtain identical certifications from the proposed subcon-
fractors;

(2} Retain the certifications in its files; and

(3} Forward the following notice to the proposed subcontrac-

tors {except if the proposed subcontractors have submitted identical
certifications for specific time periods}):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submilted sither for
each subconiract or for all subcontracts during a period {i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracls exceeding $100,000)

The bidder certifies that;

{a} Any facility to be used in the performance of this contract [ ]
is, [ ]isnot listed on the Environmental Protection Agency List of
Violating Facilities:

(b} The bidder will immediately nolify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating thal any facility that the bidder proposes to use
for the performance of the confract is under consideration to be
listed on the EPA List of Violafing Facilities; and,

{c) The bidder will include a certification substantially the same as
this certification, including this paragraph (¢), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracls exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate.” If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid cpening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

{b) A fully executed "Previous Participation Cerlificate”
[ 1is, [ ]isnot included with the bid.

13. Bidder's Signature

The bidder hereby cerlifies that the information contained in these
certifications and representations is accurate, complete, and
current.

{Signature and Date}

{Typed or Printed Name)

(Title)

{Company Name)

{Company Address)

Previous edition is obsolete

Page 3 of 3
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE IlI
IFB #21-812-30

NON-COLLUSIVE AFFIDAVIT
(Prime Bidder)

State of

City/County of

Being duly sworn deposes and says:

(Name)

That he/she is
(A partner or officer of the firm of, etc.)

The party making the foregoing proposal or bid, that such proposal or bid is genuine and not

collusive or sham: that said bidder has not colluded, conspired, connived or agreed, directly or

indirectly with any bidder or person, to put in a sham bid or to refrain from bidding, and has not in

any manner, directly or indirectly, sought by agreement- or collusion, or communication or

conference, with any person to fix the bid price or affiant or any other bidder, or to fix any overhead

profit or cost element of said bid price, or that any other bidder, or to secure any advantage against

the Housing Authority of New Orfeans or any personal interest in the proposed contracts; and that-
all statements in said proposal or bid are true.

Signature of

Bidder, if the bidder is an individual

Partner, if the bidder is a partnership

Officer, if the bidder is a corporation
Subscribed and sworn to before me

This day of , 20

Notary Public

MY Commission Expires , 20




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE lll
IFB #21-912-30

CERTIFICATION OF CONTRACTOR NON-EXCLUSION

This certification applies to a sole proprietor or any bidding entity or any individual partner,
incorporator, director, manager, officer, organizer, or member, who has a minimum of 10%
ownership in the bidding entity, has been convicted of, or has entered a plea of guilty or nolo
contendere to any of the crimes or equivalent federal crimes listed in below for consideration for
award of contracts, in accordance with LA R.S. 38:2227.

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal crimes
shall permanently bar any person or the bidding entity from bidding on public projects:

a) Public bribery

by Corrupt Influencing
c¢) Extortion

d) Money laundering

A conviction of or piea of guilty or no contest to the following state crimes or equivalent federal crimes
shall bar any person or the bidding entity from bidding on public projects for a period of five years from
the date of conviction or from the date of the entrance of the plea of guilty or no contest.

(a) Theft

(b) identity theft

(c) Theft of a business record

(d) False accounting

{e) Issuing worthless checks

(f) Bank fraud

(g) Forgery

(h) Coentractors; misapplication of payments
(iy Malfeasance in office

The five-year prohibition shall apply only if the crime was committed during the solicitation or execution
of a contract or bid awarded pursuant to the provisions of LA R.S. Title 38, Chapter 10.

Should information be discovered about a bidding entity that would be cause for debarment,
suspension, exclusion, or determination of ineligibiiity for award of a contract, HANG shall report and
submit supporting documentation to the applicable regulatory agency.

| hereby attest that | have not been convicted of, or have not entered a plea of guilty or nolo contender
to any of the crimes listed above or equivalent crimes.

(Print) (Date)

(Signature)




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE lil
IFB #21-912-30

STATEMENT OF BIDDER’S QUALIFICATIONS

This form must be submitted in accordance with the Instructions and/or Supplemental Instructions contained herein.
Each business of a joint venture must submit this form. Complete all btanks by entering the requested information or
“NA” if it is not applicable to your business.

BUSINESS NAME:

AVG. ANNUAL SALES (LAST 3 | CURRENT NET WORTH:. | DATE BUSINESS STARTED:
YEARS):

PARENT COMPANY (IF AFFILIATE): PREVIOUS BUSINESS NAME:

OFFICERS, OWNERS, OR PARTNERS
- NAME OFFICIAL CAPACITY

PERSONS AUTHORIZED TO SIGN OFFERS AND CONTRACTS IN COMPANY NAME

NAME OFFICIAL CAPACITY

BANK REFERENGE

BANK NAME: ADDRESS:

CONTACT PERSON: TELEPHONE NO.:




STATEMENT OF BIDDER’S QUALIFICATIONS (CONT.} QUALITY ASSURANCE
YES NO

1. Has the Bidder/Offeror has stuccessfully completed three similar projects within the past five
years?

2. Over the past five years, has the Bidder/Offeror completed all of their projects within the
contract time  frame and budget?

3. Over the past five years, has the Bidder/Offeror been Terminated for Default by any public
entity? -

4. Over the past five years, has the Bidder/Offeror ever been issued a finding of non-compliance
by HANO relative to DBE, WBE and Section 3 Employment and Contracting?

5. Over the past five years, has the Bidder/Offerdr ever been Issued a finding of non-compliance
relative to Davis Bacon Wage Requirements?

BUSINESS REFERENCES (Provide three existing or completed work activities by your business
which are similar to or support your ability to successfully complete the scope of work.) Please
attach additional pages if additional space is needed.

AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMGUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.:
AGENCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.:
AGENCYICOMPA!‘;IY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NO:

The undersigned covenants and agrees to provide the Housing Authority of New Orleans current,
complete, and accurate information regarding their business’ status. The undersigned further
agrees to permit examination of books, records, and files by authorized representatives of the
Housing Authority of New Orleans or the U.S. Department of Housing and Urban Development. Any
material misrepresentation may be grounds for terminating any contract which may be awarded
and for initiating action under federal or state laws concerning false statements.

SIGNATURE OF PRINCIPAL: PRINTED NAME OF PRINCIPAL: DATE SIGNED:




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO 19 UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE lII
IFB #21-912-30

EMPLOYEE VERIFICATION AFFIDAVIT
(Employer)
STATE OF

CITY/COUNTY OF

I, Being duly sworn, attests and says that:
{Authorized Signatory)

a private organization,

(Name of Private Company/Employer)

duly registered in the aforementioned state, and contracted to perform work within the State of
Louisiana, herein attests that l/we (the employer) are in compliance with the United States
Department of Homeland Security’s “E-Verify” program, which is mandated pursuant to La RS
38:2212.10. | further attest that I/we are registered in a status verification system to verify that all
new employees in myfour (the employer) employ are legal citizens of the United States, or are
legal aliens. Further, I/we shall continue to utilize a status verification system to confirm the legal
status of all new employees assigned to this project during the term of this contract. In further
compliance with the Immigration Reform and Immigrant Responsibility Act of 1996 administrated
by the U.S. Department of Homeland Security, I/we shall require all subcontractors to submit to
mefus (the employer) a sworn affidavit verifying its compliance with the Immigration Reform and
Immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a).

Signature of

{Authorized Signatory)

(Printed Name/Title of Authorized Signatory)

Sworn to and Subscribed before me:

This day of , 20

Notary Public

My Commission Expires
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Partl:  Policy, Purpose, Requirements, De‘fi‘.nitions

A. Introductian and Summary

The Housing Autharity of New Orleans (HANO) has established a policy whereby any contractor
that transacts business with HANO must meet the requirements of HANO's Section 3 and
DBE/WBE policy as outlined in this document. This policy applies to all contracts valued at
$100,000 or greater. Contractors will: 1) offer Section 3 employment, training and employment
skill building programs for eligible Section 3 residents and 2) provide Section 3 Business
Concerns, Disadvantaged Business Enterprises (DBEs) as well as Woman Business Enterprises
(WBEs) with the maximum opportunity to participate in the performance of contracts awarded
by HANO. HANO will make a good faith effort to recruit as many Section 3 eligible residents
and businesses as possible for employment and instructional positions and contract
opportunities, in an effort to provide economic opportunities for area residents and area
business concerns.

This document serves to fulfill two (2) main objectives: 1) it outlines the Section 3 & Section 3
Business Concerns/DBE/WBE policy and program compliance measures of HANO, and 2) it
contains program definitions, requirements, required forms, information on program
assistance provided by HANO, and other information related to HANO's Employment, Training
and Contracting Policy. This document replaces all previous policies and is in immediate effect
as of the HANO Board approval date.

Summary of Requirements
Section 3 | Section 3 Training | DBE WBE Section 3 Contracting
Hiring & Internship Contracting | Contracting

Requirements

30% of Paid Training and 20% of the 5% of the 10% of the value of

new Internship Spots as | value of the | value of the | construction contracts
hires listed in Chart on contract contract
Page 17 3% of the value of non-

construction contracts
These requirements apply to all prime and subcontractors where the value of the contract with
HANO is $100,000 or greater.
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B, Definitions
Local Hire: Employee Residing within Orleans Parish.
Low-Income Person: A family (including single persons) whose income does not exceed 80% of

the median income for the area, as determined by HUD, with adjustments for smaller and farger
families.

‘Very Low-Income Person: A family {including single persons) whose income does not exceed
50% of the median famtly income for the area, as determined by HUD, with adjustments for
smailer and larger families.

New Hires: Full-time employees not previously employed on this contract for permanent,
temporary or seasonal employment opportunities.

Section 3 Resident: A public housing resident, {(HCVP) Housing Choice Voucher Program
Participant or an individual who is considered to be a low to very low income Orleans Parish
Resident.

Core Employees: Persons listed and verified as employed with company hefore the contract
execution date. :

Contractor; Any entity which contracts for the performance of work generated by the -
expenditure of Section 3 covered assistance, or performing work in connection with a Section
3 covered project,

‘Woman Business Enterprise (WBE): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more women.

Disadvantaged Business Enterprise (DBE): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more persons who are classified as part of a
socially and economically disadvantaged group. Such socially disadvantaged persons include
African-Americans, Hispanic Americans, Native Americans, Eskimos, Aleuts, Hasidic Jewish
Americans, Asian Pacific Americans and Asian Indian Americans.

Housing Authority (HA): Public Housing Agency

Housing Development: Housing owned, developed, or operated by public housing agencies in
accordance with HUD’s public housing program regulations codified in 24 CFR Chapter IX.

Employment Opportunities Generated by Section 3 Covered Assistance: All employment
opportunities generated by the expenditure of Section 3 covered public assistance (i.e.,

operating assistance, development assistance and modernization assistance, (as described in
24 CFR Section 135.3 (a) (1)). With respect to Section 3 covered housing and community
development assistance, this term means all employment opportunities arising in connection
with Section 3 covered projects (as described in Section 135.3 (a) {2}), including management

4
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and administrative jobs. Management and administrative jobs include architectural,
engineering or related professional services required to prepare plans, drawings, specifications,
or work write-ups; and jobs directly related to administrative support of these activities, e.g.,
construction manager, relocation specialist, payroll clerk, etc.

HUD Youthbuild Programs: Programs that receive assistance under subtitle D of Title IV of the
National Affordable Housing Act, as amended by the Housing and Community Development Act
of 1992 (42 U.S.C. 12899), and provide disadvantaged youth with opportunities for
employment, education, leadership development, and training in the construction or
rehabilitation of housing for homeless individuals and members of iow and very low-income
families.

Recipient: Any entity which receives Section 3 covered assistance, directly from HUD or from
another recipient and includes, but is not limited to, any State unit of local government, PHA,
or other public body, public or private nonprofit organization, private agency or institution,
mortgagor, developer, limited dividend sponsor, builder, property manager, community
housing development organization, resident management corporation, resident council, or
cooperative association. Recipient aiso includes any successor, assignee or transferee of any
such entity, but does not include any ultimate beneficiary under the HUD pragram to which
Section 3 applies and does not include contractors.

Section 3: Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.5.C. 1701u).

Section 3 Business Concern:

{1) Business concerns that are 51% or more owned by residents of the housing
development or developments for which the section 3 covered assistance is expended;
or

{2) Business concerns whose full-time, permanent workforce includes 30% of public
housing residents or low or very low income [ocal residents as employees; or

{3) HUD Youthbuild programs being carried out in the area in which the section 3 covered
assistance is expended; or

{4} Business concerns that subcontract in excess of 25% of the total amount of
subcontracts to business concerns identified in paragraphs (1) and (2} of this section.

Section 3 Covered Contracts: A contract or subcontract (including a professional service
contract) awarded by a recipient or contractor for work generated by the expenditure of
Section 3 covered assistance, or for work arising in connection with a Section 3 covered
project. Section 3 covered contracts do not include contracts awarded under HUD's
procurement program, which are governed by the Federal Acquisition Regulation (FAR).
Section 3 covered contracts also do not include contracts for the purchase of supplies and
materials only. However, whenever a contract for materials includes the installation of the
materials, the contract constitutes a Section 3 covered contract, '
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Section 3 Covered Project: The construction, reconstruction, conversion or rehabilitation of
housing (including reduction and abatement of lead-based paint hazards), other public
construction which includes buildings or improvements (regardless of ownership) assisted
with housing or community development assistance.

Subcontractor: Any entity (other than a person who is an employee of the contractor) which
has a contract with a contractor to undertake a portion of the contractor’s obligation for the
performance of work generated by the expenditure of Section 3 covered assistance, or arising
in connection with a Section 3 covered project.

C. HANO Section 3 & DBE/WBE Policy Statements

i, Section 3 Policy Statement .

Section 3 of the Housing and Urban Development Act of 1968, as amended (12 U.5.C.
1701, et seq.) (the “Act”) requires the Housing Authority of New Orleans to ensure that
employment and other economic and business opportunities -generated by financial
assistance from the Department of Housing and Urban Development (“HUD"), are
directed to public housing residents and other low income persons, particularly recipients
of government housing assistance, and business concerns that provide economic
opportunities to low and very low income persons.

With the Housing Authority of New Orleans’ (HANO) Board Resolution Number 2012-05,
HANO hereby reaffirms its commitment of ensuring that all contractors and ‘any tier
subcontractors that are awarded a contract of $100,000 or greater by HANO for work
generated through the expenditure of HUD funding shall take ali necessary and
reasonable steps to provide meaningful, full-time, permanent employment and training
to Section 3 residents. it is further reaffirmed that all vendor/contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater for work generated
through the expenditure of HUD funding shall take all necessary and reasonable steps to
provide contracting opportunities to Section 3 business concerns.

To comply with the Act and Board Resolution Number 2012-05, the requirements of this
policy is to obtain a reasonable level of success in the recruitment, employment, and
utilization of HANO residents and other eligible persons and/or businesses by contractors
working on contracts partiaily or wholly funded with HUD monies. HANO shall examine
and consider a contractor’s potential for success in providing employment and business
opportunities to those covered under Section 3 prior to acting on any proposed contract
award.

In response to any Request for Proposals {RFP), Request for Qualifications (RFQ) or
Invitation for Bids (IFB), HANO will require submission of the Section 3 Opportunities Plan,
roster of Core Employees, and certification that the respondent will comply with the
requirements of Section 3 and this policy.
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HANO, in accordance with applicable laws and regulations, has established employment
and training requirements that contractors and subcontractors are expected to meet in
order to comply with Section 3 requirements. HANO’s Section 3 requirement is thirty
percent (30%) of any new hires for the term of the contract shall be Section 3 eligible
workers, and 10% (construction) or 3% (non-construction) of the value of the contract
shall be awarded to Section 3 eligible Businesses. It is the contractor’s responsibility to
implement progressive efforts to attain Section 3 compliance. Failure to attain Section 3.
compliance in accordance with their contract will subject them to penaltles including, but
not limited to, the withholding of payments.

ii. DBE/WBE Policy Statement

Consistent with Presidential Executive Orders 11625, 12138, and 12432, and as
promulgated in 24 CFR Part 85 and in the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby modifies the numerical requirements
relative to contracting with Disadvantaged Business Enterprises (DBEs}) and Woman
Business Enterprises (WBEs) and reaffirms its commitment of ensuring that all contractors
and any tier subcontractors that are awarded a contract of $100,000 or greater for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises (WBEs) with the maximum opportunity to participate in the
performance of contracts awarded by HANO.

HANO’s DBE requirement is 20% of the value of the contract will be awarded to DBEs
and 5% of the value of the contract will be awarded to WBEs.

To comply with this requirement and Board Resolution Number 2012-05, the
requirements of this policy is to obtain a reasonable level of success in the utilization of
eligible businesses by contractors working on contracts partially or wholly funded with
HUD monies. HANO shall examine and consider a contractor’s potential for success in
meeting these requirements prior to acting on any proposed contract award.

In response to any Request for Proposals (RFP), Request for Qualifications (RFQ} or
Invitation for Bids (IFB), HANO will require submission of evidence and certification that
the bidder will comply with the requirements of this policy.

D. Section 3 New Hire & Contracting Requirements

Section 3 Numerical Requirements and Order of Preference:

In accordance with Section 3, HANOQ requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed
a numerical requirement of 30% of all new hires.

HANO has established employment and training requirements that contractors and
subcontractors are expected to meet in order to comply with Section 3 requirements. It is the
contractor’s responsibility to implement progressive efforts to attain Section 3 compliance.
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Section 3 Hiring Preference
Contractors shall adhere to the following order of priority for employment purposes:

Priority 1: A low or very low-income resident of HANO housing site where the work is being done
Priority 2: A low or very low-income resident of any HANO housing developments

Priority 3: A participant in HUD Youthbuild program in Orleans Parish

Priority 4: HANO Housing Choice Voucher Participant

Priority 5: a} A Very low-income resident of Orleans Parish
: b) A Low-income resident of Orleans Parish

Contracting Requirements ‘

in accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall direct 10% of the contract value to Section 3 business concerns for construction
contracts and 3% for non-construction contracts in the following order of priority:

Priority 1: Business concerns that are 51% or more owned by residents of the HANO
housing development or developments for which the Section 3 covered
assistance is expended, or whose full-time, permanent workforce includes 30%
of these persons as employees; or

Priority 2: Business concerns that are 51% or more owned by residents of other HANO
housing developments that is expending the Section 3 covered assistance, or
whose full-time, permanent workforce includes 30% of these persons as
employees; or

Priority 3: HUD Youthbuild programs in Orleans Parish; or

Priority 4: Business concerns that are 51% or more owned by low or very-low income
Section 3 Orleans Parish residents, or whose permanent, full-time workforce
includes no less than 30% Section 3 residents, or that subcontract in excess of
25% of the total amount of subcontracts to business concerns identified in
paragraphs (1) and (2) of this section. '

Section 3 businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of the Section 3 policy and numerical
requirements in any and all tier subcontracts. Requirements relative to employment and
contracting with Section 3 residents and business concerns shall not apply to contracts less than
$100,000 and shall not apply to contracts for the purchase of supplies and materials unless the
contract for materials includes installation.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, participation can only count toward one requirement.
For example, if a subcontract is let to a Section 3 business concern that also qualifies as a DBE,
then the contractor may count the subcontract either towards its Section 3 contracting
requirements or towards its DBE contracting requirements; the contractor shall not be allowed
to count the participation towards both requirements.,

8
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E. DBE/WBE Contract Requirements

Numerical Requirements
HANO requires that all contractors and any tier subcontractors shall direct their subcontractmg
opportunities to DBEs/WBEs as follows:

e Disadvantaged Business Enterprises - 20% of the total value of contract
¢ Woman Business Enterprises - 5% of the total value of contract

DBE and WBE businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsibie and has the ability to perform successfuily under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of this policy and numerical
requirements in any and all tier subcontracts.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, an individual company’s participation can only count
toward one requirement on a contract. For example, if a subcontract is let to a WBE concern
that also qualifies as a DBE, then the contractor may count the subcontract either towards its
WBE contracting requirements or towards its DBE contracting requirements; the contractor
shall not be allowed to count the participation towards both requirements.

Requirements relative to contracting with DBEs/WBEs shall not apply to contracts less than
$100,000 and shall not apply to contracts where the contractor is not subcontracting for any
work, materials, supplies, services, etc, or when the sole source or specified items are not
available from DBEs/WBEs. '

100% of the participation of DBE/WBE suppliers shall count towards the requirements as long
as.the supplier maintains an.inventory and/or significantly aiters the product for distribution.
In cases where the DBE/WBE supplier does not maintain an inventory and/or does not
significantly alter products for distribution, only 25% of the DBE/WBE supplier’s participation
shall count toward the requirements.
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Part It- Procurement & Contractor Requirements and Procedures

A. Section 3 Contracting Requirements & Procedures

The procedures outlined herein shall apply to ali contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

As part of the response to an IFB, RFP, RFQ, or other solicitation, respondents (prime} are
required to submit a Section 3 Employment and Training Action Plan (SETAP) to identify overall
projected employment by type and phase, Section 3 hiring, training and contrécting
requirements, objectives, and actions that will be implemented to ensure compllance with the
requirements of Section 3. (See Section il for Section 3 Employment & Training Action Plan
format).

The HANO Section 3 Coordinator will be responsible for coordinating with the Department of
Procurement and Contracts to review the Section 3 Employment and Training Action Plan prior
to the award of the contract. Upon selection, HANO will work with the selected firm to finalize
the Section 3 Plan , including identification of HANO assistance to be provided (if any),
timelines for action, and review of reporting and compliance requirements. The Section 3
Employment and Training plan is separate and apart from the Disadvantaged/Women Business
Enterprise Plan and must be completed in addition to the DBE/WBE Plan.

, Prior to Bid/Pre Certification Process: HANO Resident-Owned Businesses can Visit
www.hano.org, to complete and submit a Section 3 Business Concerns Application.

Il. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be
required to complete and submit the following forms (Appendix):

* Section 3 Employment Action Plan

e Section 3 Training Action Plan

e Section 3 Contracting Action Plan

¢ Section 3 Employment and Training Schedule

e List of Core Employees (including date of hire for each core employee and address)

e Contracting Schedule

¢ lLetter of intent

e Statement of Understanding

IIl. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposai Phase. Stuch requests may be made in instances
where the contractor does not show sufficient detait in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the Section 3
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or
where it is deemed necessary by HANQ's Section 3 Coordinator.

i0
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IV. Contract Performance Phase:

Section 3 Contract Performance Monitoring

HANO shall monitor and evaluate the contractor’s Section 3 compliance towards achieving the

numerical requirements relative to Section 3 employment, training, and contracting

throughout the contract period. The contractor shall be responsible for providing the
following reports to HANO, which shall be submitted na later than 4:30 p.m., on the first

business day of each month throughout the contract period (Appendix):

s Core Employee List Subcontractors / New Contracts

e Section 3 Employment and Training Compliancé Reports
¢ Section 3 Manhour Report

e Contracting Compliance Report

¢ Section 3 Income Verification Form

e Employer Paid Training Report

Upon HANQ's request, the contractor and all tier level sub-contractors are required to provide
supporting documentation and proof of previous employment of any and all core employees
prior to working on a HANO project.

The contractor shall also ensure that for each Section 3 resident hired, a Section 3 Verification
Form is completed. The Section 3 Income Verification Form shall be compieted by the
resident, and submitted to the contractor. This documentation should be included with the
monthly reports submitted to HANO. o

The contractor shail be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, from its
lower tier subcontractors.

Determination of Compliance

Contractors and their subcontractors are required to demonstrate compliance with the
Section 3 employment and contracting requirements by meeting the numerical requirements
set forth above. Contractors who do not meet the contracting numerical requirements must
thoroughly document its inability to comply. In addition, HANO requires contractors that fail
to meet the contracting requirements set forth in this policy use the alternative measures
listed on page 16 to comply. Contractor’s efforts shall be directed towards identifying
methods to achieve success under this program through the following requirements:

Hiring:

e Target recruitment of Section 3 residents for training and employment by taking
steps such as:
o Prominently place a notice of commitments under Section 3 at the project
site or other places where applications for training and employment are
taken;.

11
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o Contact HANO, HANO resident councils, HANQ resident management
corporations, and HANO residents;

o Consider contracting with HANO Resident Councils and/or Resident
Management Corporations

o Contact HANO for a list of agencies which may be able to provide assistance
regarding opportunities for training which can be utilized on this contract;

o Contact local job training centers, employment service agencies, and
community organizations;

o Develop on-the-job training opportunities or participate in job training
programs; _

o Develop or participate in certified Pre-Apprenticeship/Apprenticeship
Trainings Programs for construction trades on Construction Contracts and
Paid Internship/Summer Employment Opportunities for Non-Construction
Contracts.

o Advertise in the local media.

Keep a list of Section 3 area residents who apply on their own or by referral for
available positions.

Send to labor organizations or representatives of workers with whom the recipient,
contractor, or subcontractor has a collective bargaining agreement or other
understanding, a notice about contractual commitments under Section 3.

Select Section 3 area residents, particularly HANO residents, for training and
employment positions.

Provide ongoing monitoring of the program by the contractor and its
subcontractors to ensure compliance and to identify problems or difficulties in
meeting the requirements, and implement strategies to overcome the problems.
Where problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be
limited to, convening a meeting with HANO to advise it of the problems and
proposed solutions. HANO will offer its assistance whenever possible.

Where feasible, adjust the initial Section 3 and DBE/WBE Action Plan to increase
the use of Section 3 residents in categories where the Plan has been successful to
compensate for those categories of lower success.

B. DBE/WBE Certification

Businesses wishing to participate in HANO contracts as DBEs/WB8Es must be certified by HANO's
Section 3/DBE/WBE Coordinator, in the Department of Development & Modernization.
Businesses claiming DBE/WBE status must be certified in order to have their participation
~ counted toward the contracting requirements stated herein. Interested businesses must
initiate the certification process by submitting an application for certification to the Housing

12
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Authority. Applications for certification may be obtained by visiting HANO's website at
www.hano.org.

Contracting Procedures:
The procedures outlined herein shall apply to ail contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

. Prior to Bid/Pre Certification Process: If qualified, contraciors-can visit www.hano.org, to
complete and submit a Disadvantaged Business Enterprise Program Certification Application.

II. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be required
to complete and submit the following forms {Appendix):

DBE/WBE Contracting Action Plan
Contracting Schedule

Letter of Intent

Statement of Understanding

oo =@

Il. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the DBE/WBE
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or where
it is deemed necessary by HANO’s Compliance Officer.

IV. Contract Performance Phase: HANO shall monitor and evaluate the contractor’s compliance
towards achieving the numerical requirements relative to DBE/WBE contracting throughout the
contract period. The contractor shall be responsible for providing the following reports to
HANO, which shall be submitted no later than 4:30 p.m,, on the tenth business day of each
month throughout the contract period:

s Contracting Compliance Report

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
in doing so, the contractor shall require monthly reports, in the formats provided, from its lower
tier subcontractors,

Contracting:

« Target recruitment of DBEs/WBEs by taking such steps as:
o . Contact DBEs/WBEs in the HANQ's directory; :
o Prominently place a notice of commitment relative to DBE/WBE contracting
at the project site and other appropriate places;
o Contact HANO for a list of certified firms;

13
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o Contact other organizations which might be helpful in identifying
DBEs/WBEs;
o Advertise in the local media.

¢ Make every effort to use DBEs/WBEs included in HANQ's directory of certified firms.
Such efforts may include, but are not limited to: '

o Dividing total work into smaller sub-tasks {i.e. by floor);

o Using multiple firms for the same type of work (i.e. two drywall
subcontractors or several plumbing suppliers);

o Exercise flexibility in utilizing DBEs/WBEs in other or additional areas than
initially proposed if necessary to meet the program objectives.

. » Provide ongoing monitoring of the program by the contractor and its subcontractors
to ensure compliance and to identify problems or difficulties in meeting the
requirements, and implement strategies to overcome the problems. Where
problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be limited
to convening a meeting with HANO to advise it of the problems and proposed
solutions. HANO will offer its assistance whenever possible,

» Where feasible, adjust the initial DBE/WBE Contracting Action Plan to increase the
use of Section 3 business concerns in categories where the Plan has been successful,
to compensate for those categories of lower success.

C. Reporting Open Positions

Al HANO contractors and subcontractors are required to report all job openings in connection
with a contract resulting from any solicitation on HANQ’s Section 3/MWBE Program
Coordinator, and to the onsite/project Section 3 Coordinator as soon as the job becomes
available. This will aid in fulfilling the dual requirements of the shared job database by
connecting low-income residents in need of employment with contractors seeking to hire
Section 3 employees. Noncompliance with HANO's requirement may result in sanctions,
termination of the contract for default, and debarment or suspension from future HANC

contracts.

* For Construction Projects — All new hires must go through the on-site hiring process with the
Section 3 Coordinator

14
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Part Ill- Compliance Requirements

Compliance Requirements for Section 3/DBE/WBE Contracting

If a contractor or subcontractor cannot meet the Section 3, DBE, WBE contracting requirements
it must thoroughly document its inability to comply. In addition, HANO requires contractors
that fail to meet the contracting requirements set forth in this policy use the following
alternative measures to comply:

e Contractors must contribute to HANO's Section'i’{Training Fund, which provides
training and other economic opportunities for HANO residents:

% Trade, Construction and Rehab Contractors must contribute 2% of the total
contract amount.

3 Non-Construction Contractors (e.g. A&E, Consulting, Professional Services,
Technical) must contribute 1% of the total contract amount.

_ HANO wili primarily use the Section 3 Training Fund to pay for resident self-sufficiency
programming through HANO’s partnerships with Local Colleges, State Approved Trade
Programs, paid Work Experience /Internship Programs, Youth Summer Employment Programs
and various other employment and training programs for residents. The site in which the
construction or project is occurring will receive a portion of funds generated from that
respective site for programs and equipment related to resident training.

Compliance Requirement for Project Labor Agreements or Community Workforce Agreements

HANO shall require that a Project Labor Agreement or Community Workforce Agreement be
entered into between the trade unions and the developer, contractor, and subcontractors for
all projects whose collective value under HANO contracts is $25 million or more. The Project
Labor Agreement or Community Workforce Agreement shall comply with all requirements of
the HANO Section 3 and DBE/WBE Employment, Training, and Contracting Policy dated March
13, 2012. The unions, developers, contractors, and subcontractors shall consult with HANO,
resident leaders, and community stakeholders on the terms of the agreement prior to its
execution.

15 .
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Part IV —Training Requirements

Training Requirements for Construction Contracts

» HANO requires all construction contracts that are greater than ($100,000.00) one
hundred thousand dollars in total construction cost and is anticipated to exceed 6
months of construction; to include a detailed and well defined plan on how they will
provide a certified pre-apprenticeship or apprenticeship training programs to at least
(1) one Section 3 Resident in its priority order. (1) One additional Section 3 Resident in
its priority order will be provided training for every additional {$500,000) five hundred
thousand to ($1,000,000.00) one million dollars of the total contract value. The
training plan and trainings must be aligned with the scope of work in the contract and
approved by HANO. A training program participant can only count for (1) one training
slot per total contract amount. Thase who do not offer a certified pre-apprenticeship
or apprenticeship training program will contribute into the HANO Section 3 Training
Fund as prescribed in the chart listed below. '

Training Requirements for Non-Construction Contracts

» MANO requires that all non-Construction contracts that meet or exceed {$100,00.00)
one hundred thousand dollars in total contract value include a detailed and well
defined plan to provide paid internship or summer employment opportunities to
Section 3 Residents in its priority order. An internship/summer employment program
participant can only count for (1) one internship/summer employment stot per total
contract amount. Those who do not offer a HANO approved paid internship or summer
employment opportunity will contribute into the HANO Section 3 Training Fund as
prescribed in the chart listed below.

* A Portion of All Funds Generated at A HANO Housing Site Will Remain At That $ite for Resident Training Programs and Equipment

Total Contract Amount : Number of Section 3 | Contribution to HANO Training Fund if
Training / Internship | Training or Internship Slots Are not
Slots Available
At least $100,000, but less than $500,600 | 1 6% of the Total Contract Value up to
$25,000
At least 5500,000, but less than 2 5% of the Total Contract Value up to
$1,000,000 $40,000
At least $1,000,000, but less than 3 4% of the Total Contract Value up to
$2,000,000 $60,000
At least $2,000,000, but less than 4 3% of the Total Contract Value up to
$4,000,000 $80,000
At least $4,000,000, but less than 10 2% of the Total Contract Value up to
$7,000,000 $105,000 '
$7,000,000 or more 1 additional training | 1.5% of that Total Contract Value, with
slot for every no dollar limit
additional
$500,000.00
16
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Part V — Contracting and Compliance Forms
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- Housing Authority of New Orleans
Section 3 Individual Verification Form

The. following information will be used to verify your individual eligibility'under the Section 3
regulations as set forth in 24 CFR Part 135. :

A Section 3 resident seeking the preference in training and employment shall certify and submit
evidence to demonstrate Section 3 eligibility.

i, , residing at
(print name) ' (address)
have a family size of and my total

{city, state, zip code)
annual income for the prior calendar year (20 )was $ as is evidenced by the altached
documentation.

HANO Client Status (Check ONLY One of the Following)
0 1 live in Public Housing at (insert development name)
g | am a Housing Choice Voucher recipient
a None of the above

Proof of income and residency is a requirement for an individual to become Section 3 certified.

Proof of residency (Check at least one and provide a copy with this form):
o Copy of current leass .
a 2 Utility Bills for the past 2 months (Utility bills must be in the name as shown above)
o Notarized statement from an individual with at least one of the above documents in their name
attesting that the person seeking Section 3 Certification is living at their residence
o One of the acceptable proofs of income listed below
O Valid Federal or State 1D

Proof of income {Check at least one and provide a copy with this form):

Copy of receipt of public assistance

Copy of Evidence of participation in a public assistance program

Proof of income (Check stub, W-2, Tax forms, 1099, employer [etter on letterhead, etc.)

Proof of Unemployed Status 7
[ Have Zero Income and did not receive any form of subsidy during the calendar year listed above

cCo0O0D0

| have voluntarily provided the above information in conjunction with employment on a HANO related
project. | attest to the truthfulness of my statements fuily understanding that this information is subject to
verification by the appropriate federal agencies.

Signature Date

Contact Phone:

itle 18, Section 1001 of the U.S. Code states that a person is guiléy of a fefony for knowingly and willingly making false or fraudulent statements to any
department of the United States Government.

Willful Falsification of any of the above statements may subject the contractor or subcontractor to civil or eriminal prosceution. See Section 1001 of Title 18
and Section 231 of Title 31 of the U.S, Code. .

18
Board Approved March 13,2012 Revised Reporting Forms June 20, 2018




B ‘.'.'.x:...', . ‘;:.f_"ﬁ‘-ﬂ/. [ {‘c.“

Consistent with the requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended (12 U.S.C. 1701u) and with the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby reaffirms its commitment of ensuring that all
contractors and any tier subcontractors that are awarded a contract in excess of $100,060.00
by HANO for work generated through the expenditure of HUD funding shalil take ali necessary
and reasonable steps to provide meaningful, full-time, permanent employment and training to
Section 3 residents. It is further reaffirmed that all contractors and any tier subcontracfors that
are awarded a contract in excess of $100,000.00 by HANO for work generated through the
expenditure of HUD funding shall take all necessary and reasonable steps to provide business
_ opportunities to Section 3 business concerns. :

Definitions: .

Low-Income Person:

A family (including single persons) whose income does not exceed 80% of the median income
for the area, as determined by the Secretary, with adjustments for smaller and larger families.

Very Low-Income Person:

A family (including single persons) whaose income does not exceed 50% of the median family
income for the area, as determined by the Secretary, with adjustments for smailer and larger
families.

New Hires:
Full-time employees for permanent, temporary or seasonal employment opportunities.

Section 3 Resident:

1) A tow or very low income resident of HANO housing site where the work is being
done; or
2) A low or very low income resident of any HANO housing site; or

3) A participant in HUD Youthbuild program in Orieans Parish; or
4) A HANO Housing Choice Voucher Participant
5) a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

Statement of Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed a
numerical requirement of 30% of all new hires in the following order of priority:

Priority 1: A low or very low income resident of HANO housing site where the work is being
done
Priority 2: A low or very low income resident of any HANO housing site

Priority 3: A participant in HUD Youthbuild program in Orleans Parish
Priority 4: A HANO Housing Choice Voucher Participant
Priority 5: a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 EMPLOYMENT ACTION PLAN

{Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to the hiring of Section 3 residents will be met. Include in the description
what specific actions will be taken to ensure that subcontractors comply with the requirements.
The description must outline specific steps to be taken and detail the program or strategy to be
employed to achieve the requirements, For construction and related contracts where the
General Contractor is unknown at the bid/proposal stage, Respondent must outline a process
for meeting the stated requirements and commit to providing a detailed job projection within 30
days of contract execution. Complete attached Employment and Training Schedule outlining
job projections by category and anticipated timeline. :

NOTE: This plan shall incorporate actions to be taken by the bidder'sfofferor's proposed subcontractors/suppliers.

Name: Title: Date:
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 TRAINING ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
‘requirements relative to pre-apprenticeship training, apprenticeship training, paid and unpaid
internships of Section 3 residents will be met. .Include in the description what types of
internships, trainings, trades and the specific actions that will be taken to ensure that
subcontractors comply with the requirements. The description must outiine specific steps to be
taken and detail the program or strategy to be employed to achieve the requirements. For
construction and related contracts where the General Contractor or subcontractors are unknown
at the bid/proposal stage, Respondent must outline a process for meeting the stated
requirements and commit to providing a detailed job projection within 30 days of contract
execution. Complete attached Employment and Training Schedule outlining job projections by
category, internships, pre-apprenticeship trainings, apprenticeship trainings and anticipated
fimeline.

NOTE: This plan shall incorporate actions to be taken by the bidder's/offeror's proposed subcontractors/suppliers.

Name: Title: ) Date:
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HOUSING AUTHORITY OF NEW ORLEANS

CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE

(FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED. )

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to contracting with Section 3 businesses, Minority and Women Business
Enterprises will be met. nclude in the description what specific actions will be taken to ensure
that subcontractors comply with the requirements. The description must outline specific steps
to be taken and detail the program or strategy to be employed to achieve the requirements.
Provide an outline of the specific contracts that will be awarded to Section 3/DBE/MWSBE
businesses, if known. Use additional sheets of paper, if necessary.

NMOTE: This plan shall incorporate actions to be taken by the hidder'sfofferor's proposed subcontractors/suppliers.

Name: Title: Date;
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HOUSING AUTHORITY OF NEW QORLEANS

LiST OF CORE EMPLOYEES
CONTRACTOR NAME:

CONTRACT EXECUTION DATE:

List all regular, permanent employees who are currently performing work, or who normally perform wof_k,
for your company when work is available. Duplicate form if additional space is needed.

EMPLOYEE NAME/ADDRESS DATE OF HIRE | _JOB CLAS IFL

Core Employee: Contractor's regular, permanent employee who normally performs work for the
contractor when work is available.

Name:. - Title:_ _ Date:
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HOUSING AUTHORITY OF NEW ORLEANS

LETTER OF INTENT - Subcontractor Commitment Form

IFB#

To:

Name of Prime Contractor
The undersigned will enter into a signed agreement with the Prime Contractor listed above, Copies of agrecments
including, but not limited to joint ventures, subeontracts, supplier agreements or purchase orders referencing the IFB,

REP, RFQ, or Purchase Order Number shall be forwarded to HANO at:

Housing Authority of New Orleans
4100 Touro Street

New Orleans, Louisiana 70122

Attn: Seclion 3/DBEMWBE Coordinator

Name of Subcontractor

Description of Work to Be Performed by Subcontractor

Contract Value (inclusive of change orders) $

Term of Contract {include start and end dates)

Subcontractor Status (Section 3, DBE, WBE)

By
Prime Contract Signature

Printed or Typed Name

Title:

Date:

If a corporate seal is not affixed, this document must be notarized. Provide Letter of Intent on Company Letterhead.

Subscribed and sworn to {Notary Public}
(Seal)
before me this day of . 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

STATEMENT OF UNDERSTANDING

iFB NO.

Under penalties of perjury, as presciibed in 18 U.S.C. 1001, the undersigned cartifies that it:

o Has prepared and submitled its bid/preposal to HANO with a full understanding of HANO's requirements with
respact to ermployment, Yraining, and contracting with Section 3 residents, Section 3 business concerns,
Disadvantaged Business Enterprises {DBEs), and Women Business Enterprises (WBEs); and

o Agrees to act in good faith fo ensure that the specified requirements relative to employment, training, and
contracting are met; and

o The representations contained in the Section 3 Employment and Training Action Plan submitted with the
bidfproposal are true and correct as of this date; and ‘

o  Proposes to use the services of the Section 3 business concerns, DBEs, and WBEs listed in the Contracling
Action Plan; and

o Wil not alter the level of employment, training, and contracling with Section 3 residents, Section 3 business
concerns, DBEs, and WBEs identified In the Section 3 Employment and Training Schedule and in the
Conlracling Schedule without prior written notice to HANO; and

o Agrees to provide regular compliance reports to HANO, at the intervals specified by HANO and in the format
specified by HANC; and

o Will monitor, ensure, and report subcentractor compliance wiih respect to HANO's employment and confracting
requirements;

o Will provide HANO with documentation in the format and timeframe requested by HANO, such as subcontractor
certifications, employee income verifications, elc. to confirm eligibility of those employees, trainees,
subconiractors claiming Section 3, DBE, and/or WBE status.

Bidder's/Offeror’s Name

By:
Signature

Printed or Typed Name

Title:

Date:

If a corporate seal is not affixed, this document must be nolarized.

Subscribed and sworn lo {Notary Public)
(Seal}
before me this day of .20

My Commission expires:

Dale Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

Section 3 Manhour Report

To be submitted before 5:00 p.m. sat the first business day of the month

Contractor; Contract No.;

Contract Start Date: Contract Completipn Date:

Report for month of: 20

Identify all Employees Including Secfion 3 residents who have performed work in connection with this project to
date. All Section 3 employees musta the Certifi ayroll F if licable)
Nam : =] Ni y

For the period of this report, indicate:

Total Number of Manhours Worked by all Employees:

Totaf Number of Manhours Worked by Section 3 Employees:

Total Percantage of Manhours Worked by Section 3 Employees!

Name:

Title:

Dale:

s=pttach Section 3 Resident Certification Forms for each new hire reported.
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HOUSING AUTHORITY OF NEW ORLEANS

Contracting Compliance Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor: Contract No.:

Contract Start Date: i Contract Completion Date:

Original Contract Amount: $

Current Contract Ameount (Including Change Orders). $

Report for month of: 20

List all Section 3IDBE/WBE Subcontractors and Suppliers utilized on this contract to date. Copies of all .
subcontract/supplier agreements executed during this reporting period must be submitted with report. Make
copies of form if additional space is needed.

ALL SECTION 3/DBE NTRACT

E REQUIRED TO LIST ALL SUBCONTRACTORS

Total Amount Paid to Confractor by HANO:

This Period: $ ' To Date: $

" Total Amount Paid by Coniractor to Section 3 Business Concerns:

This Period: $ To Date: &

Total Amount Paid by Contractor to DBEs:

This Period: $ To Date: $

Total Amount Paid by.Contractor to WBES:!

This Period: $ To Date: $
Name:
. Titlez
Date:
32
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| Section 3
Employment and Training Assessment

This Assessment is designed to capture potential Section 3 Certified candidates’ employment interest, work
experience and training information. Information will be forwarded to employers based upon the skills required for
the open positions. Applicants will be considered for positions without regard to race, color, religion, sex national
origin, age or marital status.

Personal Information

Name Date

Address

City State Zip
Home Telephone Alt. Telephone

Current Age Date of Birth

Do you reside at a HANO affordable housing site?{ JYES{ )NO
If Yes, Which Site: Name of Head of Household
Are you a HANO Housing Choice Voucher Participant YYES ( JNO
If Yes, Name of Head of Household

Do you reside at a federally supported housing unit? ( YYES ( )NO
Are you a HUD Youth Build Participant? { YYES{ )NO

Education

Highest Level of Education (Grade Completed)

High Schoo! Diploma . ' GED __ Some College

College List Degree Year Completed
Name of last School Attend City State
Last Year Attended

Empioyment

1. Have you ever worked before? Yes No

2. Are you currently working? Yes No Full Time
Current Job Title Hourly Rate

Have you' ever completed an occupational skills training? If so, what, when and where.

Part Time,

33
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5. Do you have an occupational skills credential/license? If so, what and expiration date.
6. Have you ever participated or completed work readiness tréining? if so, when.
7. Are there any problems or issues that may prevent you from working consistently? If so, explain.
8. What type of envi}onment would you like to work in? indoors Outdoors
What types of machinery/office equipment to you know how to operate?

Employment Histor

Beginning
Name of Employer | Dates of Employment Hourly Rate
Address/ City/State Start/End Job Title Ending Hourly | Reason For Leaving
Rate
Transportation
1. Do you have a valid driver's license? Yes No State

2. Do you own a car or have access to reliable transportation to get to and from work?

Yes No

If yes, make /modelfyear of car.




If no vehicle or license, what is your primary means of transportation?

References: DO NOTINCLUDE RELATIVES.

. Name

Address

City State Zip Code
Telephone ' Position/Relationship
Name

“Address

‘City. State__ Zip Code
Telephone Position/Releationship
Name

Address_
City State Zip Code
Telephone Position/Releationship
Signature: ' Date:

Print Name:




SKILLS ASSESSMENT

‘I.- Placean (X) on the area(s) in which you have skills and list the number
of years of exﬁenence _ - : _

=2 # Of Years

| # Of Years Lis :
s | Experience

Experience

Engmee :
_Socrglr Sé

“Receptionist -
Mail Clerks

istomer. Serwce e
“ProjectAssistant




Please place an (X) by the area(s) in which you are interested in-raining.

Il Commenis




General Conditions for Construction
Contracts - Public Housing Programs

U.S. Department of Housing and UrbanDev
elopment

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 11/30/2023)

Applicability. This form is applicable to any

construction/development contract greater than $150,000.

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and reporting
the data. The infonmation requested is required fo obtain a benefit. This form includes those clauses required by GMB's common rule on grantee
procurcinent, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its
amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction

contracis awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses.
If the form were not used, PHAs would be unable to enforce their contracts.. There are no assurances of confidentiality. HUD may not conduct or

sponsor, and an applicant is not required to respond {o a collection of information unless it displays a currently valid OMB control number.

Clause Page Clause Page
1| Definiions 2 | Administrative Requirements |
2. Contractor's Responsibility for Work 2 25. Contract Pericd 9
3. Architect's Duties, Responsibilities and Authority 2 26. Order of Precedence <]
4 Other Conlracts 3 27. | Paymenis 9
O on Reo a1 o 2, Conlract Modifications 0
5 Preconstruction Conference and Notice o Proceed 3 289. Changes 10
6. Conslruction Progress Schedule 3 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11
8. Differing Site Conditlons 4 32. Default 11
g. Specifications and Drawings for Construction 4 33. Liquidated 12
10. [ As-Built Drawings 5 34. Termination of Convenience 12
11. [ Maternial and Workmanship 5 35. Assignment of Contract 12
12. | Permits and Codes 5 36. Insurance 12
13. | Healih, Safety, and Accident Prevention 6 37. Subcontracts 13
A | Temporary Buildings and Transportation Materials 6 H Subcontracting with Small and Minority Firms, Women's B
Business Enterprise, and Labor Surplus Area Firms
15. | Awvailability and Use of Utility Services 6 39. Equal Employment Opportunity 13
B Protection of Existing Vegetation, Structures, €N Employment, Training, and Contracting Opportunities H
Equipment, Utilities, and Improvements 6 for Low-Income Persons, Section 3 of the Housing and
Urban Development Act of 1968
17. | Temporary Buildings and Transportation Materials 7 41, interest of Members of Congress 15
B | Clean Airand Waler R interest of Members, Officers, or Employees and i3
Former Members, Officers, or Employees
19. | Energy Efiiciency 7 43. Limitations on Payments Made to Influence 15
20. | Inspection and Acceptance of Construction 7 44. Royailties and Patents 15
21. | Use and Possession Prior to 8 45. Examination and Retention of Coniractor's Records 15
22. | Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15
23. | Warranty of 8 47. MNon-Federal Prevailing Wage Rates 19
24. | Prohibition Against *] 48, Procurement of Recovered 19
Liens Materials
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1, Definitions

(a} “Architect” means the person or other antity angaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the confract. When a PHA uses an engineer lo act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this confract.

{by) “"Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Represantations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction {form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
speclal conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documenlts by addendum,
change order, or other maodification.

(c} "Conltracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Confractor. The term includes any successor
Confracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Conltractor.

(d} *Contractor” means the person or other entity entering
into the contract with the PHA to periorm all of the work
required under the contract.

(e) "Drawings™ means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f} "HUD™ means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other pesson designated to

act on its behalf. HUD has agreed, subject to the provisions of an

{a) The Cantractor shall furnish all necessary labor,

materials, tools, equipment, and ransportation necessary
for performance of the work. The Contractor shall also
furnish all necessary waler, healt, light, and power not
made available ta the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

{b) The Contractor shall perform on the site, and with its own

organization, work equivalent to atleast[ ]} (12 percent
untess otherwise indicated) of the total amount of work lo
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Confracting Officer determines thal the
reduciion would be to the advantage of the PHA.

{c) At all times during performance of this contract and until

the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Conlraclor.

{d} The Contractor shall be responsible for all damages fo

parsons or property that occur as a result of the
Contractor's fault or negligence, and shall take proper
safely and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed untif completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

{e) The Contractor shall lay out the work from base lines and

bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso.

{f) The Confraclor shall canfine all operations (including

Annual Contributions Terms and Conditions {ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under

storage of materials) on PHA premises 1o areas
authorized or approved by the Confracting Officer.
{9} The Contractor shall at all times keep the work area,

this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD’s role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD,

{g} “Project” means the enlire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

{h} "PHA" means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

{) “Specifications” means the wrilten description of the
technical requirements for construction and includes the
ciiteria and {ests for determining whether the
requirements are met.

{1} “Work™ means materials, workmanship, and manufacture
and fabrication of components,

2, Contractor’s Responsibility for Work

including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1} remove from the
premises all scaffolding, equipment, tools, and materials
{including rejected materials) thaf are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Coniracting Officer; (3) perform ali
specified tests; and, (4) deliver the installation in
camplete and operating condition.

{h) The Contractor's responsibility will terminate when all

work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsihilities, and Authority

{a) The Architect for this contract, and any successor, shall

be designated in writing by the Contracting Officer.

Previous editions are obsolete Page2of 19
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(b} The Architect shall serve as the Conlracting Officer's
technical representalive with respect to architeclural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on coniract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1} institutes addilional work ouiside the
scope of the contract; (2} constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in ihe cost of the contract; (4) alters the
Construction Progress Scheduie; or (5} changes any of
the other express terms or conditions of the coniract.

{c) The Architect's dulies and responsibifities may include but
shall not be limited to:

{1} Making periodic visits lo the work site, and on the
basis of hisfher on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall filte a copy of the
report with the Contractor’s designated representative
at the site;

{2) Making modifications in drawings and technical
specifications and assisting the Gontracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Conltracting Officer;

{3) Reviewing and making recommendations with respect
1o - (i} the Contractor's construction progress
schedules; {ii} the Contractor's shop and detailed
drawings; (i} the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Conltractor's
price breakdown and progress payment estimates;

{4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceplance of work completed under the
cantract.

4, Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracling
Officer. The Contractor shail not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

5. Pre-consfruction Conference and Notice fo Proceed

{a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contracter shall
attend a preconslruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Confractor with the

date, time, and place of the conference.

(b} The contractor shall begin work upon receipt of a written
Notice to Procead from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

{a) The Contractor shall, within five days after the work

commences on the contract or another period of lime
determined by the Contracting Officer, prepare and
subrmit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and
completing the several salient features of the work
{including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for complefion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b} The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedute to the Contracling Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceplance of Conslruction, herein that the Contractor is
not meeting the approved schedule, the Coniractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracling Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, andfor the amount of construction plant, and o
submit for approval any supplementary schedule or
schedules in chart form as the Condracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained,

{c) Fallure of the Contractor to comply wilh the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficlent
diligence to ensure completion within the time

specified in the Confract. Upon making this

determination, the Contracting Officer may terminate the
Conlractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

{a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied ilself
as to the general and local conditions which can affect the
work or its cost, including but not limited fo, (1) conditions
bearing upon transportation, disposal, handfing, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainlies of weather,
river stages, lides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is

Previous editions are obsolete Page3of 19
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reasonably asceriainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract, Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimaling properly the difficulty and cost of successfully
performing the work, or for proceeding to successiully
perform the work without additional expense to the PHA.

{(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Conltractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning condilions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this coniract.

8. Differing Site Conditlons

{(a) The Contractor shall promptiy, and before the conditions
are disturbed, give a wiitten nolice to the Contracting
Officer of (1) subsurface or tatent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions af the
site(s), of an unusual nature, which differ materially from
those ordinanly encountered and generally recognized as
inhering in work of the character provided for in the
confract.

{b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor's risk, uniil the Coniracting Officer has
provided written instructions to the Confractor. If the
conditions do materially so differ and cause an increase
or decrease in the Confractor's cost of, or the lime
required for, performing any part of the work under this
contract, whather or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, bafore proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
lhe contract modified in writing accordingly.

(¢} No request by the Contractor for an equilable adjustment
to the contracl under this clause shall be allowed, unless
the Confractor has given the written natice required;
provided, thal the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

{d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracling Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specificalions shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided.

{b) Wherever in the specifications or upon the drawings the

words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation®, or “prescsiption”, of the Contracting Officer
is intended and similarly the words “approved®,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by", or “acceptable to7 or“4alisfactory
to” the Contracting Officer, unless othenyise axpressly
stated.

{c) Where “as shown" “as indicated”, “as detailed™, or words
of similar import are used, it shall be understood that the

reference is made lo the drawings accompanying this
conlract unless stated otherwise. The word "provided” as
used herein shall be understood to mean “provide
complete in place™ that is “furnished and installed”,

{d) "Shop drawings” means drawings, submitted to the PHA

by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation {i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
fayouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contraclor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract.

(e) If this contract requires shop drawings, the Contractor

shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requiremenis and shall indicate Its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor’s risk. Approval by the
Coniracling Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f}
below.

() If shop drawings show variations from the contract

requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer conours, the
Contracting Officer shall issue an appropriate

modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

{g) 1t shall be the responsibility of the Contractor to make

timely requesis of the PHA for such large seale and fult
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitled as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as fo avoid delay.

(th) The Confractor shall submit to the Contracting Officer for
approval four copies (unless cthenwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets {unfess otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be relurned to the Contractor. As
required by the Conteacting Officer, the Contractor, upon
completing the work under this confract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work Is compleled and accepted.

(i) This clause shall be included in all subconiracts at any tier.

it shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings subrnitted by the Contractor or subcontractor at
any tier to show the construction of a particular strusture
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record
drawings.”

(b} As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final localions
of underground lines by depth from finish grade and by
accurate horizontal offset distances to parmanent surface
improvements such as buildings, curbs, or edges of
walks.

{c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor lo
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

{a) All equipment, material, and articles fumished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipmant, material, articles, or patented processes by
rade name, make, or cataleg number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Coniraclor may, at
its oplion, use any equipment, material, article, or
process thal, in the judgment of, and as approved by the
Caontracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this confract.

(b} Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and raling of the

machinery and mechanical and other equipment.
When required by this conlract or by the Contracling
Officer, the Conltractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Confractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
aquipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

{2) When required by the specifications or the
Contracting Officer, the Confractor shall submit
appropriately marked samples (and certificates
related fo them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall labet, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Cantractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and ceriifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

{4) Approval of a sample shall not consfitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wheraver materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
madify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve malerials on
the basis of data submiited in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
malerials with the specifications. The Contractor will
assume 4l costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(8) After approval, samples will be kept in the Project
office untit completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(¢} Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Confractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations,
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Confracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
conlract by change order pursuant o the clause entitled
Changes hersin lo conform to the code or regulation.

14. Temporary Heating

The Contractor shalt provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
cohdition and at the time required by the specifications.

(b} The Coniractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and

15. Availability and Use of Utility Services

{a) The PHA shall make all reasonably required amounts of

licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Heallh, Safety, and Accident Prevention

{a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
hisfher health andfor safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regutation;

(2) Protect the lives, heaith, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

{4) Avold work interruptions.

(b} For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 28 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
{o the Contract Work Hours and Safely Standards Act
(Public Law 91-54, 83 Stat. 98), 40 U.S.C, 3701 et
seq.; and

{2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subconfracior.

{c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this coniract resulting in dealh, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part

1904

(d} The Contracting Officer shall notify the Contractor of any

noncompliance wilh these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective aclion required, After
receiving the notice, the Contractor shall immediately
take correclive action. i the Conlractor fails or refuses to
lake corrective action promplly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contraclor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances,

{e) The Contractor shali be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, ar the Secretary of Laber shall
direct as & means of enforcing such provisions.

utilities avallable to the Contractor from existing outlels
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged fo or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

{b) The Contractor, at its expense and in a manner

satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphemalia.

16. Protection of Existing Vegetation, Struciures,

Equipment, Utilities, and Improvements

{a) The Contractor shall preserve and protect all structures,

equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work sile, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b} The Confractor shall only remove trees when specifically

authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of aquipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

{c) The Contractor shall protect from damage all existing

improvements and ulilities (1} at or near the work site and
{2) on adjacent property of a third party, the locations of
vhich are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

{d) The Centractor shall shore up, brace, underpin, secure,

and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e} Any equipment temporarily removed as a result of work

under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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{f) New work which connects lo existing work shall

correspond in all respects with that to which it connects
andfor be similar to existing work unless otherwise
required by the specifications.

(g} No structurat members shall be altered or in any way

weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h} If the removal of the existing work exposes discotored or

unfinished suifaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different pianes or on different levels
when brought together by the removal of intervening
work, uniess such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any

adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the

PHA from any damages on account of setilement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and thelr
premises,

(k) The Cantractor shall repair any damage to vegetation,

structures, equipment, utilities, or improvements,
including those that are the propeity of a third party,
resulting from faiture to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Coniractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings {e.g., storage sheds, shops, offices,

sanitary facilities} and utilites may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
fumnished by the Contractor without expense to the PHA.
The temporary buildings and utilittes shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon cormpletion of the work.
With the written consent of the Contracling Officer, the
buildings and ulilities may be abandoned and need not
be removed.

{b) The Conlractor shall, as directed by the Conlracting

Officer, use only established roadways, or use femporary
roadways constructed by the Confractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
leaded beyond the loading capacity recommended by the
manufaciurer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary fo

cross curbs or sidewalks, the Contractor shall protect them

from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 ef seq., the Federal Water
Pollulion Control Water Act, as amended, 33 U.S.C. 1251
el seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contraclor shall comply with mandatory standards
and policies relating fo energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

20, Inspection and Acceptance of Construction

{(a) Definitions. As used in this clause -

(1) "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes cwnership of the work performed under this
contract. Acceplance may be partial or complele.

(2) “Inspection” means examining and testing the work
performed under the contract {including, when
appropriate, raw materials, equipment, compenents, and
intermediate assemblies) lo determine whether it
conforms to conlract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection
system and perform such inspactions as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance te ensure strict compliance with
the terms of the contract,

{c) PHA inspections and tests are for the sole benefit of the
PHA and do not: {1) relievs the Contractor of
responsibility for providing adequale quality control
measures; {2} relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j} below.

{d) The presence or absence of the PHA inspector does not
relisve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's wiilten authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Gontracling Officer.

(e) The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspeclion or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unneceassarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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{f} The PHA may conduci routine inspections of the
construction site on a daily basis.

{g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, untess the PHA decides that it is in ils
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h} If the Contractor does not promplly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost o the
Contractor, or {2) terminate for default the Contractor's
right {o proceed.

{i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contracior. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisablg, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promplly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruclion. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

{i} The Conlractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion alt or a
designated portion of the work will be substaniially
completed and ready for inspection. if the Architect
delarmines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless othenwise specified in the contract, the
PHA shall accapt, as soon as praclicable after completion
and inspection, all work required by the coniract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA's right
under any warranfy or guarantee.

21. Use and Possession Prior to Completion

{a) The PHA shall have the right to take possession of or use
any complated or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining 1o be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Coniractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shall not be
deemed an acceplance of any work under the contract.

(b) While the PHA has such possession or use, the
Confractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA’s
possession or use, notwithstanding the terms of the
clause enlitled Permits and Codes herein; {2) all
maintenance costs on the areas occupied; and, {3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accerdingly.

22. Warranty of Title

The Coniractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises fogether with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon fhe premises or anything appurtenant thereto.

23, Warranty of Construction

{a) In addition to any other warranties in this contract, the
Conlractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Conlractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
{one year unless othenvise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceplance, this warranty
shall continue for a period of (one year unless othenwise
indicated) from the date that the PHA takes
possession.

(b} The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Gontractor shall remedy, at the Contraclor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
{1) The Conlractor's failure to conform fo contract require-

ments; or
{2) Any defects of equipment, material, workmanship or
design furnished by the Conlraclor,

{c) The Contractor shall restore any work damaged in
fulfiling the terms and conditions of this clause. The
Confractor's warranty with respect to work repaired or
replaced will run for {one year unless otherwise indicated)
from the date of repair or replacement.

{d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of nofice,
the PHA shall have the right to replace, repair or
otherwise remedy the falltre, defect, or damage at the
Contractor's expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and malerials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commerdial practice;

(2) Require all warranties to be executed in wriling, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

{g) In the event the Contractor's warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor's,
manufacturer's or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the

Contractor or subcontractor or supplier at any tier, the

. Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or dssign. :

{i) Notwithstanding any provistons herein o the conirary, the
establishment of the time periods in paragraphs {a) and
{c) abave relate only fo the specific obligation of the
Coniractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
confract may be sought to be enforced, nor fo the time
within which proceedings may be commenced o
eslablish the Contractor's liability with respect to its
obligation other than specifically to correct the work.

{i) This warranty shall not timit the PHA's rights under the
inspection and Acceptance of Construction clause of this
contract with respect to latent defecls, gross mistakes or
fraud.

24, Prohibition Against Liens
The Contraclor is prohibited from placing a lien on the

PHA's property. This prohibition shall apply io all
subcontractors at any tier and all materials suppliers.

e R

25. Contract Period

this contract within 2"2 0 calendar days of the
effective date of the contract, or within the time schedule
established in the notice to procead issued by the
Contraciing Officer.

26. Order of Provisions

in the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable stale or kocal law or
regutation, the state or local law or regulation shall
prevail; provided that such siate or local law or regulation
does not conflict with, or is less restrictive than applicable
federat law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail,

27. Payments

{8) The PHA shall pay the Contractor the price as provided in
this confract.

{b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of ]
viork accomplished which meets the standards of quality
astablished under the contrack, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

{c) Before the first progress payment under this contract, the
Cantractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the fotat contract
price showing the amount includsd therein for each
principal category of the work, which shall substantiale
the payment amount requested in order fo provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
praject, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Confractor shall prorate its overhead and profit
over the construction period of the contract.

{d) The Contractor shall submil, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submifted not tater than days in advance of

the date set for payment and are subject to correction and

revision as required. The eslimates must be approved by
the Contracting Officer with the cencurrence of the

Architect prior to payment. If the coniract covers more

than one project, the Contractor shall furnish a

separate progress payment estimate for each.

{e) Along with each request for progress payments and the
required estimates, ihe Contractor shall furnish the
following certification, or payment shall not be made: |
hereby certify, to the best of my knowledge and belief,
that
{1) The amounis requested are only for performance in

accordance with the specifications, lerms, and
conditions of the contract;

(2} Payments to subcontractors and suppliers have been
made from previous paymenls received under the
contract, and timely payments will be made from the
proceeds of the payment covered by ihis certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or suppiisr in
accordance with the terms and conditions of the
subcontract.

Namg:

Title:

Daer

(f) Except as offienvise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments uritil completion and acceptance of alb work
under the confract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulling with the Architect, determines that the
Contractor's performance and progress are safisfactory,
the PHA may make the remaining payments in fesll for the
wiork subsequently completed. If the Contracting Officer
subsequenfly determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent {or other perceniage
as provided in State law) retainage until such time as the
Conlracting Officer determines thal perforrsance and
progress are satisfactory.

{g) The Contraciing Officer may authorize material delivered
on the site and preparatory work done to bs taken into

consideration when computing pragress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence thal (1} it has
acquired fifle to such material; (2) the matesial is properly
stored in a bonded warehouse, slorage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the malerial is insured to cover its full value;
and {4) the material will be used to perfcrm this contract.
Before any progress payment which includes delivered
maieriat Is mads, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interast in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the ransfer of title
to the PHA.

{h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall nof be conslrued as Q]
relieving ihe Contractor from the sole responsibility for all
material and work upon which paymenis have besn made

_ or the restoration of any damagead work; or, (2} waiving the

right of the PHA to require the fulfillment of all of ihe terms

of the contract. In the evant the work of the Contractor has

been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and 1o seek redress for its damage only
from those who directly
caused it

(i) The PHA shall make the final payment due the Contractor
under this contract after {1) completion and final
acceptance of all work; and (2} presentalion of release of

all claims against the PHA arising by virlue of this contract,

other than claims, in stated amounts, that the Contractor

has specifically excepted from the operalion of the release.

Each such exception shall erbrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted ctaims shall not

be included in the request for final payment. A release may
also be required of the assignee if the Coniractor's claim to

amounis payable under this contract
has been assigned.

{j} Prior to making any payment, the Contracting Officer may
require the Contractor to fumish receipts or other
evidence of payment from all persons performing work
and supplying material io the Cantractor, if the
Contracting Officer determines such evidence is
necessary 10 substantiate daimed costs.

{k) The PHA shail not; {1} determine or adjust any claims for
payment or disputes arising there under between the
Conteactor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
sureky or surelies under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
ferm or condition of lhis contract. Any confract
modification shalt be authorized in writing.

{b) The Contracting Officer may modify the contract
unilaterally {1) pursuant to a specific authorization staled
in a contract clause {e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other coniract modifications shall be in the
farm of supplemental agreemenis signed by the
Conlractor and the Contracting OFicer.

{c} When a proposed modification requires the approval of
HUD prior to its issuance {.g., a change order that
exceeds ihe PHA's approved threshold), such
modification shall not be effective untif the required
approval is receivad by the PHA.

29. Changes

{a) The Conltraciing Officer may, at any lime, without notice
fo the surelies, by writien arder designated or indicated
1o be a change order, make changes in the work within
the general scope of the contract including changes:
{1)In the specifications {including drawings and designs);
(2)In the method ar manner of performance of the work;

£3) PHA-furnished facililies, equipment, materials,
sarvices, of sile; of,
{4) Directing the acceleration in the performance of the
wark,

{b) Any other written arder or cral order {which, as used in
this paragraph (b}, includes direction, instruction,
inlerpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Conlraclar gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

{c) Except as provided in this clause, no order, statement or
conduct of the Conlracting Officer shall be {reated as a
change under this clause or entitle the Contractorto an

equitable adjustment.

{d) If any change under this clause causes an increase or
decrease in the Contractor's cost of, or the ime required
for the performance of any part of the work under this
contract, whether or not changed by any such order, ihe
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defeclive specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred mare than 20 days (5 days
for oral orders) before the Contractor gives wrilten notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall includa any increased cost reasonably incurred by
the Contractor in allempting to comply with
the defective specifications.

() The Ceniractor must assert its right to an adjusiment
under this clause within 30 days after (1) receipt of &
written change arder under paragraph (a} of this clause,
of (2) the furnishing of a written notice uneder paragraph
{b) of this clause, by submitting a wrilten staterment
descriting the general nature and the amount of the
proposal. If the facts justify it, the Confracting Officer may
extend the period for submission. The proposal may b
included in-the notice required under paragraph {b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserled afler final
paymeant under this contract.

(f) The Contractor's written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details: .
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(1) Direct Costs. Materials (list individual items, the
guantity and unil cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation andf or revision 1o shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefiis not normally ireated as direct costs.

{3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance witit the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering boti increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-changs in
direct costs for the Contractor or subcontractor

performing the work.

{g) The Contractor shall include in the proposal its request
for fime extension (if any), and shall include sufficient
information and dates to demonsirate whether and lo
what extent the change will delay the completion of the
contract in its entirety. .

{h) The Centracting Officer shall act on praposals within 30
days after thelr receipt, or notify the Conlractor of the
date when such action will be taken.

i) Failure to reach an agreement on any proposal shallbe a
dispute under the clause entitled Dispuies herein.
Mothing in this clause, however, shall excuse the
Condractor from proceeding with the contract as changed.

{i} Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracling Officer.

30, Suspension of Work

() The Contraciing Officer may order the Contractor in
wriling to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Conlracting Officer delermines appropriate for the
convenience of the PHA.

{b) If the performance of all or any part of the work s, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or {2) by the Gontracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contraci an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract raodified in writing
accordingly. However, no adjustment shall be made
under this dlause for any suspension, delay, or
interruption to the extent that performance woutd have

been so suspended, delayed, or interrupted by any other
cause, including the faull or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

(¢} A claim under this clause shall not be allowed (1] for any
costs incurred more than 20 days bafore the Conlfractor
shall have notified the Contracting Officer in writing of
the act or failure 1o act involved {but this requirement
shall not 2pply as to a claim resuliing from a suspension
order); and, {2} unless the claim, in an amount stated, is
asseried in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
ot later than the date-of final payment under the
contracl.

31. Disputes

{a) "Claim,” as used in this clause, means a written demand
or written assertion by one of the contracling parties
seeking, as a matter of right, the payment of maney ina
sum certain, the adjustment or interpretation of contract
terms, or olher relief arising under or relating fo the
conract. A claim arising under the conlract, unlike a
claim relaling to the cantract, Is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
rouline request for payment that is notin dispute when
submitted is not a claim. The submission may be
converled to a claim by complying with the requirements
of this clause, i it is disputed either as to liabilily or
amount or is not acted upon in a reasonable time.

{b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Cantractor shall be made in writing and
submitled to the Contracting Officer for a wrilien decision.
A claim by the PHA against the Confraclor shall be
subject to a written decision by the Contracting Officer.

{d) The Contrasting Officer shall, within 60 {unless otherwise
indicated) days after recelpt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

{e) The Contracting Officer’s decision shall be final unless
the Contracter {1} appeals in writing to a higher levelin
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeal [o an independent
mediator or arbitrator, or (3) files suit in a courl of
competent jusisdiction. Such appeal must be made within
{30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

{fy The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relaling to
the contract, and comply with any decisiort of the
Contracting Officer.

32. Default

{a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
conlract, or any extension thereof, or falls to complete
said work within this ime, the Contracting Officer may, by
written notice to the Contractor, terminate the right to
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procead with the work (or separable part of the work} that
has been delayed. In this event, the PHA may take over
the work and complete I, by contract or otherwise, and
may lake posséssion of and use any malerials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sursties shall
be liable for any damage to the PHA resuliing front the
Confractor's refusal or failure to complete the work within
the specified time, whether or not the Conlfractor's right to
proceed with the work is terminated. This liabitily includes
any increased costs inctirred by the PHA in compleling
the work.

{b) The Coniractor’s right to proceed shait not be terminated

or the Confracior charged with damages under this
dause if—

{1) The delay in completing the work arises from
unfareseeable causes beyond the control and without
the fault or negligence of the Gontractor. Examples of
such causes include {i} acls of God, or of the public
enemy, (i} acts of the PHA or other governmental
entity in either ils sovereign or contraciual capacity,
{iii) acts of another contractorin the performance ofa
contract with the PHA, {iv) firas, (v} floods, {vi}
apidemics, (vii) quarantine restrictions, {viii) strikes,
{ix) freight embargoes, (x) unusually severe wealher,
or {xi) defays of subcontractars or suppfiars at any tier
arising from unforeseeable causes beyond the control
and without the faull or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days {10 days unless othervise
indicated) from the heginning of such detay (unless
extended by the Conlracting Officer) notifies the
Contracting Officer in wriling of the causes of delay.
The Gontracting Officer shalt ascertain the facts and
the extent of the delay. If, in the judgmenti of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by writien modification to the confract. The findings of
the Contracting Officer shall be reduced {o a writlen
decision which shall be subject fo the provisions of
the Disputes clause of this contract.

{c) If, after iermination of the Conteactor's right to proceed, it

is determined that the Contractor was not in default, or

that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had

been for convenience of the PHA.

33. Liquidated Damages

(a} If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause enlitted Default of this contract, the Contractor
shall pay jo the PHA as liquidated damages, the sum of

= Contracting Officer insert amount] for
each day of delay. If different completion dates are
spacified in the contract for separate parts or slages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Conlractor's delay or nonperformance
is excused under another clause in this contract,
Fiquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by ddlay.

{b) If the PHA terminates the Contractor's right to proceed,

the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

{c) If the PHA does not terminate the Contractor's right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for Convenience

{a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Gontracting Officer
determines that such termination is in the best inlerest of
the PHA. Any such termination shall be effected by
delivery to the Coniractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is kerminated, and the date upon
which such termination becomes effective.

{b) If the performance of the work is ferminated, either in
whole or in pari, the PHA shall be liable to the Confractor

for reasonable and proper costs resulting from such
terminalion upon the receipt by the PHA of a properly
presented claim seiting out in detail: (1) the total cost of
the work performed to date of termination less the tolal
amount of confract paymenis made 1o the Conlracior; {2}
the cosl (including reasonable profit) of setiling and
paying claims under subcenlracts and material orders for
work performed and materials and supplies delivered fo
the sile, payment for which has not baen made by the
PHA to the Contractor or by the Contractor to the
subcentractor or supplier; {3} the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the aclual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim fo the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor's claim
within days (60 days unless olhenvise indicated) of
recelpt of the Contractor’'s claim.

{d) Any disputes with regard lo this clause are expresshy
made subject to the provisions of the Disputes clause of
this contract.

35, Assignment of Contract

The Contractor shall nof assign or lransfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned o a bank, lrust company, or other financial
institution. Such assignments of claims shall only be
made with the wiitten concurrence of the Contracting
Officer. If the Contractor is a partnership, this coniract
shall inure to the benefit of the surviving or ramaining
mermber(s) of such partnership as approved by the
Contracting Officer,

36. Insurance

(a) Before commencing work, the Contractor and each
subcontracior shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

(1) Workers’ Compensalion, in accordance with state or
Territorial Workers' Compensation laws.

{2) Commercial General Liability with a combined single
{imit for bodily injury and property damage of not less
than$ __ A% [Contracting Officer insert amount]
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per occufrence to protect the Contractor and each
subcontractor agsinst claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles

ot the site(s) not covered by Automobile Liability
under (3) befow. i the Confractor has a "claims trade”
palicy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Contract; and the exiended
reporfing period may not be less than five years
following the comgletion date of ihe Contract.

{3) Automobile Liabitity on owned and non -owned motor
vehicles used on {he site(s) or in connection therewilh
for a combined single limit for bodily injury and
property damage of not less than §

X SEE Qupn. deall). - - 1 peroccurrence.

{b) Before commencing work, the Conlractor shall furnish the
PHA with a cerdificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance an
all work in place andfor materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
palicies as an insured. The Contraclor in installing
equipment supplied by the PHA shall carry insurance on
such eguipment from the time the Contractor takes
possession thereof until the Contract work is accepled by
the PHA. The Builder's Risk lnsurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. [t
need not be carried on fandscape work. Palicies shall
furnish coverage at alf imes for the full cash value of all
completed construction, as well as materials in place
andfor stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buiidings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(e} All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due te expire during the construction period,
the Contractor {including subcontractors, as applicable)
shall nof permit the coverage to lapse and shall furnist
evidence of coverage to the Cantracting Officer. Alf
cerlificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has baen given to the Contracting
Officer.

37. Subconiracts

{a) Definitions. As used in this contract -
(1) "Subcontract™ means any confract, purchase order, or
ofher purchase agreement, including modifications
and change orders fo the foregoing, entered into Dy a
subconteactor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

{2) “Subcontractor” means any supplier, vendor, of firm
thal furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

{b} The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracling
programs by any agency of the United States
Government ar of the state in which the work under this
contract is to be performed.

{c} The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons eilher
directly or indirectly employed by them as for the acls or
omissions of persons directly employed by the

Confractor. :

{d) The Contracior shall insert appropriate clauses in all
subgantracts io bind subcontraciors fo the terms and
conditions of this contract insofar as they are applicabie
to the work of subcontractors.

{€) Mothing contained in this contract shall create any
contractual relationship between any subcontraclor and
the PHA or betwean the subcontractor and HUD.

38. Subcontracting with Smalf and Minority Firms,
Women's Business Enterprise, and Labor Surplus
Area Firms

The Conlractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women's business

enterprises, and labor surplus area firms:

{a) Ptacing qualified small and minority businesses and
wormen's business enterprises on soficitation lisis;

{1) Ensuring that small and minority businesses and
women's business enterprises are solicited whenever
they are potential sources;

{c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
pariicipation by small and minority businesses and
women’s business enterprises;

(¢h) Establlshing delivery schedules, where the requirernents
of the coniract permit, which encourage participation by
small and minority businesses and women’s business
enterprises; and

(&) Using the services and assistance of the U.S. Small
Business Administration, the Minorily Business
Development Agency of the U.S. Depariment of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity
During the performance of this contract, the Contractor/

Seller agrees as follows:
{a) The Conlractor/Seller shall not discriminate against any
employee or applicant for employment because of of race
color, religion, sex, sexual orientation, gender identity,
disability, or naticnal origin,
{b) The Conteactor/Seller shall take affirmative action to
ensure that applicants are employad, and that employees
are treated during employment wilhout regard to their race,
eolor, refigion, sex, sexual origntation, gender idendity,
disability, or national arigin. Such action shall
include, but not be limited to, (1) employment, (2) upgrading
demotion, {4) transfer, (&) recruitment or
recruitment advertising, (6) layoff or terminalion, (7} rates
of pay or other forms of compensation, and (8) selection
fortcainion.d i i i
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{c} The Contractor/Seller agrees to post in conspicuous
places available to employees and applicants for employment
the notices to be provided by the Contracting Officer selling

forth the provisions of this nondiscrimination clause.

(d) The Contractor/Selier shall, in all solicitations or
adveriisements for employees placed by or an behalf of
the ContractorfSeller, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, or national arigin.

(¢} The Contractor/Seller shall send, to each labor union or
representative of warkers with which it has a collective
bargaining agreement or other contract or understanding,
the nolice to be providad by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(A The ContractorfSeller shall comply with Executive Order

11246, as amended, and the rules, regulations, and orders

of the Secretary of Labor.

(g} The Gontractor/Seller shall furnish all information and

reports required by Executive Order 11246, as amended,

Section 503 of the Rehabilitation Act of 1973, as amended,

and by rules, regulations, and orders of the Secretary of

Labor, or pursuant therato. The Contractor/Seller shall permit
access 1o its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

{h} In the event of a that the Contractor/Seller is in non-

compliance with the nondiscrimination clauses of this contract

or with any of such rules, regulations, or orders, this contract
may be canceled, terminated or suspended in whole or in part
and the contractorfseller may he declared insligible for
further Government contracts in accordance with procedures

auihorized in Executive Order 11246 of September 24, 1965,

and such other sanctions may be imposed and remedies

invoked as provided in Execulive Order 11246 of September

24, 1965, or by rule, regulation, or order of the Secretary of

Labor, or as otherwise provided by law,

{(1iThe contractor/seller will include the provisions of
paragraphs (a) through ¢{h) in every subcontract or purchase
order unless exsmpted by rules, regutations, or orders of the
Secretary of Labor issued pursuant to section 204 of Execulive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each subfcontractor/seller] or vendor. The
[contractorfseller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncomplliance: Provided, however, that
in the event the {contractor/seller] becomes involved in, oris
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interesls of the United States.
() Compliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in

derogation of, compliance with section 7(b} of the Indian

Seif-Determination and Education Assistance Act and the

Indian Preference clause of this contract.
40. Employment, Training, and Contracting

Opportunities for Low-Income Persons, Section 3 of

the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
{seclion 3). The purpose of section 3 is to ensure thal
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, lo the greatest extent feasible, be direcled
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for

housing.

() The parties to this conlract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parlies fo this contract certify that they are under no
contractual ot other impediment that would prevent them
from complying with the Part 135 regulations.

{c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the [abor organization or workers'
representative of the contractor’s cormmitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anticipated date the work shall begin.

(d} The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcentractor has been found in
violation of lhe regulaticns in 24 CFR Part 135.

(e} The contractor will cerlify that any vacant employment
positions, including training positions, that are filled (1}
after the contractor is selected but before the contract is
execuled, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employmant
opportunities to be directed, were not filled 1o circumvent
the contractor's obligations under 24 CFR Part 135.

{f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanclions, termination of this contract
for defaull, and debarment or suspension from future
HUD assisted contracts.

{g) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7{b) of the
Indian Seff-Determination and Education Assistance Act
{25 U.8.C. 4508) also applies to the work to be
performed under this contract. Section 7{b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the award of contracls
and subcontracts shall be given fo Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7{b)agree to comply with section 3 to the
maximum exlent feasible, but not in derogation of
compliance with section 7(b).
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41. Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this confract or to any benefit that may arise therefrom.

42, Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the localily in which the project
is situated, no member of the governing body of the
locatity in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her lenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agress to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or aftempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an amployee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federat grant; the
making of any Federal loan; the entering info of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

{b) The Confractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal

transaction) have baen paid, or will be paid, to any person

for influencing or attempting to infiuence an officer or
amployee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

44, Royaities and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringsment of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Coniractor has no
reason to belleve that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor’'s Records

{a) The PHA, HUD, or Comptroller General of the United
States, or any of thelr duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's direclly pertinent books, documents, papers,
or other records involving transactions related lo this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

{b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a} above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(¢) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2} litigation or settlsment
of claims arising from the performance of this contract, or
{3} costs and expenses of this contract to which the PHA,
HUD, or Comptrolter General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Lahor Standards - Davis-Bacon and Related Acts

If the fotal amount of ihis contraci exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.
{1) All laborers and mechanics employad under this
contract in the development or construction of the
project{s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
{or cash equivalents thereof) due at time of payment
computed af rates not less than those contained in the
wage determination of the Secrelary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such taborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1{b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject o the provisions of 28 CFR
5.5{a){1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quartery) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer's payroll records accurately set forih the time
spent in each classification in which work is performed.
The wage determination {including any additional
classification and wage rates conformed under 28 CFR
5.5(a)(1)(li) and the Davis-Bacon poster (WH-1321) shall
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be posted at all imes by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easlily seen by the
workers.

(2} (i} Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is 1o be employed under
the contract shall be classified in conformance with
the wage determination, HUD shalt approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B}
The classification is ulilized in the area by the
construction industry; and (C) The proposed wage
rale, including any bena fide fringe benefits, bears
a reasonable refationship to the wage rates
contained in the wage
determinatio.

(i} If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agrea on the classification and wage rate
{(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification aclion within 30 days
of recelpt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

{iii}) In the event the Conlracior, the laborers or
mechanics to be employed in the classification or
their repressntatives, and HUD or its designee do
not agree on the proposed classification and wage
rate {including the amount designated for fringe
benefits, where appropriate), HUD or ils designee
shall refer the guestions, including the views of all
interested parties and the recommendation of HUD
or ils designes, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

{iv) The wage rate (including fringe benefils where
appropriate} determined pursuant to
subparagraphs (a){2)(ii} or (i} of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3} Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated In the wage detarmination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Coniractor does not make paymenis to a trustes

or other third person, the Contracior may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
prograr; provided, that the Secretary of Labor has
found, upon the written request of the Contraclor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Conlractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program.

(b} Withholding of funds. HUD or its designee shall, upon its

own aclion or upon written request of an autherized
representative of the Deparimenl of Labor, withhold or
cause to be withheld from the Coniractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
{aborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
cantract. In the event of failure to pay any laberer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, ali or part of the wages required by the
contract, HUD or its designee may, after written nofice fo
the Contractlor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased,
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

{c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of lhree years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
recards shall contain the name, address, and social
sacurity number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalenis
thereof of the types describad in section 1{b){2}(B) of
the Davis-Bacon Act), dally and weekly number of
hours worked, deductions made, and actual wages
pald. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1){iv}, that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or pregram described in section 1{b}(2){B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceabls, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefils. Confractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the regisiration of
apprenticeship programs and certification of trainee
programs, the registration of the appreniices and
trainees, and the ratios and wage rates prescribed in
{he applicable programs.
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{2} (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Conlracting Officer for
Iransmission to HUD or its designee. The payrolis
submitied shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submilted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1} is available for this purpose and
may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsihle for the submission of copies of
payrolls by all subcentractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

(it} Each payrall submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

{A) That the payroll for the payroll period contains
the informatton required to he maintained
under paragraph {(c) {1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee} employed on
the contract during the payroll period has been
paid the full weekly wages eamned, without
rebate, sither directly or indirecily, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

{C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash eguivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iil) The weekly submission of a praperly execuled
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

requirements for submission of the "Statement of

Compliance” required by subparagraph {c)(2)(ii} of
this clause.

{iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

{3) The Contractor or subcontractor shall make the

records required under subparagraph {c)(1) available

for inspection, copying, or {ranscription by authorized
representatives of HUD or its designee, the

Conlracting Officer, or the Department of Labor and

shall permit such representatives to interview

employees during working hours on the job. If the

Contractor or subconiractor fails to submit the

required records or to make them available, HUD or

its designee may, after written notice to the

Contractor, take such action as may be necessary to

cause the suspension of any further payment,

advance, or guarantee of funds. Furthermore, failure
to submil the required records upoen request or to

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Depariment of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a Slate
Apprenliceship Agency recognized by OATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the prograrn, but who has been certified
by OATELS or a State Apprenticeship Agency {where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices fo journeymen on the job site in any ¢raft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as staled in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a conteactor is performing
construction on a project in a locality other than that in
which its pregram is registered, the ratios and wage
rales {expressed in percentages of the journeyman’s
hourly rate} specified in the Contraclor's or
subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shalt be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage delermination for the applicable classffication. if
the Administrator of the Wage and Hour Division
determines that a different practice prevalils for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no [onger
be permitted 1o utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable

program is approved.

{2) Trainees. Except as provided in 29 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal cerlification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of tralnees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for he
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Tralnees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the frainee program does nol
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Adminisirator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participaling in a training plan approved by the
Employment and Training Administration shalt be paid
not less than the applicable wage rate in the wage
determination for the classification of work aclually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utifize trainees at less than the applicable
predetarmined rate for the work parformed

until an acceptable program is approved.

{3} Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Exacutive
Order 11246, as amended, and 29 CFR Part 30.

(&) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 290 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(fs Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

{9} Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained In 28 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Dispules concerning labor standards, Dispules arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forih in 2¢
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Depariment of Labor, or the employees or their
representatives.

{i) Certification of eligibility.

{1) By entering into this contract, the Contractor certifies
that neither it {nor he or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded confracls by
the United Slates Government by virfue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12{a)(1).

(2) No part of this coniract shall be subcontracted to any
person or firm Ineligible for award of a United States
Government contract by virtue of section 3{a) of the
Davis-Bacon Act or 29 CFR 5.12(aj{1).

(3) The penalty for making false statements is prescribed
in the U. 8. Criminal Code, 18 U.S.C. 1001.

{j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics™
include watchmen and guards.

(1) Overtime requirements. No contraclor or
subcontractor conteacting for any part of the contract
work which may require or invelve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
recaives compensation at a rate not less than one and
one-half fimes the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

{2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j}(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be llable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shalt be computed with respect to each
individual laborer or mechanic {including walchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j}(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permilted lo work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph {j)(1} of this
dause.

{3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representafive of the Depariment of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subconiractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contraclor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

{k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other dlauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors {o include these
provisions in any lower lier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with alt these
provisions.
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47. Non-Federal Prevailing Wage Rates

{a) Any prevailing wage rate {including basic hourly rate and
any fringe benefits}), determined under State or tribal [aw
ta be prevaliling, with respect to any employes in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

{1} The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.8.C.
3141 et seq.) to be prevailing in the locality wilh

respect o such trade;

() An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

{¢) An applicable trainee wage rate based thereon specified
in & DOL-certiffed {rainee program.

48, Procurement of Recovered Materials.

{a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency {EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition, The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1} are not reasonably
available in a reasonable period of time; (2} fail to mest
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
itern; or (3) are only available at an
unreasonable prce.

(b) Paragraph {a} of this clause shall apply to items
purchased under this contract where: (1) the
Conftractor purchases in excess of $10,000 of the item
under this contract; or {2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a Stale agency or agency of a
political subdivision of a State; and (i) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR :
_INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE Il
' IFB #21-912-30

SUPPLEMENTAL CONDITIONS

The following supplemenfs and/or modifies HUD Form 5370, General Conditions for Construction
Contracts — Public Housing Programs. -

Clause 2 — Contractor’s Responsibility for Work

1. Delete the second sentence in paragraph (a) in its entirety and insert the foliowing:

HANO wili allow the.use of the existing utilities (electric, natural gas and water only)
that are currently in HANO's name. Contractor may use these utilities solely for the
purpose of performing the Work on this project. Contractor is to exercise due care
in the use of these utilities and shall provide its best effort not to waste electricity,
gas and/or water.

2. Add the following at the end of paragraph (c):
Contractor shail not change supervisory or management personnel without HANO’s
approval, which will not be unreasonably withheld.

3. Add the following as an additional paragraph (i):

(i) Upon award of a contract, the Contractor shall provide a copy of its Request for
Taxpayer Number and Certification (W-9) at the time and date specified by HANO.

Clause 6 — Construction Progress Schedule
In paragraph (a) at the first sentence, delete “the work commences on the contract or
another period of time determined by the Contracting Officer” and insert “the issuance of
the Notice to Proceed on the contract”.
Clause 7 - Site Investigation and Conditions Affecting {he Work
1. Delete item (a) (3) in its entirety. Insert the following as a new paragraph (c):
{c) Adverse weather conditions are defined as weather extremes, which could not
have been reasonably anticipated from average weather data from U.S. Weather

Bureau for the past five (5) years and which prohibit the type of Critical Path Work
scheduled during the period of adverse weather.




Normal Rainfall: From a review of records complied by National Weather Bureau, the following
number of days for the Metropolitan New Orleans, Louisiana area are considered average normal
rainfall events and not a just cause to grant an extension of contract time:

January 7 days July : 9 days
February 6 days August ' 9 days
March 6 days September 7 days
April 5 days October 4 days-
May 6 days November . 6 days
June 8 days December 7 days

Contractor's Schedule shall inciude the anticipated delays due to normal adverse weather
conditions for the period encompassed by the Contract Period  HANO will not consider claims
for an increase in the Contract Time due to weather delays unless such weather delays exceed
the totals for each month as indicated in the chart above.

In order to request additional time due to adverse weather, the Contractor shall provide the
following in writing:

a. Summarize the number of adverse weather delay days claimed for thé entire
month with each month's Application for Payment.

b. Document that the cumulative total of actual adverse weather delays exceeds the
total adverse weather delay days stated in the chart above.

C. Document that the weather on each day of the claimed adverse weather delay was
of such nature that it significantly impacted the Contractor's ability to make
progress on scheduled Critical Path Work. Adverse weather delay days will not
be granted for weekends and/or holidays unless Contractor can demonstrate that
it had intended to work on those days.

If granted, Extensions of Time for weather delays 'shall be non-compensatory.

Clause 8 — Differing Site Conditions
in paragraph (b), the third sentence, delete "ten days” and insert five (5) days”.

Clause 10 — As-Built Drawings
Add new paragraph (d):

(d) As-Built (Record) Drawings are only required ‘as provided for by the Contract
Documents.

Clause 12 — Permits and Codes

Delete paragraph (b) in its entirety and insert the following:

(b) The Contractor shall secure and pay for ali other permits, fees and licenses, etc.
necessary for the proper execution and completion of this Work.




Clause 16 - Protection of Existing Vegetation, Structures, Equipment, Utilities, and

improvements

in paragraph (a), delete the following: “and which do not unreasonably interfere with the
work required under this contract.” Insert the following sentence:

“Tree protection shall be installed and maintained as required by the Department of Parks
and Parkways, City of New Orleans. The Contractor shall indemnify and hold harmless
the Owner from any and all damages to existing resulting trees from the activities of the
Contractor and/or its subcontractors.

Clause 20 ~ Inspection and Acceptance of Construction

1.

At paragraph (i), delete the fast sentence and insert the following:

Contractor shall be responsible for all costs associated with such work regardless
of the results of the testing and inspection.

insert additional paragraph (k):
(k) Testing & Inspection shal! be required as provided for by the Contract Documents.
Insert additional paragraph {i):

(n The contractor shall file the Certificate of Substantial Completion in Orleans Parish
at the Office of the Recorder of Mortgages.

Clause 27 — Payments

1.

Add the following paragraph as an additional paragraph (e) 4:

“Gontractor shall make payments to its subcontractors, and suppliers within thirty (30) days
following contractors’ receipt of each owner payment, uniess otherwise agreed to in
writing. Further, whenever a subcontractor receives payment from the contractor, the
subcontractor shall promptly pay such monies receive to each sub-subcontractor and supplier
in proportion to the work completed. If for any reason the contractor receives less than the
full payment from the owner, then the contractor shall be obligated to disperse only the funds
received on a prorated basis with the contractor, subcontractors, and suppliers.”

2. Add the following paragraph as an additional paragraph (I):

() Applications for payment shall be made using the form HUD-51000 series of forms.
Applications for payment shall be include, but not be limited to, the following:

(1)  Contractor Invoice

(2) Contractor Payment Certification

(3) HUD-51000 Schedule of Amounts for Contract Payments
(4) HUD-51001 Periodic Estimate for Partial Payment

(5 HUD-51002 Schedule of Change Orders

(6) HUD-51003 Schedule of Materials Stored

(7) HUD-51004 Summary of Materials Stored




8 Contractor Partial Waiver and Release of Lien

9 Subcontractor/ Supplier List

(10)  Subcontractor Partial Waiver and Release of Lien

(11)  Project Schedute

(12)  Davis Bacon Payroll Reports

(13) Employment, Training, & Contracting forms as listed in Clause 40 below

Failure to submit these documents will result in the invoice being returned to the Contractor
for compietion with no penalty to the Owner.

3. Add the following paragraph as an additional paragraph (m):

(m) Contractor shall not pay any state or locai sales or state or local use taxes on
materials and equipment which are affixed and made a part of the real estate of
the project or work or which is permanently incorporated into the project or work
(hereinafter referred to as “applicable materials and equipment"). All purchases of
applicable materials or equipment shall be made by the contractor on behalf of and
as the agent of the (“Owner”), a tax exempt agency of the State of Louisiana.

No state and local sales and use taxes are owed on applicable materials and
equipment under the provisions of Act 1029 of the 1991 Regular Session-
Louisiana Revised Statute 47:308(8)(c). Owner has herein furnished contractor a
certificate on a form R-1020 supplied by the Louisiana Department of Revenue
and Taxation which shall certify that Owner is not required to pay such state or
local sales and use taxes, and contractor shall furnish a copy of such certificates
to all vendors or suppliers of the applicable materials and equipment. Owner
agrees to cooperate with and assist Contractor, upon written request of the
Contractor, in obtaining all necessary local certifications.

Provided the Contractor has complied with all provisions of the Contract, the
Owner agrees to indemnify contractor against the payment of any state or local
sales taxes which are required to be paid regarding the work or the project or any
materials or equipment supplied or purchased by the contractor for the work under
the contract.

4. Add the following paragraph as an additional paragraph (n):

(n} All vendor invoices are due on the 1% or 15" of the month. Invoice payments are

as follows:

° Invoices received on the 16™ of the current month thru the 1% day of the
next month will be paid on the 15! of the folfowing month.

. Example: An invoice received on August 27" will be processed
commencing September 1 and paid on October 1st,

. Invoices received on the 2" of the current month thru the 15" of the current
month will be paid on the 15th of the following month.

) Example: An invoice received on August 4t will be processed
commencing August 15th and paid on September 15th.




5. Add the following paragraph as an additional paragraph (0):

(o) The Contractor shall file the Form of Contract (Agreement between the Housing
Authority of New Orleans and Contractor) and Payment and Performance Bond in
Orleans Parish at the Office of the Recorder of Mortgages and shall provide written
documentation of the contract recordation within 15 days of commencement of the
work to be done and prior to the submission of the first payment application. The
Contractor shall not receive any portion of the first payment application until the
requirement is satisfied.

6. Add the following paragraph as an additional paragraph (p):

{p) The Contractor shall file each change order with the Orleans Parish at the Office
of the Recorder of Mortgages which adds an amount of ten percent or more of the
original contract amount and which additional amount is at least ten thousand
dollars, or all change orders to a contract aggregating to an amount of twenty
percent or more of the original contract amount and which additional amount is at
feast ten thousand doilars.

Clause 29 - Changes
1. Add the following to subparagraph to (f)(2):
Indirect costs shall not exceed eight-percent (8%) of the Direct Costs.
2. Add the following to subparagraph to {f}(3):
Profit on changes shall not exceed six-percent (6%) of Direct Costs.

3. At subparagraph (f)(3), delete the sentence that reads “Equitable adjustments for deleted
work shall include a credit for profit and may include a credit for indirect costs.” and insert
the following:

“Equitable adjustments for deleted work shall include a credit for profit and general
conditions. Contractor may retain the overhead amount.”

4. Add the following subparagraph as and additional subparagraph (f)(4):

(f)(4) Change Orders must include all direct costs such as labor, material, job
overhead, and profit markup and cost for modifications or changes in the
sequence of work to be performed, delays, rescheduling, disruptions, extended
direct, or general overhead, acceleration, material or other escalation, which
includes wages and other impact costs.

Any adjustment in the Contract Price and/or Contract Time stated in a Change
Order shall comprise the total price andfor time adjustment due or owed the
Contractor for the Work or changes defined in the Change Order. By executing
the Change Order, the Contractor acknowledges and agrees that the stipulated
price and/or time adjustments include the cost and time adjustments for ali
work contained in the Change Order, including costs and time adjustments
associated with extended overheads, and cumulative impacts or ripple effect




on all other non-affected Work under the contract. By signing a change order
the Contractor constitutes full and mutual accord and satisfaction, any
adjustment in contract price and/or time as a result of an increase or decrease
in costs and time of performance caused directly and indirectly from the
change, subject to the current scope of the entire Work as set forth in the
Contract Documents. Acceptance of a waiver constitutes an agreement
between Owner and Contractor that the Change Order represents an equitable
adjustment to the Contract and that the Contractor waives all rights to file a
claim on this Change Order after it is properly executed.

Clause 36 — Insurance
1. Delete subparagraphs (a)(1) through (a){3). Add the following:

(1) WORKER'S COMPENSATION/EMPLOYERS LIABILITY
Statutory Benefits for State of Hire

Employer’s Liability - $500,000

Alternate Employer Endorsement, OCS Endorsement
Voluntary Compensation Endorsement

(2) COMPREHENSIVE AUTO LIABILITY (if applicable}

Bl & PD limits of $1,000,000 {Combined Single Limit)

Uninsured Motorist $1,000,000

Medical Payments $5,000

Thirty (30) Days Written Notice of Cancellation Coverage
_Include owned, non-owned and hired vehicles

(3) COMPREHENSIVE GENERAL LIABILITY

Bodily Injury and Property Damage limits of $1,000,000 (Combined Single Limit)
Products/Completed Operations limits of $1,000,000 per occurrence
General Aggregate limit of $1,000,000

Personal and Advertising Limits of $1,000,000 Aggregate

Fire Legal Liability $100,000

Medical Payments of $5,000 per person

CGL coverage must include the following:

Premises/Operations

Independent Contractors

Blanket Contractual covering all indemnities set forth in the agreement
Broad Form Property Damage

(4) UMBRELLA LIABILITIES
$2,000,000 excess of Primary Coverage set forth in (1) through (3) above
2. Add the following sentence to paragraph (b):
Contractor shall furnish or have his insurer furnish a Certificate (or Certificates) of
Insurance evidencing such coverage and providing that The Housing Authority of New
Orleans and its subsidiaries shall be given thirty (30) days advance written notice of any

material changes in or cancellation of said policies. Evidence of insurance shall be
provided by a producer using insurance companies with a minimum A-rating.




Clause 40 — Employment, Training, and Contracting Opportunities for Low Income
Persons, Section 3 of the Housing and Urban Development Act of 1968.

1. Add the following paragraph as an additional paragraph (h):

(h) The following Employment, Training, and Contracting forms are due on the 15 of
each month during the contract period. Failure to submit these documents will
result in the return of invoices for payment to the Contractor with no penalty to the
Owner.

Core Employee List Subconiractors/Copies of New Subcontracts
Section 3 Employment and Training Compliance Reports
Section 3 Man-hour Report

Contracting Compliance Report

Section 3 Income Verification Form

Employer Paid Training Report

000 ow

2. Add the following as an additional paragraph (i):

(i) All HANO contractors and subcontractors are required to report any and all job
openings in connection with meeting any obligations under this Contract on the
website crescentcityjobmatch.com within one (1) business day of such job
openings coming into existence. Non-compliance with this requirement may result
in sanctions, termination of this Contract for default and/or debarment or
suspension from future HANO contracts pursuant to Clause 40 of HUD Form 5370,
General Conditions for Construction Contracts.

Clause 46 — Labor Standards Davis Bacon and Related Acts
1. Add the following paragraph as an additional paragraph © (2) (vi).

{vi) Payroll Reports with “1099” for worker deductions must be accompanied by the
proper documentation of the worker's status as independent contractor, including
but not limited to: copy of the independent contractor's business license, copy of
the written agreement between contractor and independent subcontractor;
evidence of worker’s compensation insurance and ail other  applicable
insurances. Issues may be referred to LA Workforce Commission and/or
Department of Labor to ensure proper classification of workers.

Indemnification

The successful Contractor will be required to protect, defend, indemnify, keep, -save, and hold
HANO, its officers, officials, employees and agents free and harmless from and against any and
all liabilities, losses, penalties, damages, settlements, environmental liability, costs, charges,
professional fees or other expenses or liabilities of every kind, nature and character arising out of
or relating to any and all claims, liens, demands obligations, actions, suits, judgments or
settlements, proceedings or causes of action of every kind, nature and character {collectively,
“claims”) in connection with or arising directly or indirectly out of the acts or omissions and/or the
performance thereof by the successful Contractor its officers, officials, agents, employees, and
“subcontractors, including, but not limited to, the enforcement of the indemnification provision. The
successful Contractor will be further required to investigate, handle, respond to, provide defense




for and defend all suits for any and all claims, at its sole expense and agrees to bear all other
costs and expenses related thereto, even if the claims are considered groundless, false or
fraudulent.

HANO shall, at its option and at its expense, participate in the defense of any suit, without relieving
the successful Contractor of any of its obligations under this indemnity provision. The indemnities
to be set forth in the contract resulting from this IFB will survive the expiration or termination of
that contract.

Ethics Policy

The awarded Contractor shall abide by the applicable provisions of the Housing Authority of New
Orleans’ Ethics Policy and State of Louisiana Ethics Code.

Contractor Status

The awarded Contractor will be held to be an independent Contractor, and will not be an employee
of HANO.

Advertising

Upon award Contractor shall not be permitted to advertise or promote the fact of their relationship
with HANO in the course of marketing efforts, uniess HANO provides express written approval
prior to such advertising.

Media Relations

The awarded Contractor shall not make public comment on HANO matters without express written
approval from HANO's Director of Communications. All media inquiries shall be referred to the
Executive Director and the Director of Communications.

Drug Free Workplace

The Contractor must comply with the federai requirements of the Drug Free Workplace Act

including mandatory drug screening for applicants and employees, and drug treatment
opportunities as needed.

[END OF SUPPLEMENTAL CONDITIONS]
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superseded General Decision Number: LA20200681

State: Louisiana

Construction Type: Residential®=

Counties: Acadia, Ascension, Bossier, Caddo, Calcasieu, East
Baton Rouge, Jefferson, Lafayette, Lafourche, Livingston,
Orleans, Ouachita, Plaguemines, Rapides, St Bernard, St
Charles, St James, St John the Baptist, St Landry, St Martin,
St Tammany, Terrebonne, Webster and West Baton Rouge Counties
in Louisiana. - .

Note: Under Executive Order {EQ) 13658, an hourly minimum. wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after lJanuary
1, 2815. 1If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2821, If this contract is coverad by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the £0 minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually, Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(68). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

HModificetiGn~Nimber=  PGbldcationsDate==

0 91/01/2921
1 01/08/2821
02/85/2021

2
3 93/12/2021
e 9319/ 2071 e,

ELECO130-003 11/38/2020
JEFFERSON, LAFOURCHE, ORLEANS, PLAQUEMINES, ST. BERNARD, 5T,
CHARLES, ST. JAMES, ST. JOHN THE BAPTIST, ST. MARTIN (Southern
Portion), and TERREBONNE PARISHES
Rates Fringes
ELECTRICIAN (including low

voltage wiring and
installation of fire alarms




and security systems)............$ 31,65 13,13

----------------------------------------------------------------

ELECO194-692 03/62/2020
BOSSIER, CADDO, and WEBSTER PARISHES
Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)............$ 28,65 12.71

* ELECO446-002 93/01/2021
OUACHITA PARISH
Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)............% 19.31 1%+12.53
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ELECR576-803 ©5/61/2020
RAPIDES PARISH
Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)............$ 25.39 4,25%+8.40

ELEC@861-002 61/91/2021

ACADIA, CALCASIEU, LAFAYETTE, AND ST. MARTIN {Nerthern Portion)
PARISHES

Rates Fringes
ELECTRICIAN (including low
voltage wiring and
installation of fire alarms
and security systems)............$ 28,58 4,34%+12.70

----------------------------------------------------------------

ELECE995-203 01/01/2021

ASCENSION, EAST BATON ROUGE, LIVINGSTON, ST. LANDRY, AND WEST
BATON ROUGE PARISHES

Rates Fringes
ELECTRICIAN {including low
voltage wiring and
installation of fire alarms
and security systems)............3 27.83 : 11.49

ELEC1077-086 12/07/2020

ST. TAMMANY PARISH




Rates Fringes

ELECTRICIAN (including low

voltage wiring and

installation of fire alarms

and security systems)..... vivraes$d 25,69 3%+9.27

................................................................

pPLUMBOER-005 12/07/2020

JEFFERSON, LAFOURCHE, ORLEANS, PLAQUEMINES, ST. BERNARD, ST.
CHARLES, ST. JAMES (Southeastern portion), ST. JOHN THE
BAPTIST, ST. TAMMANY, AND TERREBONNE PARISHES

Rates Fringes

PLUMBER {including HVAC pipe)....$ 29.80 13.29

................................................................

PLUMG106-093 06/01/2014

ACADIA, CALCASIEU, LAFAYETTE, ST. LANDRY, and ST. MARTIN
(Western Portion) PARISHES

Rates Fringes

PLUMBER (including HVAC pipe)....$ 25.9¢ 13.65

________________________________________________________________

PLUMB141-003 69/28/2020
BOSSIER, CADDO, and WEBSTER PARISHES
Rates Fringes
PLUMBER (including HVAC pipe)....$ 26.98 13.92
iweisseer erenzeis
ASCENSION, EAST BATON ROUGE, LIVINGSTON , ST. JAMES

(Northwestern Portion), ST. MARTIN (Eastern Portion),'AND WEST
BATON ROUGE PARISHES

Rates Fringes

PLUMBER (including HVAC pipe)....$ 29.38 11.48
oitmesareon esreasene T
RAPIDES PARISH

Rates Fringes
PLUMBER (including HVAC pipe)....$ 26.50 13.39
iwessoaos arezets T
OUACHITA PARISH

Ratesr ' Fringes
PLUMBER (including HVAC pipe}....$ 26.33 8.97

----------------------------------------------------------------

SHEEG214-003 67/01/2889




Jefferson, Lafourche, Orleans, Plaquemines, St. Bernard, St.
Charles, St. James, 5t. John the Baptist, St. Tammany, and
Terrebonne Parishes

Rates Fringes

SHEET METAL WORKER (includes _
HVAC Duct)...... Ceraann e $ 24.54 9.65

................................................................

SHEE@214-865 02/01/2009
Acadia, Ascension, Calcasieu, East Baton Rouge, Lafayeite,

Livingston, St. Landry, St. Martin, and West Baton Rouge
Parishes -

SHEED361-004 67/01/2012

BOSSIER, CADDO, QUACHITA, RAPIDES, AND WEBSTER PARISHES

Rates Fringes
Sheet Metal Worker (including
HVAC duct).evevennns crererreesnedd 26,09 10.2243%
SULA2004-812 96/15/2604
Rates Fringes
CARPENTER (including drywall
hanging, metal stud
installation, and :
formbuilding/formsetting)........$ 11.78 ©.00
Laborer, common.....,............$ 8.01 @.80
PAINTER
Brush, Roller, and Spray....$ 11.38 .B3
Drywall Finishing...........$ 12.71 .78
Power Equipment Operator
CPANB. s esvosnersrrsansarsossP 13,00 2,08
AOOFER. . v rrnrrrnesasreessia.b 10,11 2.8

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EQ) 13706; Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of pald sick leave each year.
Employees must be permitted to use paid sick leave for their




own illness, injury or other health-related needs, including
preventive care; to assist a family member {or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member {or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts,

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 (a) (1) (ii)). '

................................................................

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of “"identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""sU"" or
“SUAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMB198-@85 07/91/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers, 2198
indicates the local union number or district council number
where applicable, i.e,, Plumbers Local ¢198. The next number,
205 in the example, is an internal number used in processing
the wage determination. 7/01/2814 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

survey Rate Identifiers

Classifications listed under the ""SU"" identifler indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-887 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 887
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.




survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 180% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state., The next number, €210 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based. . '

B e e o e o Ly e = A e M e e W M e e e A

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This c<an
be: :

* an existing published wage determination

a survey underlying a wage determination

* a3 Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance {additional classification and rate) ruling

“*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

u.S. Department of Labor

206 Constitution Avenue, N.W.

Washington, DC 28210

2.) If the answer to the question in 1,) is yes, then an
jnterested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

260 Constitution Avenue, N.W.
Washington, DC 20216

The request should be accompanied by a full statement of the
interested party's position and by any information (wage




payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3,} If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 2821@

4.) All decisions by the Administrative Review Board are final,

END OF GEMERAL DECISION"




SAMPLE FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, ' : as Principal, hereinafter called the
Principal, and - a corporation duly organized under
the laws of the State of Louisiana, as Surety, are held and firmly bound unto the Housing Authority
of New Orleans (HANO), for the sum of Dollars ($ ), for the
payment of which sum well and truly to be made, the said Principat and the said Surety bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly be these presents.

WHEREAS, the Principal has submitted a bid for

Located at
(Identify project by number and brief description)

NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principal shall enter
into a contract with the HANO in accordance with the terms of such bid, and give such bond or
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety
for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not
to exceed the penalty hereof between the amount specified in said bid and such larger amount
for which the HANO may in good faith contract with another party to perform work covered by
said bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241;
38:2218, as amended, then this obligation shall be null and void; otherwise to remain in full force
and effect.

IN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals, this _
day of , 20

PRINCIPAL SURETY
(Name and Seal) (Attorney-in-Fact)
ATTEST:

ATTEST:




PERFORMANGCE AND PAYMENT BOND (OR BONDS) SAMPLE

CITY OF: STATE OF: LOUISIANA

PARISH OF: PROJECT NO:

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned:

Of the City of Parish of , State of

As Principal, and , duly authorized under the Laws of the State of Louisiana to

act as surety on bonds for the Principals, and as SURETY, are held and ﬂrm[;{ bound unto the HOUSING
AUTHORITY of the City of NEW ORLEANS, in Louisiana, a public body corporate and pofitic, created under and
by virtue of the Laws of the State of Louisiana, (hereinafter referred to as the Local Authority) and to
subconltractors, workmen, laborers, mechanics, furnishers of materials, and to all others entitled to protection
under public Contract Bonds in accordance with the Laws of this State, the provisions of such Laws being
incorporated herein by reference as their interest may appear, all of whomn shall have the right to sue upon this
Bond in the penal sum of:
$ )
THE CONDITION OF THIS OBLIGATION [S SUCH THAT, WHEREAS,

The above bounded Principal has on the day of , 20 , by an

_Instrument in writing, entered into a Contract with the Local Authority to furnish all materials, labor, toals,
equipment, supervision, and other accessories, and to do all work necessary to complete the requirements within

the Plans and Specifications for: 7 , and

Addenda thereto, numbered Dated: and, which said

Specifications, Addenda and Drawings are incorporated herein by reference, and made a part hereof.

NOW, THEREFORE, if the said principal shall well and truly in good sufficient and workmanlike manner,
faithfully perform said Conltract and Agreement, and shall and will in all respects duly and faithfully perform all
and singular the covenant-conditions and agreements in and by said Contract agreed and covenanted by the -
sald Principal, to be observed and performed and according to the true intent and meaning of said Contract,
Plans and Specifications thereunder perform and complete the work required, and shail defend, indemnify and
save harmiess said Local Authority against all damages, claims, demands, expenses, and charges of every Rind

{including claims of patent infringement) arising out of injury or damage to persons or property by reason of said




Contract and the work thereunder required of said Principal or arising from any act, omission or neglect of said
‘ Principal, his agents, or emp[oyees with relation to said work and shall pay all costs charges, rentals, and
expenses for labor, matenals supplies, and equipment, and deliver to the said Local Autharity completed and
ready for occupancy or operation and free from all liens, encumbrances, or claims for labor, materials or
otherwise, during the original term of same, as well as during any perio& of extension of said Contract that may
be granted on the part of the Local Authority; and shall promptly well and truly make payment to persons, firms,
corporations, subcon-tractors, workmen, laborers, mechanics, furnishing materials for, or performing labor in
prosecution of work provided in such Contract, al moneys to them owing by said Principal for subcontractor's
work, fabor and materials, wofkmen’s compensation insurance, excise taxes or other lawful public charges,
provided, furnished, or applicable to the construction of such improvements, provided in such Contract, for the
said Local Authority and shall pay to the said Local Authority, all penalties provided for under thc—_z laws of this
State for the violation of any provisions of law and/or of the provisions of said Contract, and shall pay all other
expenses lawfully chargeable to the said Local Authority by reason of any default or neglect in the relation of said
Coniract and said work-then the obfigation shall be and become null and void, otherwise to remain in full force
and effect.

No modifications, omissions, or additions in or to the terms of said Cantract, in the Plans and
Specifications, or in the manner and mode of payment, shall in any manner affect the obligation of the
undersigned Surety in connection with the aforesaid Contract.

The undersigned hereby does further consent and yield to the jurisdiction of the Civil District Court for
the Parish of Orleans, in the State of Louisiana and does hereby formally waive any pleas of jurisdiction on
account of the residence elsewhere of the undersigned Surety, as well as all pleas or discussions in regard to
the Contractor, its Principal under this Bond.

IN WITNESS WHEREOF, The above bonded parties have executed this Instrument under their several
Seals, and these presents duly signed by their undersigned representative pursuant to the authority of their
goveming bodies;

IN THE PRESENCE OF:

ATTEST: By:

Tille:

Date:




BUSINESS ADDRESS:

{Corporate Surety)

ATTEST: By:

Title: Attorney-in-Fact

Date:

BUSINESS ADDRESS:

The rate of premium on this bond is $ per thousand

The total amount of premium is $




REPRESENTATIONS AND WARRANTIES
as to

SALES TAX ON APPLICABLE MATERIALS AND EQUIPMENT
" Confract #: 21-912-30

WHEREAS, pursuant to the provisions of R.S. 47:301(8)(c) and due to the status of the Housing
Authority of New Orleans as an agency or instrumentality of the State of Louisiana with exemption
from payment of state and local sales or use taxes; and ‘

WHEREAS, the parties hereto agree and commit themselves to interpret ali agreements between
them according to the laws of the State of Louisiana; and

WHEREAS, the parties hereto desire to enter into an agreement to allow the Owner to convey to
its contractors, subcontractors, vendors, and suppliers its status as exempt from Louisiana state
sales or use taxes, and local sales and use taxes as to transactions arising from a Contract for
the construction of the Owner’s facilities which is the object of this Agreement;

NOW, THEREFORE, for the purpose of creating the requisite agency relationship with the
Owner, the Contractor hereby makes the following representations and warranties which are a
material part of this Contract and shali be binding as a part of any Contract resulting;

Contractor's Representations and Warranties

A. Contractor hereby acknowledges receipt of a Form R-1020 of the Louisiana State
Department of Revenue, and represents and warrants that the Contractor has completed the
Contractors portion thereof, and submitted the Form so completed as a required prior to contract
execution. By doing so, the Contractor hereby agrees to and accepts appointment as Owner's
agent for the fimited purpose of purchasing applicable materials and equipment to be installed or
affixed to Owner's facilities built by the Contractor.

B. Contractor represents and warrants that ali purchases of “applicable materials and
equipment,” defined for all purposes, whether in this contract and notwithstanding any language
therein to the contrary, as materials and equipment which are affixed and made a part of the real
estate of the project or work, or which are permanently incorporated into the project or work, shalll
be made in compliance with this agreement, and that the contractor shall not pay any State of
Louisiana sales or use taxes nor any sales or use taxes imposed by any other taxing authority
located in Louisiana.

C. Contractor represents and warrants that the Contractor will comply with all requirements
for sales tax exemption imposed by a local taxing authority, which compliance shall specificalty
include without limitation completing alf forms, submitting all documents of organization andfor
qualification to conduct business, obtaining all occupational licenses or other qualifications and/or
arranging for invoicing direct to owner.

D. Contractor represents and warrants that any tax exemption obtained under this agreement
shall be used only for the purchase of applicable materials and equipment for the construction of
the Owner's facilities that are the object of the contract herein contemplated, and further, that the
Contractor shall require any subcontractors to be bound by the same representation and warranty.




E. Contractor represents and warrants that in the event the Contractor's employees, agents,
subcontractors or any other entity making purchases on Contractor’s behalf shall abuse the tax
exemption herein contemplated whether by omission (example: failure to comply with statutes
and regulations) or commission (example: purchases not for use in Owner's work), then the
Contractor shall indemnify and hold harmless the Owner from all consequences resulting from
such omissions or commissions during the term of the construction of Owner’s facilities and that
this indemnification shall survive the term of the Contract herein contemplated.

F. Contractor represents and warrants that the responsibility for compliance with applicable
procedures and laws and record keeping required by law or by Owner lies with the Contractor,
and that the Contractor accepts and agrees to this duty. '

IN WITNESS WHEREOF
Contractor now signs below:

Contractor:

Date:




R-1020 (4/12)

Designation of Conslruction Contractor

as Agent of a Governmental Entity
Sales Tax Exemption Certificate

-
Canteifaticg t4 & berter gxelity ¢flife

HOUSING AUTHORITY OF NEW ORLEANS
Legal Hama of Governmentsl Eatty
States government, or an agency, board, commission, or instrumentality of the Slate of Louisiana or its political subdivisions, including

, an agency of the United

parishes, municipalilies and school boards, does hereby designate the following contractor as its agent for the purpose of making sales
tax exempl purchases on behalf of the governmental body:

Hame of Contractor

Address

City State | ZIP

This designation of agency shall be effective for purchases of component construction materials, laxable services and leases and rentals

of tangible personal propenty for the following named construction project:

Constiuction Profect Caontract Number

INTERIOR, EXTERIOR REPAIRS TO UNITS AT FISCHER IV & IVA PH HII 21-912-30

This designation and acceptance of agency is effective for the pariod

Bsgginning Date (mm/ddhyyyy} End Date (mm'ddiyyysy)

Purchases for ihe named project during this period by the designated contractor shall bs considered as the legal equivalent of purchases
directly by the governmental body. Any materials purchased by this agent shall immediately, upon the vandor's delivery to the agent,
become the property of this government entity. This government entity, as principal, assumes direct liability to the vendor for the paymsnt
of any property, services, leases, or rentals made by this designated agent. This agreement does riot void or supersede the cbligations of
any party created under any construction contract related to this project, including specifically any contractual obligation of the consiruc-

lion contractor to submit payment to the vendors of matenals or senvices for the project.

This contractor-agent is not authorized to delegate this purchasing agency 1o others; separate designations of agency by
ihis governmental anfity are required for each contraclor or sub-contracter who is to purchase on behalf of this governmen-
ial entity. The undersigned hereby certify that this designation is the entirety of the agency designation agreement belween
them. In order for a purchase for an eligible governmental entity through a designated agent to be eligible for sales tax exemp-

tion, the designation of agency must be made, accepiled, and disclosed fo the vender before or at the time of the purchase

transaction.
Designation of Agency Acceptance of Agency
Signature of Authorized Designator Date {mmddiyyyy) Signatura of Contractor or Subcontractor Authorized Acceplor Date (mm'ddiysyy)
Hame of Authodzed Designater HNames of Contractor’s or Subcontiacior’s Acceplor
EVETTE HESTER, EXECUTIVE DIRECTOR
Narma of Goremmentl Entiy Name of Gortrartor
HOUSING AUTHORITY OF NEW ORLEANS
Address R Address
4100 TOURO STREET
Cry State ar City State
NEW ORLEANS LA (70122

This designalion of agency form, when propetly executed by botiy the contractor and the governmental entity, shall serve as evidence
of the sales tax exempt status that has been conferred onto the contractor. No otfier exemplion certificate form is necessary fo claim
exemption from sales taxes. The agency agreement avidenced by this sales lax exemplion cerlificate must be implemented at the time
of coniract execution with the governmental enlity. Tha centract between the governmanial entity and his agent must contain provisions

fo authenticate the conferment of agency.




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
INTERIOR AND EXTERIOR REPAIRS TO UNITS
AT THE FISCHER IV & IVA HOUSING COMMUNITY PHASE I
IFB #21-912-30

INTRODUCTION

The Housing Authority of New Orleans (HANO) is seeking General Contractors to perform
rehabilitation work to the interiors and exteriors at the Fischer IV & IVA units at the Fischer
Housing Development. The Scope of Work includes, but is not necessarily limited to, all
supervision, project management, labor, materials, tools, equipment, temporary facilities,
transportation, overtime pay, direct and indirect costs as necessary to effect the rehabilation work
at the Fischer Development in strict accordance with all current City, State and Federal codes,
laws, ordinances, etc. as required to complete the Scope of Work noted herein. Units shall be
ready for immediate occupancy once a Certificate of Substantial Completion has been issued by
HANO.

A total of five (5) separate Invitations for Bids (IFB’s) packages are being advertised
simultaneously for this Work. Additionally, an IFB package for rehabilitation work at Fischer |, li,
and Senior Village will be advertised at the same time. Prospective bidders are invited to submit
a bid for one or more of these IFB’s. These packages include:

¢ Group One: 19 Units
+  Group Two: 23 Units
o Group Three: 23 Units
« Group Four: 19 Units
¢+ Group Five: 17 Units
¢ Fischer |, lll & Senior Village: 13 Units

The Scope of Work for this IFB package inciudes 23 units in Group THREE. (Refer to
Attachmenis A & B.)

Although all the units included in the Scope of Work will be vacated prior to the issuance of the
Notice to Proceed, there are currently twenty-one (21) units that are owned by the residents at
Fischer IV/IVA. These units are outside the scope of this project. However, the Contractor shall
ensure that these residents are not inconvenienced to the greatest extent possible. The
homeowner units are noted on the attached Site Plan. (Attachment A)) Unencumbered access
to these houses shall be maintained at all times.

Time is of the essence and by submitting a bid, prospective bidders are acknowledging
that they have a full understanding of the scope of the project and will provide a sufficient
work force to ensure the timely completion of the Work. Prospective bidders aiso
acknowledge and agree to mobilize the project the day that the Notice to Proceed is issued.
Contractor also acknowledges that HANO reserves the right to reduce the Scope of Work
by reducing the number of units in the Contract.

Note: Certain units are designated as accessible and HVI in accordance with UFAS
requirements. The remedial work in these units shall be performed in strict accordance with UFAS
requirements.




SCOPE OF WORK

GENERAL REQUIREMENTS

The General Requirements shall apply to all units included in this Scope of Work and are'io be.
included in the Lump Sum Work unless specifically noted otherwise.

1.

o

Definitions. For the purpose of this IFB the following definitions apply:

a. “Day”. A Day is defined as one calendar day. ,

b. "Procure/Provide"’. Procure/Provide and their derivatives mean to provide all necessary
materials, and to perform alf direct work and ancillary work required to complete a given
task and includes paying for all costs and fees associated with this task.

¢. “Repair/Replace’. Repair/Replace and their derivatives mean to repair a given element
of work when possible; to replace it with a similar item when it cannot be repaired.
Repaired items will be part of the Lump Sum Work. New Repair/Replace items will be

“based on Unit Prices. ' _ :

d. Sidewalks are defined as the concrete watks parallel to the street. Walks are defined as
the concrete walks extending from the sidewalks or drives to the building.

e. “Confirm (or Verify) Operation”. Some items have been noted as requiring confirmation
of an operation. This means that, for whatever reason, the operation of such items could
not be confirmed at the time the Scope of Work was created. This note requires the
Contractor to ascertain that a specified element of the Work functions properly and in
accordance with the requirements of the Contract Documents and good workmanship.
The Contractor shali confirm this to the HANO in writing using a spreadsheet in the format
provided by HANO.

f  “Remove to Reinstall’. ltems with this designation are being removed to facititate the
replacement of the subflooring material on the first floor and are intended to be reinstalled
upon the completion of the installation of the new plywood subflooring or as may otherwise
be scheduled by the Contractor. :

g. “Remove’. Items with this designation are to be removed and properly disposed of off-
site.

h. “Work Area”. The Work Area is limited to that shown on the Site Plan, plus the assigned
staging area immediately north of Shepard Street. Refer to Attachment A.

i “Fischer IV/IVA Site” is the entirety of the Fischer IV/IVA site consisting of Groups 1 thru
5.

j. “"Crew’. For the purpose of this IB, a crew is defined as the number of Contractor
personnel of varies trades as required to complete a given building.

. Al Work shall be performed in strict accordance with all current City, State, and Federal codes,

laws, and ordinances.

The Contractor shall procure all necessary permits and licenses, and pay all fees, taxes
(except sales taxes) required to complete the Work. The Scope of Work presumes that a
building permit will not be required. However, any and all ancillary permits pertinent to the
project shail be the responsibility of the Contractor to procure.

The Contractor shall be responsible for coordinating and calling for any and all inspections by
the governing authorities having jurisdiction over the project as may be required.

All Work shall be performed in a neat, workman-like manner.

The performance of the Work shall be limited to the hours between 7:00 AM and 5:00 PM on
week days, and 8:00 AM to 5:00 PM on weekends and holidays; or as may otherwise be
limited by City ordinance. Shouid Work be required outside these limits, written approval must




10.

11.

12.

obtained from Property Management and HANO one full business day prior to commencing

any such Work.

Respondents wishing to submit a proposal shall visit the site and shall field verify all existing

dimensions and conditions prior to submitting a proposal. The date for the initial site visit will

be established in the IFB package. |

Parking of Contractor vehicles is restricted to legal street parking and the driveways of the

individual units included in the Scope of Work. Contractor parking is not allowed on the main

drives located behind the units along Leboeuf Street. DO NOT USE NOR BLOCK THE

HOMEOWNER DRIVES. Violators will be subject to having their vehicles towed at the

expense of the Contractor via a deductive change order if necessary, including a 10% or $25

administrative fee (whichever is greater).

Property Management and HANO will designate a portion of the property immediately north

of the project site for use as individual staging areas by all contractors working on the Fischer

IV/IVA site for the performance of the Work. As a condition of using this area, the Contractor

agrees to the following:

a. The area must returned to its original or better condition upon completion of the project.

" Final payment will not be made until the restoration work has been completed and

accepted by HANO.

Security fencing shall be provided by the Contractor.

Contractor shall be responsible for all utilities to the field office trailer.

Contractor shall keep the area clean and free from trash and debris.

Contractor shall mow the grass within the staging area on a regular basis.

Contractor may install crushed stone paving to provide an all-weather surface. However,

if stone is used, it must be removed in its entirety and the area regraded as required to

have proper drainage. After the area has been graded, grass seed shall be planted.

g. Regardless if stone paving is provided or not, Contractor shall ensure that mud is not
tracked on to the public street, and shall clean the public street on a daily basis.

h. Should an individual contractor be awarded multiple contracts, the individual staging areas
may be combined as directed by HANO.

The Contractor shall not interfere with the activities of other contractors working on the Fischer

IVIVA site.

The Contractor shall keep the entire Work Area in a clean and orderly manner. Windborne

trash and debris from the work area is the responsibility of the Contractor to control. Trash

and debris shall be removed on a daily basis unless contained in an approved dumpster.

Dumpsters shall be located on the street or in the Contractor's assigned staging area.

Contractor shall pay all fees that may be associated with the use of the dumpsters. All frash

and debris shall be disposed of in a legal manner. The Contractor shall be responsible for

policing its dumpsters. Neither Property Management nor HANO accepts any responsibility

for misuse of the Contractor's dumpsters by anyone.

The Contractor shali provide a full-time Project Superintendent who is knowledgeable and

skilied in this type of construction, with a minimum of 5 years experience as a lead project

superintendent. The Project Superintendent shall be on the project site whenever Work is

being performed. The Superintendent shall represent the Contractor in his absence, and all

directions given to the Superintendent shall be binding as if given directly to the Contractor.

The Contractor shall not change the Superintendent without approval from HANO, which will

not be unreasonably withheld. ' )

~0po00




13.

14.

15.
16.
17.

18.

19.

20.

21.

22.

23.

24.

The Contractor shall provide a full-time Project Manager who is knowledgeable and skilled in
this type of construction, with a minimum of 5 years experience. The Project Manager shall
represent the Contractor in his absence, and all directions given to the Project Manager shall
be binding as if given directly to the Contractor. The Contractor shall not change the Project
Manager without approvail from HANO, which will not be unreasonably withheld.

The Contractor shall protect the existing building elements and components designated to
remain. Any and all damage to these elements and components resulting from the
Contractor’s activities shall be repaired or replaced at the Contractor's expense. Should the
Contractor fail to complete such remedial work in a timely fashion and in a manner acceptable
to HANO, HANO will complete this work and back charge the Contractor via a deductive
change order, including a 10% or $25 administrative fee (whichever is greater).

The storage of hazardous or flammable materials is strictly prohibited on the project site.
Burning of trash and debris on site is strictly prohibited.

Davis Bacon Wage Rates shall apply to all workers on the site. The Contractor shall submit
certified payrolls weekly as required by HANO Guidelines. This also applies to all
subcontractors.

Note: As required by the US Department of Labor (DOL), all payments to employees on the
Confractor/Subcontractor payrolls must show deductions subtracted from the payments. The
Contractor may not use tax form 1099 in lieu of showing the deductions. All subcontractors
shall submit their own certified payrols.

The Contractor shall provide a one-year warranty for its Work from the Date of Final
Completion for the entirety of the Work under this Contract. This includes all HVAC equipment
and appliances. For existing buiiding components and equipment that was re-instailed, the
one-year warranty applies only to the reinstailation.

The Contractor is solely responsible for the initiation, establishment, and maintenance of all
safety programs associated with the performance of the Work. This includes all safety and
heaith management programs associated with the COVID-19 pandemic in effect as of the
date that bids are submitted.

Smoking, vaping, eating and/or drinking (except for water) in the units is strictly prohibited.
The use of alcoholic beverages and/or illegal drugs is strictly prohibited anywhere on HANO
property. Violators will be subject to being banned from the Project. Banned violators that
return the site will be considered to be trespassing and will be subject to arrest and
prosecution under the full extent of the law. .

The Contractor shall properly store all materials designated for use on the Project Site in strict
accordance with the Project Specifications and manufacturers’ written instructions. In case of
conflicts between the Specifications and the manufacturer’s instructions, the stricter
requirements shall apply. The storage of materials is limited to the Work Area and the staging
area assigned to the Contractor.

The Contractor may use existing water and power within the units for the sole purpose of
performing the Wark. Contractor shall use its best effort to not waste water and/or power.
Should it be determined that the Contractor is not properly managing the use of HANO’s water
and/or power, HANO reserves the right to seek an equitable adjustment to the cost of these
utilities. Should this oceur, a deductive change order will be issued, including a 10% or $25
administrative fee (whichever is greater).

Contractor shall maintain the security of the site at all times. This includes providing security
personnel as may be necessary. The Contractor shall ensure that the buildings are secured
after hours and on non-working days. Note: Should the Contractor be awarded multiple




25.

26,

27.

28.

29.

30.

contracts, security measures may be combined. Also, Contractor may collaborate with other

contractors on site regarding security.

The Contractor is prohibited from allowing anyone, worker or not, from living in the units at

any time.

Contractor shall furnish a common-use field office trailer (field office) that is insulated,

weathertight, heated and air-conditioned for use by all Contractor and HANO personnel

engaged at the site. This includes an Architect’s Field Representative. The field office shall
be of sufficient size to accommodate required office personnel and meetings of 10 or more
attendees. Furnish and equip the field office as follows at a minimum:

a. Office for Contractor. This office shall be furnished as deemed necessary by the
Contractor. '

b. Secured office accessible from the exterior for exclusive use by the HANO and the
Architect's Field Representative. Provide the following at a minimum in this office:

i. Desk and four chairs, 4-drawer file cabinet, book shelf, and plan table

c. Field Office shall include a room of not less than 240 S.F. for project meetings. Provide
conference table, which can be multiple 30"x60" folding tables, and 10 to 15 folding chairs.

d. Providing sufficient lighting to provide 20 foot-candles at desk height. Provide 110-120 v
electrical receptacles at 12-foot intervals, with a minimum of one per wail in each room.

e. Ifthe field office is not equipped with restroom facilities, Contractor shall provide two clean
portable toilets with one designated for use by women only. Both portable toilets shall be
designated “FOR OFFICE PERSONNEL ONLY”,

f.  Should a Contractor be awarded multiple contracts, only one field office will need to be
provided. Should this occur, the Contractor's portion of the field office shall increase
accordingly.

g. RESERVED

Contractor shall keep the field office clean and orderly.

Contractor shall have the field office furnished and ready for use within three (3) business
days of the Notice to Proceed.

The Contractor’s Project Manager and Project Superintendent shall attend a weekly progress
meetings, which will be held at the Contractor’s field office trailer. The time and dates for this
meeting will be determined at the Preconstruction Conference.

Contact information for Property Management and HANO will be disiributed at the
Preconstruction Conference.

Contractor shall treat the buildings within its Scope for vermin, including but not necessarily
limited to rodents, ants, termites, and roaches as part of the punch list for Substantial
Completion. Contractor may engage the exterminator currently being used by HANO. If
interested, prospective Bidders shali submit a request for this information to HANO.
RESERVED _

UNIT PRICES

Certain portions of the Work will be paid for based on Unit Price basis as provided for by the
Contract Documents. These items are provided on the Unit Price Form in the Bid Package. The
quantities noted are estimated. Contractor shall use these estimated quantities in determining
the Bid Amount for each unit price item and shall include these amounts in their total Bid
Amount.

HANO reserves the right to renegotiate any unit price that is shown to be unfair or inequitable to
HANO.




Prior to beginning any Unit Price Work, Contractor shall confirm the quantities with HANO.
Unit Price Work quantities shall be approved by HANO before beginning this Work.
Payment will be made based on actual quantities as verified by HANO. Contractor shall use a
spreadsheet in a format provided by HANO for this purpose. The method(s) for verifying
quantities will be determined at the Preconsiruction Conference. Contractor shall provide backup
documentation supporting its request for payment. Backup documentation shall include sufficient
information as to justify the amount requested. :

GENERAL & TYPICAL ELEMENTS OF WORK FOR ALL UNITS

The following elements of Work apply to all units included in this Scope of Work. Unless

specifically noted otherwise, the following Work shall be part of the Lump Sum Work.

1. Initial Inspection by Contractor and HANO prior to starting specified remedial work.

a. Interior. The Contractor shall remove all of the building contents including, but not
necessarily limited to, furniture and personal items, trash and debris, etc. that may be
remaining in the unit at the time the Notice to Proceed (NTP) Is issued. Such items will
be considered as trash and HANO has no interest in salvaging such items. Once this
work has been completed, the Contractor shall schedule a meeting with HANO so that a
full inspection of the unit may be performed. The Contractor and HANO will review the
entire unit and record the Work to be performed on a spreadsheet in a format accepiable
to HANO.

b. Exterior. For the most part, Work on the exterior is limited to the front and side porches
except as may be stated elsewhere in the Scope of Work. The Contractor shall remove
any trash or debris in the front and rear yards that exists at the time that the NTP is issued.

¢. The full Scope of Work will be confirmed and agreed upon at the completion of this
inspection.

2 Microbial Growth Remediation. The extent of required remediation of microbial growth will be
confirmed at the initial inspection by the Contractor and HANO. Contractor shall apply an
approved microbial removal solution everywhere this type of growth is found. All efforts shail
be made to remove this growth from the surfaces of building components where found. Where
the growth cannot be removed, the affected building component shall be removed and
additional application of the removal solution shall be applied. The installation of new
replacement materials will paid for on a unit price basis. All findings shall be brought to the
aitention of the A/E and HANO. Prior to the start of the Work, Contractor shail submit for
review; a submittal of the proposed solution to be used for this remediation.

3 Selective Demolition. It is the intent of the Scope of Work to reinstall removed items unless
specifically noted otherwise. Should any of these items be in such poor condition as to warrant
their total replacement, this will be noted during the initial inspection by Contractor and HANO.
Remove to reinstall items are to be part of the Lump Sum Work. Replacement items will be
paid for utilizing the Unit Prices. Selective Demolition includes the first and second floors
unless specifically noted otherwise.

a. Interior. Itis the responsibility of the Contractor to determine the proper sequencing of the
items noted below. Unless specifically noted otherwise, the following Work is part of the
Lump Sum Work.

i, Remove to reinstall base cabinets & tops, sink & plumbing fixtures, etc. in their entirety
from the Kitchen. Note: Shouid any portion of the existing post-form tops required
replacement, the remaining post-form tops shall be removed as well.




vi.
vii.

viii.,

Xi.
Xii.

Xiii.

xiv.

Remove to reinstall vanity cabinet & lavatory, toilet, plumbing fixtures, etc. from first
floor Bath(s) only.

Remove tub/shower unit from first floor Bath(s). It is recognized that the tub/shower
units will not be able to be reinstalled and new tub/shower units will be needed. The
new tub/shower units are part of the Lump Sum Work.

Remove ALL existing finished flooring.

Remove existing weatherstripping and thresholds from both exterior doors.

Remove existing running trim, including base and shoe molding at first floor only.
Verify the operation of the existing lighting fixtures to ensure that they are functioning
properly. Remove damaged/non-functioning lighting fixtures. :

Verify the operation of the existing ceiling fans and light kits to ensure that they are
functioning properly. Verify the operation of the exhaust fans in the Bath(s). Remove
damaged/non-functioning exhaust fans, ceiling fans and/or light kits.

Verify the operation of all existing electrical devices to ensure that they are functioning
properly. Remove damaged/non-functioning electrical devices and device piates.
Remove damaged drywall larger than 2'x2". (Damaged drywall that is less than 2'x2’
may be patched.)

Remove to reinstall existing appliances.

Remove all HVAC air-handlers, condensing units, and condensing unit stands.
Contractor shall ensure that the HVAC equipment is disposed of in a legal manner.
Remove subflooring, and sprayed-on insulation from the floor framing members at the
first floor only.

Contractor shall also remove damaged items such as bath accessories that may be
discovered during the course of the initial inspection.

b. Exterior. Except as may be noted elsewhere in the Scope of Work, exterior work is limited
to the following:

i.

ii.

Remove rotted and damaged wood framing members, steps, stringers, railings,
decking, at ramp (if applicable) at Front Porch.

Remove rotted and damaged wood framing members, steps, stringers, railings,
decking, at ramp (if applicable} at Side/Rear Porch.

4. Site Work. Except as may be noted elsewhere in the Scope of Work, Site Work is limited to
the following:

a. Landscaping. Contractor shall mow the grass and cut weeds in the planting beds at the
units included in the Scope of Work. Grass and planting bed weeds shall be routinely cut
such that the grass and planting bed weeds are no taller than six inches (7).

b. Hardscape. Repair cracks in walks, driveways and sidewalks as directed by HANO.
Repair differential cracks by replacing the entire panel(s) in which the cracks occur.
Payment for this Work will be paid for on a unit price basis. '

¢. Grading and seeding at UFAS units.

5. Inspection for Water Intrusion and Plumbing Leaks. Upon completion of the Selective
Demolition, the Contractor and HANO shall review the entirety of the building in an effort to
note any areas of water intrusion and/or plumbing leaks. This inspection will be part of the
Lump Sum Work. Any remedial work to eliminate water intrusion and/or plumbing leaks will
be based on Unit Prices. Such Work will be tracked on a spreadsheet in a format approved
by HANO.




6. New Construction — Exterior. Except as.may be discovered during the inspection for water
intrusion, new exterior work is limited as indicated below. Unless specifically noted otherwise,
alt New Construction Work shall be part of the Lump Sum Work.

a.

d.

Install new treated wood framing, railings, stringers & steps at Front Porch. New decking
shall be new composite material as specified. Configuration of the porches shall match
the existing.

Install new treated wood framing, railings, stringers & steps at Side/Rear Porch. New
decking shall be new composite material as specified. Configuration of the porches shalt
match the existing.

In lieu of installing new ramps, Contractor shail install new vertical lifts similar to
AmeriGlide 750 or approved equal. Lift shall have a lifting capacity of 750 Ib., a direct
drive mechanism, battery backup and other options such a grab rails. Contractor shall
provide the manufacturer's standard one year service and maintenance agreement. The
lift shall be located on the same side of the house as the electrical panel for ease in
providing power to the lift. The area of the former ramp shail be regraded for drainage
and shall not exceed a 2% grade in any direction. Provide a 6-inch reinforced concrete
pad for the lift, sized to fit the supplied lift. Provide a reinforced 6-inch x 5’ wide concrete
walk to the pad from the drive. The walk shall be paid for based on unit prices. The entire
front yard shall be planted with grass.

Replace broken glass at windows.

7. New Construction — Interior. Unless specifically noted otherwise, the following Work items
shall be Lump Sum Work.

a.

General Carpentry

i Install new treated 2x6 wood blocking at first floor joists and new continuous nailer
blocking for new subfiooring. Blocking shall be installed at 4'-0" o.c. at a minimum,
perpendicular to the joists. The continuous nailer blocking shali be instalied to the
extent necessary to properly support the new subfiooring.

ii. Install new nominat %-inch tongue & groove plywood subflooring at first floor.

Install new unfaced batt insulation with an R-Value of 30. Plastic netting or similar material

shall be used to hold the insulation in piace. Installation of batt insulation shali be

performed in strict accordance with the manufacturer’s instructions.

Install 8 mil polyethylene sheeting (poly) at the bottom of the first floor joists to serve as a

vapor barrier. Poly sheets shall be overlapped 24 inches and the joints shall be sealed

with waterproof tape. Refer to Attachment C.

Millwork/Casework. Unless specifically noted otherwise, the following Work items shall

be Lump Sum Work.

i. Re-install wood base cabinets & tops When used, new wood cabinets shall be as
specified. When used, new tops and splashes shall be solid material as specified.
(Plastic laminate is not allowed.) Colors will be selected by HANO from the
manufacturer's standard colors. Note: Should any portion of the existing post-form
tops required replacement, new tops and splashes shall be installed with solid material
as specified.

ii. Re-install vanity cabinets in Bath(s). When used, new wood vanity cabinets shall be
as specified and shall match the existing overhead cabinets in style. Vanity tops shail
be cultured marble with integral lavatory. B

ii. [nstall new paint-grade finger-jointed wood base and wood quarter-round shoe moiding
throughout the first floor of the unit. Profile and height of new base shall be similar to




the existing base. Contractor shall provide a sample of the new base for review by
HANO. Base shall be back-primed prior to installation.
e. Drywall. Unless specifically noted otherwise, the following Work items shall be Lump Sum

Work.

i Perform remedial work to damaged drywall. New wallboard shall be 5/8-inch gypsum
wallboard.

ii. Al drywali work, including patchwork, shall be in strict accordance with the ASTM
Standard Specification for Application and Finishing of Gypsum Board. Finish of patch
shall match adjacent finish, which is light orange peel. '

f. Painting. Unless specifically noted otherwise, the following Work items shall be Lump

Sum Work.

i. Properly prepare and paint all walls and standing & running trim throughout the unit.
Back-prime all standing and running trim prior to instailation.

i. Properly prepare and paint all ceilings throughout the unit.

iii. Properly prepare and paint interior & exterior doors.

iv. Raw wood shall receive one primer coat and two finish coats. .Existing painted
surfaces without patches shall receive one finish coat. Painted surfaces with patches
shall receive one primer coat and one finish coat on the patch prior to painting the
entire wall.

v. All colors shall match the existing colors.

vi. All paint products shall be Sherwin-Williams or approved equal.

g. Flooring. Unless specifically noted otherwise, the following Work items shall be Lump

Sum Work.

i. Apply floor leveler as required to level plywood subfiocoring as required to meet the
manufacturer's specifications regarding subflooring preparation.

_ii. Install new vinyl plank flooring. Vinyl plank flooring shall be “InGrained” solid vinyl
“plank” tile flooring, similar to Parterre or approved equal. Planks shall be nominal 4"x
36”. The Contractor shali install transition strips as required to ensure an even and
smooth transition.

i. Install new 12°x12" thin-set ceramic tile in Bath(s). New tile shall be Dai-Tile or
approved equal. Color shall match the existing tile. Contractor shall submit samples
for review by HANO.

Note: The installation of the new subflooring and flooring may affect the swing of the
doors. Should this occur, the Contractor shall include undercutting the doors as
required to accommodate the new flooring. Undercut door bottoms shail receive one
primer coat of paint.
iv. RESERVED
h. Doors, Frames & Hardware. Unless specifically noted otherwise, the following Work items
shall be Lump Sum Wark.

i, Install new aluminum overhead door rain drip caps above all exterior doors. Drip caps
shall be similar to National Guard 16A40 NGP or approved equal. Installation shall be
in strict accordance with the manufacturer’s instructions.

ii. Install new weatherstripping at all exterior doors. Weatherstripping shalt be simitar to
McKinney Weatherstripping Products or approved equal. Installation shall be in strict
accordance with the manufacturer’s instructions.




ii. Install new thresholds at all exterior doors. Thresholds shall be simiiar to McKinney
Weatherstripping Products or approved equal. Installation shall be in strict accordance
with the manufacturer’s instructions.

iv. Damaged or non-functioning existing hardware shall be removed and new hardware
shall be installed. New hardware shall match existing in style, type and finish. New
hardware instailation will be based on unit prices.

v. RESERVED .

i, Windows. Unless specifically noted otherwise, the following Work items shall be Lump
Sum Work. ,

i. The Contractor shall review the operation of all windows, including but not necessarily
limited to the operation of the locks and tilting sashes (if present), raising & lowering of
sashes, presence of sash limiters and screens.

i. Perform remedial work necessary as required to ensure the smooth operation of the
windows. Install sash limiters and screens where needed based on Unit Prices.

iii. Replace broken glass existing at the time of bid.

i. Specialties. Unless specifically noted otherwise, the following Work items shall be Lump
Sum Work.

i Install a new UL rated 1-A:10-B:C fire extinguisher in all units. Fire extinguishers shall
be mounted on the wali as designated by HANO during the initial review.

ii. Repair & paint existing A/C condensing unit cages. 1f no A/C cage is present, instalt a
new cage. New cage shall match the existing cages in size, type of material and
function. Provide new padlock keyed to match the existing padlocks. New instailations
will be based on unit prices.

ii. Install new bath accessories to match the existing accessories in type, style, quality,
and color.

iv. Install new window blinds. New blinds shall match existing blinds in type, style, quality,
and color. _

k. Appliances. Re-install appliances in all units except as may be noted otherwise. Re-
instailation of the appliances shall be part of the Lump Sum. Any new appliances will be
based on unit prices. New appliances in accessible units shall be UFAS compliant.

. Plumbing. Unless specifically noted otherwise, the following Work items shall be Lump
Sum Work. '

i. Re-install new plumbing fixtures and trim in Kitchen, including associated plumbing
such as shut-off valves and piping. Note: The garbage disposals are not to be re-
install. The plumbing is to be adjusted accordingly..

ii. Re-install plumbing fixtures in Bath(s) on the first floor, including associated plumbing
such as shut-off valves and piping. '

ii. Install new porcelain-enameled steel tub(s) with cultured marble surrounds.

m. Mechanical. The following Work shall occur at alf units as part of the Lump Sum Work as
specified. '

i. Install new air-handler(s) and filter(s). New air-handlers shall be the same size as the
existing air-handlers.

ii. Install new condensing unit(s). New condensing units shall be the same size as the
existing-condensing units.

ii. Instali new condensing unit stand(s). New condensing unit stands shall be as
recommended by the condensing unit manufacturer; and shall be elevated as
necessary to be at or above the finished floor elevation.




n.

iv. Refer to Attachment D, Technical Specifications, Section 15010, Mechanical General

Provisions; and Mechanical General Notes.
Electrical. Unless specifically noted otherwise, the following Work items shall be Lump
Sum Work.
i. Install new replacement lighting fixtures
i. Install new replacement ceiling fan with light kit

i, Install new electrical devices & wall switches with new plates. All devices and device

plates shall be ivory color.

iv. Install new smoke/CQO deteclors

v. Re-lamp all existing lighting fixtures to remain with LED lamps.

8 SUBMITTALS. Submittals shail be limited to product data for those items which are new items.
These include:

a.

b
C
d.
€.
f.
g
h
.

j

New appliances

New casework

New HVAC equipment, including condensing unit stand

New plumbing fixtures

New lighting fixtures

New door hardware, including thresholds and weatherstripping.
Bath accessories

Paint products

Vertical lift

New wood base and shoe moiding

Work that requires that submittals be provided shall not begin untit HANO has reviewed and
approved the submittal. Two weeks shall be allotted in the Contractor’s schedule for the
review of submittals.

9. SCHEDULE AND SEQUENCE OF WORK

a.

C.

d.

It shall be the responsibility of the Contractor to properly schedule the Work such that the
Contract Completion Date is met. A preliminary schedule shall be provided for review no
later than the Preconstruction Conference. The Project Duration shali not exceed 274
days from the date of the Notice to Proceed, including the 45-day L&P period.
Contractor shall organize its Progress Schedule such that the completion of the occupied
units are a priority. These units are indicated on the Site Plan as well as the Unit Chart in
Attachment B. Contractor shall utilize a minimum of two (2) separate crews to ensure that
the Contract Completion Date is met. Additional crews may be utilized if deemed
necessary by the Contractor to meet the schedule. Should this occur, the additional crews
shall be included in the Lump Sum Work. Note: A minimum of one crew shail be
assigned exclusively to the occupied units until they are completed.

Contractor shali provide a “two-week look ahead” schedule for review at the weekly
progress meetings. '

Schedule shall include all overtime that may be required to complete the project on time.

10. SCHEDULE OF VALUES & APPLICATIONS FOR PAYMENT

a.

Schedule of Values (SOV). The SOV shall be broken down as follows;

i. Overall General Conditions inciuding % of Direct Cost (not to exceed 6% of Direct
Costs)

ii. Overall Overhead including % of Direct Cost {not to exceed 2% of Direct Costs)

ii. Overall Fee including % of Direct Cost (not to exceed 6% of Direct Costs)




iv. Total Bond & Insurance

v. Total Mobilization & Demobilization. (Provide backup documentation for Mobilization
& Demobilization costs.)

vi. Direct Costs broken out by individual units, and shall include all the Work as described
in the Scope of Work with each major task as an individual line item. HANO reserves
the right to require additional breakdown as may be deemed necessary.

vii. The total shall equal the Contract Sum.

viii. The SOV shali be provided to HANO within ten (10) days of the Bid Date.
b. Applications for Payment (AFP)
i. AFP shall be submitted as defined in the Supplemental Conditions
i. A draft copy of the AFP will be reviewed during the regularly scheduied weekly
progress meeting. This will be further clarified and dates established during the
Preconstruction Conference.

11. SUBSTANTIAL COMPLETIONS & FINAL ACCEPTANCE

a. Due to the nature of the project, and regardiess of what might be stated elsewhere in the
Contract Documents, a Certificate of Substantial Completion will be provided as each unit
is substantially completed. For the purpose of this IFB, Substantial Completion is defined
as “when a given unit has been completed such that it may be used for the purpose for
which it is intended, and the punch list has been completed”. Each Certificate of
Substantial Completion shall be filed with the Orleans Parish Recorder of Mortgages.
Upon completion of the entire project, a Final Acceptance letter will be issued. All
warranties shall begin on the Date of Final Acceptance.

b. Once the Certificate of Substantial Completion has been issued for a given unit, it will be
subject to immediate occupancy. ' '

¢c. Final Acceptance shall not occur prior to the Contractor’s submitting a clear L&P
certificate.
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LIST OF ATTACHMENTS

TcOwX

NOTE:

Site Plan (1 page)

List of Units (1 page)

Sketch of Insulation Installation at First Floor Framing (1 page)
Technical Specifications

01045 — Cutting & Patching

01700 — Project Closeout

061000 — Rough Carpentry

072100 — Thermal Insulation

093000 — Tiling

123530 — Residential Casework
15010 Mechanical General Provisions
Mechanical General Notes

LOUISIANA UNIFORM PUBLIC WORK UNIT PRICE FORM, AND
ATTACHMENTS “C” AND “D” WILL BE FORWARDED VIA ADDENDUM




