HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELLECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23

4100 TOURO STREET

NEW ORLEANS, LA 70122
PHONE: (504) 670-3249

FAX: (604) 286-8224

DATE: MONDAY, MAY 3, 2021

COMPANY NANE:

ADDRESS:

CONTACT:

PHONE # FAX # EMAIL.:
CONTRACT ADMINISTRATOR: DIANNE WILTZ-HUNLEY
QUOTE DUE BY: FRIDAY, MAY 28, 2021 @ 2:00 P.M.

This project shall be awarded only to a contractor licensed under State of Louisiana Contractors
Licensing Law La. R.S. 37:2150-2192 with a major classification in Building Construction andfor
Electrical Work.

PROJECT SCOPE OF WORK AND SPECIFICATIONS: SEE ATTACHED

PRE-BID/SITE VISIT:

A pre-bid meeting wiil be held via Zoom PhonefVideo Conference, on THURSDAY, MAY 13, 2021, at
10:00 a.m. followed by a site visit. The link to join the pre-bid meeting via Zoom Phone/Video Conference
will be provided to document holders, and posted on the HANO website prior to the pre-bid meeting

HANO continues to rely on the Center for Disease Control (CDC), the Louisiana Department of Health, and the City of
New Orleans’ COVID-19 protocols which requires the use of masks and social distancing. Contractors attending this
site visit are urged to follow these guidelines.

SITE VISIT LOCATION: GUSTE HIGH RISE BUILDING
1301 SIMON BOULEVARD
NEW ORLEANS, LA 70113

CONSTRUCTION MANAGER: LANGSTON FORD (504) 915-4870

1. All quotes and required submittal documents shall be delivered, in accordance with the instructions
to Bidders and Supplemental Instructions to Bidders contained herein. )

2. All quotes are subject to form HUD-5370 General Conditions and Supplemental Conditions.

3. Refer to the Index of Submittal Documents for a list of required documents.

4. All requests for information should be submitted in writing pursuant to the Supplemental Instructions
to Bidders.

5. Davis-Bacon wage rates shall apply.

QUOTE VALID UNTIL:
QUOTE SUBMITTED AND AUTHORIZED BY: ON 20

HANO reserves the right to execute a Contract/Purchase Order with the responsible individual, firm, or
organization, which provide the greatest benefit to this agency, not necessarily the lowest price.
THIS IS NOT AN ORDER REQUEST
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HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23 |
INDEX OF SUBMITTAL DOCUMENTS

The Index of Submittal Documents is provided to assist prospective bidders in completing a responsive bid.
The Index of Documents contains a listing of all required bid submittaf items.

" Please review this table, and submit with your quote all documents that are checked as a “Required
Submittal”. The bid form must be signed and properly executed.

DOCUMENT REQUIRED SUBMITTAL SIGNATURE NOTARY/
REQUIRED CORPOATE SEAL
REQUIRED
QUOTE FORM
(PAGES QF/1 - QF/2) y
N N N
BID BOND Al bids must b oanied by 2 bid tee. which shall be in th
(SAMPLE FORM OF BID BOND IS ds mus ! .e accompanle ) 5:a 1 guarar[ ee, Wnich sna e In the
form of a certified check, cashier's check, or bid bond for not more than
INCLUDED) ) k .
five percent of the contract price of work fo be done, as an evidence of
good faith of the bidder.
HUD FORM 5369-A
REPRESENTATIONS,
CERTIFICATIONS, AND OTHER
STATEMENTS OF BIDDERS y v
PUBLIC AND INDIAN HOUSING
PROGRAM
CONTRACTOR’'S
SUMMARY SHEET N v
CERTIFICATION OF
CONTRACTOR NON-EXCLUSION Y v
NON-COLLUSIVE AFFIDAVIT J J , J
EMPLOYMENT, TRAINING AND
CONTRACTING POLICY N 4
STATEMENT OF BIDDERS
QUALIFICATIONS + Y
EMPLOYEE VERIFICATION J J
AFFIDAVIT

SCHEDULE OF VALUES ) N}

NOTE: ALL SUBMITTAL DOCUMENTS ARE REQUIRED BY THE DUE DATE AND TIME




U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

(a) Bidders are expected to examine the spacifications, drawings,
all instructions, and, if applicable, the construction site {see also the
contract clause entitied Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Gonstruc-
tion). Failure {0 do so will be at the bidders’ risk.

(b} All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority {(PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid shest and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. {Bidders shoutd retain a copy of
their bid for their records.)

(c} Bidders must submitas part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words "Bid Documents,” the Invitation for
Bids (IFB)} number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

{e}) Ifthis solicitation requires bidding on allitems, failure to do so will
disqualify the bid. [f bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price Is submitted.

() Unless expressty authorized elsewhere in this solicitation, alter-
nate bids will not ba considered.

(g} Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile {fax) machines will not be
considered.

(h} [f the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supptemental informa-
tion regarding the bid adverlisement is provided as an attachment to
this solicitation.

2. Explanations and interpretations to Prospective
Bidders

{(a} Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be fumished prompily to all other prospective
bidders as a writien amendment to the solicitation, i that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b} Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b} Bidders shall acknowledge receipt of any amendment to this
solicitation (1} by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3}
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder’s receipt of any amendment will resuit in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA's/IHA’s requirements.

{c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

{a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibitity of a bidder, the PHA/IHA will consider such matters
as the bidder's:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a} above. Failure by the
bidder o provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award Is made and it

(1} Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers {(e.g.,
an offer submilted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telagram or via facsimile, and itis determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA,; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b} Any modification or withdrawal of a bid is subject to the same
conditions as int paragraph (&) of this provision.

(¢) The oniy acceptable evidence to establish the date of maifing of
a late bid, modification, or withdrawal sent either by registered or
cerlified mait is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
ptaced impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancelfation bull's-eye postmark on both
the receipt and the envelope or wrapper.

(d) The conly acceptable evidence to establish the time of receipt atthe
PHA/MHA is the time/date stamp of PHA/IHA on the proposal wrapper or
cther documeantary evidence of receipt maintained by the PHA/IHA,

() The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office recelving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the originatl receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’'s eye postmark on both the receipt and Failure
by a bidder to acknowledge recelpt of the envelope or wrapper.

(i Notwithstanding paragraph {(a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
tavorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
fransmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specilied in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
{a) Definitions. As used in this provision:

“interested party” means an actual or prospsclive bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
sclicitation or to a proposed or actua! award of a contract pursuant
to this solicitation.

(b} Protests shall be served on the Contracting Cfficer by obtaining
written and dated acknowledgement from —

The Housing Authority of New Orleans
Department of Procurement and Contracts

)

4100 Tour(‘)‘ Street
New Orleans, LA 70122

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b} If the apparent low bid received in response to this solicitation
exceeds the PHA's/IHA's available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items {see
8(e) below} or use the following procedure lo determine contract
award. The PHA/HA shall apply in turn to each bid {proceeding in
order from the apparentiow bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA's available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA's/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA's/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

{c) Inthe case of tie low bids, award shall be made in accordance
with the PHA's/IHA's wrilten policy and procedures.

{d} The PHA/IHA may reject any and all bids, accept other than the
lowest bid {e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA's/IHA's written policy and procedures.
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{e}) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(fy The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices signiticantly less than cost for some work and prices which are
significantly overstated for other work.

' {g) Awritten award shall be furnished to the suiccessiul bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee {applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent {(5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceplable fo the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may aiso he an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execulion of the
conlract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejeclion of the
bid. Bid guarantees submilted by unsuccessful bidders will be
returned as soon as praclicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in Staie law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
- contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

{\&/ (1} a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ ] (2 separate performance and payment bonds, each for 50
percent or more of the contract price;

[ ] (3) a 20 percent cash escrow;
[ 1 (4) a 25 percent irrevocable letier of credit; or,

[ 1 (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the THA {appiicable only to contracts awarded by an IHA under the
Indian Housing Prograin).

(b) Bonds must be obtained from guarantes or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
surelies on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
- on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(¢) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shalibe on or after
the execution date of the contract.

{d} Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHAJ/IHA, shall render the bidder ineligile for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/HA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitaticn and prior to the start
of work, the successful bidder will be required fo attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the parlicipants with
the general plan of the construction operation and all other require-
ments of the contract (e.q., Equal Employmeant Cpportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

{a) HUD has determined that the coniract awarded under this
sollcitation is subject to the requirements of section 7(b) of the Indtan
Self-Determination and Education Assistance Act(25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

{1} Preferences and opportunities for training and employment
{other than core crew positions; see paragraph (h) betow} in connec-
tion with the administration of such conlracts or subconiracts be
given io qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group ar community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Setliement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines "economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except thal the Indian ownership
must constitute not less than 51 percent of the enterprise; *indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
gligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Seitlement Act; and
indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups {including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak} as
defined in the Alaska Nalive Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs,

(&) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

{2) A finding by the IHA that the contractor, either (i} awarded
a subcontract without using the procedure required by the IHA, (i}
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, {iii) failed to comply with the
contractor's employment and training preference bid staternent shall
be grounds for termination of the conlract cor for the assessment of
penallies or cther remedies.

(¢} Ifspecified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more {or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the [HA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d} below.

(d) If the tHA prefers not to restrict the solicitation as described in
paragraph {c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

{1} Within the maximum HUD-approved budget amount estab-
lished for the specilic project or activity for which bids are being
solicited; and

{2} Nomorethanthe percentage specifiedin24 CFR 805.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. I no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
fotal bid price of the lowest responsive bid from any qualified
enterprise, award shall be made fo the bidder with the lowest bid.

(e) Bidders seeking fo qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the cerification of a tribe that an
individual is a member.

(2} Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

() (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’'s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the siatement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence} to the IHA in any
instance where the bidder or subcontractor believes itisinfeasible to
provide Indian preference in subconiracting. The acceptance or
rejection by the IHA of the cerlification shall be final. Rejection shall
disqualify the bid from further consideration.

(g) Alibidders must submit with their bids a statement detailing their
employment and iraining opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submilted. The criteria lo be used by the IHA in determining the
statement(sYs adequacy are included as an allachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the 1HA shall be rejected as nonresponsive.

{h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitled; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i} Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas {e.g., employment in modular or manufaciured housing
censtruction facilities).

(i} Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(ky The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and indian organizations by speciafty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them inmeeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.

Previous edition is cbsolete
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HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS
The }éllowing supp[eménts modify the “Instructions to Bidders for Contracts” form HUD-53689.
Item #1: Modify Clause 1 — Bid Preparation and Submissidn:
1. Add the following subparagraph to paragraph (b):

(i) The Quote Form and each supplemental form that requires signatures must bear an
original signature. -

2. Add the following subparagraph to paragraph {(c):

(i) Bidders shall furnish those documents delineated as Required Submittals in the bid
package on the bid due date and time and/or listed on the “Index of Submittal
Documents” page contained herein.

3. Add the following subparagraph to paragraph (d):

(i} Deliver one (1) complete set to the Department of Procurement and Contracts at the
following address:

Housing Authority of New Orleans
Department of Procurement and Contracts
4100 Touro Street,

New Orleans, Louisiana 70122

The bidder mLIst place on the outside of the envelope in the upper, left-hand corner the
following information when submitting their quote:

Contractor's Name and Address
Project Name and RFQ Number
Contractor's License Number
Date and Time quotes are due
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4. Add the following paragraph as an additional paragraph (i)

1. Construction materials that will become permanent improvements to property owned by
the Housing Authority of New Orleans purchased for use by the General Contractor or
Subcontractors and incorporated into the work under this contract are exempt from sales
tax. Bidders are expected to account for the sales tax exemption in preparation of the
bid.

(1) The successful bidder shall furnish completed Representations and
Warranties as to Sales Tax on Applicable Materials and Equipment and
State of Louisiana Department of Revenue Form R-1020, Designation of
Construction Contractor as Agent of a Governmental Entity forms prior {o
execution of any contract under this solicitation. These forms will he
provided to the successful bidder after contract award.

5. Add the following as an additional ‘paragraph 0

1. Rules, Regulations and Licensing Requirements

The successful Offeror shall possess all of the required state and local licenses and certifications
required by the Louisiana State Licensing Board of Contractors to perform work of the type
required by this contract in the City of New Orleans. In addition, the offeror shall comply with ail
laws, ordinances and regulations applicable to the services contemplated herein. Respondents
are presumed to be familiar with all-federal, state and local laws, ordinances, codes, rules and
regulations that may in any way affect the delivery of contract services.

Item #2: Modify Clause 2 — Explanations and interpretations to Prospective Bidders:
1. Add the foliowing subparagraph to (a)

(1) All requests/explanations shall be forwarded in writing no later than five (5)
calendar days prior to the quote due date and time to:

Housing Authority of New Orleans
Department of Procurement and Contracts
4100 Touro Street, New Orleans Louisiana 70122
Altn: Dianne Wiltz-Huniey, Contract Administrator
(504) 670-3249 (Office} - (504) 286-8224 (Fax)
Email — dwiliz@hano.org
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ltem #3: Clause 3 — Amendments to Invitations for Bids:

1. Modify paragraph (c) to read as follows:

Amendments to Request for Quotes will be on file in the offices of the Housing Authority
of New Orleans, Department of Procurement and Contracts at least 24 hours before the
date and time quotes are due.

Item #4° Modify Clause 4 — Responsibility of Prospective Contractor
1. Modify paragraph (a) fo read as follows:

The PHA/IHA will award contracts only to responsible prospective Contractors who have the
ability to perform successfully under the terms and conditions of the proposed contract. in
determining the responsibility of a bidder, the PHA/IHA will consider such maiters as the bidder’s:

(1) Integrity (5) Related project experience

(2) Compliance with public Policy (6) Skill

(3) Record of past performance - (7) Business judgment

(4) Financial and technical resources (8) Reputation

{including construction and technical equip.) (9) Quality of previous work on contracts

Additionally, a conviction of or plea of guilty or no contest to the following state crimes or
_equivalent federal crimes shall permanently bar any person or the bidding entity from bidding on
public projects:

(a) Public bribery

(b) Corrupt Influencing
(¢) Extortion

(d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall bar any person or the bidding entity from bidding on public projects for a period of
five years from the date of conviction or from the date of the entrance of the plea of guilty or no
contest:

(a) Theft

(b} Identity theft o

(c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

(f) Bank fraud

(g) Forgery

(h) Contractors; misapplication of payments

() Malfeasance in office
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2.

Modify paragraph () to read as follows:

Refore a bid is considered for award, the apparent lowest, responsive bidder may be requested
by the PHA/IHA to submit a statement or other documentation regarding any of the items in
paragraph (a) above. Other documentation shall include, but not be limited to:

1)
2)

3)

Schedule of Values

Sample Representations and Warranties as to Sales tax on Applicable Materials and
Equipment _
Designation of Construction Contractor as Agent of a Governmental Entity Sales Tax
Exemption Certificate

Failure by any bidder to provide such additional information within the timeframe
designated by HANO will render the bidder non-responsive and ineligible for contract
award. At that time, the lowest bidder will be determined to be the bidder with the lowest
bid and have submitted all documents timely, and will be required to comply with the
procedures set forth herein.

{tem #6: Bid Opening

1.

Delete Clause 6, Bid Opening, in its entirety.
Insert the following paragraph:

All quotes received by the date and time of receipt specified in the solicitation will remain
sealed untit the procurement and Contracts Department has established a time for
reviewing the quotes. A Bid Tabulation Sheet will be prepared, which will include the
Bidders and their price(s). The Bid Tabulation Sheet will be made available on the HANO
website or via request, to Bidders and all other interested parties.

ltem #6: Representations, Certification, and Other Statement of Bidders — Form HUD
5369-A

1.

Clause 7. Small, Minority, Women-Owned Business Concern Representation

Bidders representing and certifying as a part of this bid/offer that it is a small, women
owned or a minority business concern must submit proof of certification from one of the
Louisiana Unified Certification Program certifying agencies, and register as a vendor with
the Housing Authority of New Orleans. Certification(s) shall be submitted to HANO prior
to execution of a contract/purchase order.

Delete Clause 12 from the Representations, Certifications and Other Statements of

Bidders Public and Indian Housing Programs, in its entirety. A Previous Participation
Certificate will not be required.
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HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23
QUOTE FORM

PROJECT IDENTIFICATION: REPAIRS TO AREA LIGHTING AND ELECTRICAL

EQUIPMENT AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23
FRIDAY, MAY 28, 2021 @ 2:00 P.M.

THIS QUOTE IS SUBMITTED TO: HOUSING AUTHORITY OF NEW ORLEANS

QUOTE FROM:

PROCUREMENT AND CONTRACTS DEPARTMENT
4100 TOURO STREET
NEW ORLEANS, LA 70122

(COMPANY NAME)

By:
(SIGNATURE)

{STREET ADDRESS)

(CITY, STATE, ZIP)

1) The undersigned OFFEROR agrees, if the Quote is accepted, to enter into an agreement with the

OWNER, in the form provided by the OWNER, to perform and furnish the Work as specified or
indicated herein for the price indicated in this Quote and in accordance with the other terms and
conditions of the Contract Documents.

2) In submitting this Quote, the OFFEROR declares and represents that:

The Owner has the right to reject this offer for just cause and to waive any informalities in the
submission process if it be in the public interest to do so;

OFFEROR will sign and submit the Contract Agreement and other documents as required by
the Owner;

OFFEROR is familiar with the general, local, and site conditions;

OFFEROR has examined copies of all the Quote Documents;

OFFEROR is familiar with federal, state, and local laws and regutations;

OFFEROR has attached and made a condition of this quote all of the required submittal
documents, listed on the Index of Submittal Documents;.

QOFFEROR has received and acknowledged addenda on this form, if applicable;

QFf1




REQUEST FOR QUOTES #21-912-23

Addendum Number: Date Received:

Addendum Number: Date Received:

3) The Offeror hereby proposes and agrees, if this Quotation is accepted, to enter into a Contract
for Repairs to Area Lighting and Electrical Equipment at the Guste High Rise Community, as
outlined in the scope of work, including the assumption of all obligations, duties, and
responsibilities necessary for the successful completion of the Work, and to furnish all
materials and equipment required to perform the Work including; tools, equipment, supplies,
transportation, facilities, labor, and supervision; insurance as specified in the Contract
Documents for the Repairs to Area Lighting and Electrical Equipment at the Guste High Rise
Community. :

TOTAL LUMP SUM AMOUNT OF:

(% )

{(Use words) {Use figures)

4) OFFERER agrees to complete all work within the number of calendar days as indicated in the
Supplemental Contract Conditions.

5) OFFEROR agrees to pay Liquidated Damages in accordance with the provisions set forth in
the Supplemental Contract Conditions.

(Offeror's Name)

BY
(Signature)

(Printed or Typed Name)

Title:

Date:
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SAMPLE FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS:!

That we, as Principal, hereinafter called the
Principal, and a corporation duly organized under
the laws of the State of Louisiana, as Surety, are held and firmly bound unto the Housing
Authority of New Orleans (HANO), for the sum of Dollars ($ ), for

the payment of which sum well and truly to be made, the said Principal and the said Surety bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly be these presents.

WHEREAS, the Principal has submitted a bid for

Located at
(identify project by number and brief description)

NOW THEREFORE, if the HANO shall accept the bid of the Principal and the Principal shall enter
into a contract with the HANO in accordance with the terms of such bid, and give such bond or
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety
for the faithful performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal o enter such
Contract and give such bond or bonds, if the Principal shall pay to the HANO the difference not
to exceed the penaity hereof between the amount specified in said bid and such larger amount
for which the HANO may in good faith contract with another party to perform work covered by
said bid or an appropriate required amount as specified in the Invitation for Bids, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of La. R.S. 38:2241;
38:2216, as amended, then this obligation shall be null and void; otherwise to remain in fuli force
and effect. ‘

iN WITNESS WHEREOF, the Principal and Surety have hereto set their hands and seals, this __
day of , 20 :

PRINCIPAL SURETY
(Name and Seal) ' (Attorney-in-Fact)
ATTEST:

ATTEST:




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

 REQUEST FOR QUOTES #21-912-23
CONTRACTOR’S SUMMARY SHEET

If this Quote is submitted by a-joint venture, each business shall'provide the information
requested below.

Under penalties of perjury, as prescribed in 18 U.S.C. 01, the undersigned certifies that
the statements set forth inthis bid are true and correct. ‘

(Offeror's Name)

(Louisiana Contractor’s License Number)

By:
(Printed or Typed Name)

Title:

Date:

(If a Corporation, President or Vice-President should sign; If a Partnership, a Partner shouid
sign. If some other Officer signs, evidence of authority must be submitted)

Address:

City, State, Zip:

Telephone No.:

Fax No.:

Email address:

Taxpayer |.D. No.:

Date Contractor Signed:
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

{1} The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating fo (i) those prices, {ii) the intention to submit a bid, or {iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award {in the case of a competitive proposal
solicitation} unless otherwise required by law; and

{3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(I} through {a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the

following principals in cerlifying that those principals have not
parlicipated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the litle of
his or her position in the bidder's organization];

(i} Asan authorized agent, does certify that the principals
named in subdivision (b){2)(i) above have not participated, and wili
not participate, in any aclion contrary o subparagraphs (a)(1)
through (a)(3) above; and

(i} As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs {a)(1)
through (a}(3) above.

{c) If the bidder deletes or modifies subparagraph {a)2 above, the
bidder must furnish with its bid a signed statement setling forth in
detail the circumstances of the disclosure.

f 1 [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceading $50,000}

{1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that hefshe has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not stubmit
the affidavit with hisfher bid, hefshe must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

{2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee” means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neitier exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s}) through improper influence.

"improper influence” means any influence that induces or tends
to induce a PHA/THA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

{b) The bidder represents and certifies as part of its bid that, except
for fuli-time bona fide employees working solely for the bidder, the
bidder:

(1) { 1has, [ ]has not employed or retained any person or
company lo solicit or obtain this contract; and

(2) [ 1has, [ 1has not paid or agreed to pay to any person or
company employed ot retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

{c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shali make an immediate and full written disclosure to the
PHAJ/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the coniract.

3.  Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

{a) The definitions and prohibitions contained in Section 1352 of

title 31, United States Code, are hereby incorporated by reference

in paragraph (b} of this certification.

Previous edition Is obsolete
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(b} The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and bellef as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) M any funds other than Federal appropriated funds {includ-
ing profit or fee received under a covered Federal transaction} have
been paid, or will be paid, fo any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the fanguage of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall cerlify and disclose accordingly.

(¢} Submission of this certification and disclosure Is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form {o be filed or amended by this provision, shall be
subject to a civil penalty of not tess than $10,000, and not more than
$100,000, for each such failure.

(d) indian tribes {except those charterad by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.5.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
coniract and ihe bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair compstitive advantage to the bidder; or,
(b} Impair the bidder's objeclivily in performing the contract work.

{ ] Intheabsence of any actusi or apparent confiict, | hereby cerfify
that to the best of my knowledge and belief, no actual or apparent
confiict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracls by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2} Participate in HUD programs pursuant to 24 CFR Part 24,

(b) The certification in paragraph (a} above is a material represen-
tation of fact upon which reliance was placed when making award,
If it is iater determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicilation.

(c} The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

{d) Inthe space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA"s minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e} Abid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c} above or (2) any longer
acceptance period stated in paragraph (d} above.

7. Small, Mincrity, Women-Owned Business Concern
Representation

The bidder represents and cerlifies as part of its bid/ offer that it --

(a} [ lis, [ ]is not a small business concern. "Small business
concern,” as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ lis, [ ]isnot awomen-owned business enterprise. "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or womsen
who are U.S. citizens and who also control and operate the business.

(c) [ 1fs, [ 1lisnot a minority business enterprise. "Minority
business enterprise,” as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

{Check the block applicable to you)
[ ] Black Americans

[ ] Hispanic Americans

[ 1 Native Americans

[ 1 Asian Pacific Americans
[ 1 Asian Indian Americans
[ ] Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Crganization Representation (applicable only if this
solicitation is for a contracl to be performed on a project for an
Indian Housing Authority)

The bidder represenis and certifies that it:

fay [ lis, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industial, or business activity established or crganized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian,” as used in this provision, means any person who is a
member of any tribe, band, group, pusblo, or communily which is
recognized by the Federal Government as eligible for services from
the Bureau of indian Affairs and any "Native” as defined in the Alaska
Native Claims Settlement Act.

(b) [ lis, { Tis not an Indian organization. "Indian organization,”
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe” means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Seiilement Act, which is
recognized by the Federal Government as sligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (appticable to construction contracts exceeding $2,000)

{a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 28
CFR 5.12(a)(1).

(b} No part of the confract resulting from this solicitation shall be
subcontracted o any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making faise statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

{a) The bidder's attention is called to the clause entifled Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b} "Segregated facilities,” as used in this provision, means any
waiting rooms, work areas, rest rcoms and wash rooms, restaurants
and other eating areas, fime clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or naticnal origin
because of habit, local custom, or atherwise.

{c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregaled facilities are maintained. The bidder
agrees that a breach of this certification Is a vielation of the Equal
Employment Opportunity clause in the contract.

{d) The bidder further agrees that {except where it has obtained
identical certifications from proposed subecontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opporiunity clause, it will:

(1) Oblain identical certifications from the proposed subcon-
tractors;

{(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-

tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The ceriification may be submilted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000) :

The bidder certifies that:

(a} Any facility to be used in the performance of this contract [ ]
is, [ ]isnot listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder wiif immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes lo use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c}, in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

{a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate.” If the successful
bidder doss not submit the cerlificate with his/her bid, he/she must
submit it within three {3) working days of bid opening. Failure io
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed cerlifi-
cate.

{b) A fully executed "Previcus Participation Certificate”
{ )is, [ ]is not inciuded with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and represeniations is accurate, complete, and
current.

{Signature and Date)

{Typed or Printad Nams}

(Tide)

{Company Name)

{Company Address)

Previous edition is obsolete

Page 3 of 3
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HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23
CERTIFICATION OF CONTRACTOR NON-EXCLUSION

This certification applies to a sole proprietor or any bidding entity or any individual partner,
incorporator, director, manager, officer, organizer, or member, who has at least 10% ownership
in the bidding entity, for consideration for award of contracts, in accordance with LA R.S. 38:2227.

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal |
crimes shall permanently bar any person or the bidding entity from bidding on public projects:

(a) Public bribery

(b) Corrupt Influencing
(¢c) Extortion

(d) Money laundering

A conviction of or plea of guilty or no contest to the following state crimes or equivalent federal
crimes shall bar any person or the bidding entity from bidding on public projects for a period of
five years from the date of conviction or from the date of the entrance of the plea of guilty or no
contest:

(a) Thett

(b} identity theft

{c) Theft of a business record

(d) False accounting

(e) Issuing worthless checks

(f) Bank fraud

(g) Forgery

(h) Contractars; misapplication of payments
(i) Malfeasance in office

The five-year prohibition shall apply only if the crime was committed during the solicitation or
execution of a contract or bid awarded pursuant to the provisions of LA R.S. Title 38, Chapter 10
— Public Contracts.

Should information be discovered about a bidding entity that would be cause for debarment,
suspension, exclusion, or determination of ineligibility for award of a contract, HANO shall report
and submit supporting documentation to the applicable regulatory agency.

| hereby attest that | have not been convicted of, or have not entered a plea of guilty or nolo
contender to any of the crimes listed above or equivalent crimes.

(Print) ‘ - (Date)

(Signature)




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-812-23

NON-COLLUSIVE AFFIDAVIT

(Prime Offeror)
STATE of
City/County of
Being duly sworn deposes and says:
{(Name)

That hefshe is

(A partner or officer of the firm of, etc.)

The party making the foregoing proposal or bid, that such proposal or bid is genuine and not
collusive or sham: that said bidder has not coliuded, conspired, connived or agreed, directly or
indirectly with any bidder or person, to putina sham bid or to refrain from bidding, and has not in
any manner, directly or indirectly, sought by agreement or collusion, or communication or
conference, with any person to fix the bid price or affiant or any other bidder, or fo fix any overhead
profit or cost element of said bid price, or that any other bidder, or to secure any advantage against
the Housing Authority of New Orleans or any personal interest in the proposed contracts; and that
all statements in said proposal or bid are true.

Signature of

Bidder, if the Offeror is an individual

Partner, if the Offeror is a partnership

Officer, if the Offeror is a corporation

Subscribed and sworn to before me this day of , 20

Notary Public

My Comimission Expires . 20
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Partl: Policy, Purpose, Requirements, Definitions

A. Introduction and Summary

The Housing Authority of New Orleans (HANOQY) has established a policy whereby any contractor
that transacts business with HANO must meet the requirements of HANO's Section 3 and
DBE/WBE policy as outlined in this document. This policy applies to all contracts valued at
$100,000 or greater. Contractors will: 1) offer Section 3 employment, training and employment
skill building programs for eligible Section 3 residents and 2) provide Section 3 Business
Concerns, Disadvantaged Business Enterprises (DBEs) as well as Woman Business Enterprises
(WBESs) with the maximum opportunity to participate in the performance of contracts awarded
by HANO. HANO will make a good faith effort to recruit as many Section 3 eligible residents
and businesses as possible for employment and instructional positions and contract
opportunities, in an effort to provide economic opportunities for area residents and area
business concerns.

This document serves to fulfill two (2) main objectives: 1) it outlines the Section 3 & Section 3
Business Concerns/DBE/WBE policy and program compliance measures of HANO, and 2) it
contains program definitions, requirements, required forms, information on program
assistance provided by HANO, and other information related to HANO’s Employment, Training
and Contracting Policy. This document replaces all previous policies and is in immediate effect
as of the HANO Board approval date.

Summary of Requirements
Section 3 | Section 3 Training | DBE WBE Section 3 Contracting
Hiring & Internship Contracting | Contracting

Reguirements
30% of Paid Training and 20% of the 5% of the 10% of the value of

new internship Spots as | value of the | value of the construction contracts
hires listed in Chart on contract contract :
Page 17 ' 3% of the value of non-

construction contracts
. These requirements apply to all prime and subcontractors where the value of the contract with
HANO is $100,000 or greater.

Board Approved March 13,2012, Revised Reporting Forms June 20, 2018




B. Definitions
Local Hire: Employee Residing within Orleans Parish.
Low-Income Person: A family (including single persons) whose income does not exceed 80% of

the median income for the area, as determined by HUD, with adjustments for smaller and farger
families. | ‘ :

Very Low-Income Person: A family (including single persons) whose income does not exceed
50% of the median family income for the area, as determined by HUD, with adjustments for
smaller and larger families,

New Hires: Full-time employees not previously employed on this contract for permanent,
temporary or seasonal employment opportunities.

Section 3 Resident: A public housing resident, (HCVP) Housing Choice Voucher Program
Participant or an individual who is considered to be a low to very low income Orleans Parish
Resident.

Core Employees: Persons listed and verified as employed with company before the contract
execution date.

Contractor: Any entity which contracts for the performance of work generated by the
expenditure of Section 3 covered assistance, or performing work in connection with a Section
3 covered project.

Woman Business Enterprise (WBE): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more women.

Disadvantaged Business Enterprise (DBE}): A business enterprise that is 51% or more owned,
controlled, and actively operated by one or more persons who are classified as part of a
socially and economicaily disadvantaged group. Such socially disadvantaged persons include
African-Americans, Hispanic Americans, Native Americans, Eskimos, Aleuts, Hasidic Jewish
Americans, Asian Pacific Americans and Asian tndian Americans.

Housing Authority (HA): Public Housing Agency

Housing Development: Housing owned, developed, or operated by public housing agencies in
accordance with HUD's public housing program regulations codified in 24 CFR Chapter IX.

Employment_Opportunities Generated by Section 3 Covered Assistance: All employment
opportunities generated by the expenditure of Section 3 covered public assistance (i.e.,
operating assistance, development assistance and modernization assistance, (as described in
24 CFR Section 135.3 {a) (1)). With respect to Section 3 covered housing and community
development assistance, this term means all employment opportunities arising in connection
with Section 3 covered projects (as described in Section 135.3 (a) (2)), including management

4
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‘and administrative jobs, Management and administrative jobs include architectural,
engineering or related professional services required to prepare plans, drawings, specifications,
or work write-ups; and jobs directly related to administrative support of these activities, e.g.,
construction manager, relocation specialist, payroll clerk, etc.

HUD Youthbuild Programs: Programs that receive assistance under subtitie D of Title IV of the
National Affordable Housing Act, as amended by the Housing and Community Development Act
of 1992 {42 U.S.C. 12899), and provide disadvantaged youth with opportunities for
employment, education, leadership development, and training in the construction or
rehabilitation of housing for homeless individuals and members of low- and very low-income
families,

Recipient: Any entity which receives Section 3 covered assistance, directly from HUD or from
~another recipient and includes, but is not limited to, any State unit of local government, PHA,
or other public body, public or private nonprofit organization, private agency or institution,
mortgagor, developer, limited dividend sponsor, builder, property manager, community
housing development organization, resident management corporation, resident council, or
cooperative association. Recipient also includes any successor, assignee or transferee of any
such entity, but dees not include any uitimate beneficiary under the HUD program to which
Section 3 applies and does not include contractors.

Section 3: Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.S.C. 1701u).

Section 3 Business Concern:

(1) Business concerns that are 51% or more owned by residents of the housing
development or developments for which the section 3 covered assistance is expended;
or

{2) Business concerns whose full-time, permanent workforce includes 30% of public
housing residents or low or very low income locat residents as employees; or

(3) HUD Youthbuild programs being carried out in the area in which the section 3 covered
assistance is expended; or

{4) Business concerns that subcontract in excess of 25% of the total amount of
subcontracts to business concerns identified in paragraphs (1) and (2) of this section.

Section 3 Covered Contracts: A contract or subcontract {including a professional service
contract) awarded by a recipient or contractor for work generated by the expenditure of
Section 3 covered assistance, or for work arising in connection with a Section 3 covered
project. Section 3 covered contracts do not include contracts awarded under HUD's
procurement program, which are governed by the Federal Acquisition Regulation {FAR}.
Section 3 covered contracts also do not include contracts for the purchase of supplies and
materials only. However, whenever a contract for materials includes the installation of the
materials, the contract constitutes a Section 3 covered confract.
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Section 3 Covered Project: The construction, reconstruction, conversion or rehabilitation of
housing (including reduction and abatement of lead-hased paint hazards), other public
construction which includes buildings or improvements (regardless of ownership} assisted
with housing or community development assistance. '

Subcontractor: Any entity (other than a person who is an employee of the contractor) which

has a contract with a contractor to undertake a portion of the contractor’s obligation for the -
performance of work generated by the expenditure of Section 3 covered assistance, or arising
in connection with a Section 3 covered project.

C. HANO Section 3 & DBE/WBE Policy Statements

i. Section 3 Policy Statement

Section 3 of the Housing and Urban Development Act of 1968, as amended (12 U.S.C.
1701, et seq.) (the “Act”) requires the Housing Authority of New Orleans to ensure that
employment and other economic and business opportunities generated by financial
assistance from the Department of Housing and Urban Development (“HUD"), are
directed to public housing residents and other low income persons, particularly recipients
of government housing assistance, and business concerns that provide economic
opportunities to low and very low income persons.

With the Housing Authority of New Orleans’ (HANO) Board Resolution Number 2012-05,
HANO hereby reaffirms its commitment of ensuring that all contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater by HANO for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide meaningful, full-time, permanent employment and training
to Section 3 residents. It is further reaffirmed that all vendor/contractors and any tier
subcontractors that are awarded a contract of $100,000 or greater for work generated
through the expenditure of HUD funding shall take all necessary and reasonable steps to
provide contracting opportunities to Section 3 business concerns.

To comply with the Act and Board Resolution Number 2012-05, the requirements of this
policy is to obtain a reasonable level of success In the recruitment, employment, and
utilization of HANO residents and other eligible persons and/or businesses by contractors
working on contracts partially or wholly funded with HUD monies. HANO shall examine
and consider a contractor’s potential for success in providing employment and business
opportunities to those covered under Section 3 prior to acting on any proposed contract
award.

In response to any Request for Proposals (RFP), Request for Qualifications (REQ)} or
Invitation for Bids (IFB), HANO will require submission of the Section 3 Opportunities Plan,
roster of Core Employees, and certification that the respondent will comply with the
requirements of Section 3 and this policy.
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HANO, in accordance with applicable laws and regulations, has established employment
and training requirements that contractors and subcontractors are expected to meet in
order to comply with Section 3 requirements. HANO’s Section 3 requirement is thirty
percent (30%) of any new hires for the term of the contract shall be Section 3 eligible
workers, and 10% (construction) or 3% (non-construction) of the value of the contract
shall be awarded to Section 3 eligible Businesses. It is the contractor’s responsibility to
implement progressive efforts to attain Section 3 compliance. Failure to attain Section 3
compliance in accordance with their contract will subject them to penalties including, but
not limited to, the withholding of payments.

li. DBE/WBE Policy Statement

Consistent with Presidential Executive Orders 11625, 12138, and 12432, and as
promulgated in 24 CFR Part 85 and in the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby modifies the numerical requirements
relative to contracting with Disadvantaged Business Enterprises (DBEs} and Woman
Business Enterprises {WBEs) and reaffirms its commitment of ensuring that all contractors
and any tier subcontractors that are awarded a contract of $100,000 or greater for work
generated through the expenditure of HUD funding shall take all necessary and
reasonable steps to provide Disadvantaged Business Enterprises (DBEs) and Woman
Business Enterprises (WBEs) with the maximum opportunity to participate in the
performance of contracts awarded by HANO.

HANO'’s DBE requirement is 20% of the value of the contract will be awarded to DBEs
and 5% of the value of the contract will be awdrded to WBEs.

To comply with this requirement and Board Resolution Number 2012-05, the
requirements of this policy is to obtain a reasonable level of success in the utilization of
eligible businesses by contractors working on contracts partially or whotly funded with
HUD monies. HANO shall examine and consider a contractor’s potential for success in
meeting these requirements prior to acting on any proposed contract award.

In response to any Request for Proposals (RFP), Request for Qualifications (RFQ} or
Invitation for Bids {IFB), HANO will require submission of evidence and certification that
the bidder will comply with the requirements of this policy.

D. Section 3 New Hire & Contracting Requirements

Section 3 Numerical Requirements and Order of Preference:

In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and empioyment opportunities to Section 3 residents to meet or exceed
a numerical requirement of 30% of alt new hires.

HANO has established employment and training requirements that contractors and
subcontractors are expected to meet in order to comply with Section 3 requirements. It is the
" contractor’s responsibility to implement progressive efforts to attain Section 3 compliance.

7
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Section 3 Hiring Preference
Contractors shall adhere to the foliowing order of priority for employment purposes:

Priority 1: A low or very low-income resident of HANO housing site where the work is being done
Priority 2: A low or very low-income resident of any HANO housing developments

Priority 3: A participant in HUD Youthbuild program in Orleans Parish

Priority 4: HANO Housing Choice Voucher Participant

Priority 5: a} A Very low-income resident of Orleans Parish

b) A Low-income resident of Orleans Parish

Contracting Requirements )
In accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall direct 10% of the contract value to Section 3 business concerns for construction
contracts and 3% for non-construction contracts in the following order of priority:

Priority 1: Business concerns that are 51% or more owned by residents of the HANO
housing development or developments for which the Section 3 covered
assistance is expended, or whose full-time, permanent workforce includes 30%
of these persons as employees; or

Priority 2: Business concerns that are 51% or more owned by residents of other HANO
housing developments that is expending the Section 3 covered assistance, or
whose full-time, permanent workforce includes 30% of these persons as
employees; or

Priority 3: HUD Youthbuild programs in Orleans Parish; or

Priority 4: Business concerns that are 51% or more owned by low or very-low income
Section 3 Orleans Parish residents, or whose permanent, full-time workforce
includes no less than 30% Section 3 residents, or that subcontract in excess of
25% of the total amount of subcontracts to business concerns identified in
paragraphs (1) and (2} of this section.

Section 3 businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of the Section 3 policy and numerical
requirements in any and all tier subcontracts. Requirements relative to employment and
contracting with Section 3 residents and business concerns shall not apply to contracts less than
$100,000 and shall not apply to contracts for the purchase of supplies and materials uniess the
contract for materials includes installation.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, participation can only count toward one reguirement.
For example, if a subcontractislet to a Section 3 business concern that also qualifies as a DBE,
then the contractor may count the subcontract either towards its Section 3 contracting
requirements or towards its DBE contracting requirements; the contractor shall not he allowed
to count the participation towards both requirements.

g
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E. DBE/WBE Contract Requirements

Numerical Regquirements
HANO requires that all contractors and any tier subcontractors shall direct their subcontracting
opportunities to DBEs/WBEs as follows:

o Disadvantaged Business Enterprises - 20% of the total value of contract
e Woman Business Enterprises - 5% of the total value of contract

DBE and WBE businesses seeking a contract or subcontract shall be responsible for submitting
evidence, if requested, to demonstrate to the satisfaction of the contracting party that the
business concern is responsible and has the ability to perform successfully under the terms and
conditions of the proposed contract.

Contractors must incorporate and enforce the provisions of this policy and numerical
requirements in any and all tier subcontracts.

In some instances, the requirements relative to contracting with Section 3 business concerns
and DBEs/WBEs may overlap; however, an individual company’s participation can only count
toward one requirement on a contract. For example, if a subcontract is iet to a WBE concern
that also qualifies as a DBE, then the contractor may count the subcontract either towards its
WBE contracting requirements or towards its DBE contracting requirements; the contractor
shall not be allowed to count the participation towards both requirements.

Requirements relative to contracting with DBEs/WBEs shall not apply to contracts less than
$100,000 and shall not apply to contracts where the contractor is not subcontracting for any
work, materials, supplies, services, etc, or when the sole source or specified items are not
available from DBEs/WBEs.

100% of the participation of DBE/WBE suppliers shall count towards the requirements as long
as the supplier maintains an inventory and/or significantly alters the product for distribution.
In cases where the DBE/WBE supplier does not maintain an inventory and/or does not
significantly alter products for distribution, only 25% of the DBE/WBE supplier’s participation
shall count toward the requirements.
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Part Il- Procurement & Contractor Requirements and Procedures

A. Section 3 Contracting Requirements & Procedures

" The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

As part of the response to an IF8, RFP, RFQ, or other solicitation, respondents {prime) are
required to submit a Section 3 Employment and Training Action Plan (SETAP) to identify overall
projected employment by type and phase, Section 3 hiring, training and contracting
requirements, objectives, and actions that will be implemented to ensure compliance with the
requirements of Section 3. {See Section 11 for Section 3 Employment & Training Action Plan
format).

The HANO Section 3 Coordinator will be responsible for coordinating with the Department of
Procurement and Contracts to review the Section 3 Employment and Training Action Plan prior
to the award of the contract. Upon selection, HANO will work with the selected firm to finalize
the Section 3 Plan , including identification of HANO assistance to be provided (if any),
timelines for action, and review of reporting and compliance requirements. The Section 3
Employment and Training plan is separate and apart from the Disadvantaged/Women Business
Enterprise Plan and must be completed in addition to the DBE/WBE Plan.

1. Prior to Bid/Pre Certification Process: HANO Resident-Owned Businesses can Visit
www.hano.org, to complete and submit a Section 3 Business Concerns Application.

Il. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shall be
required to complete and submit the following forms (Appendix):

¢ Section 3 Employment Action Plan

e Section 3 Training Action Plan

¢ Section 3 Contracting Action Plan

e Section 3 Employment and Training Schedule

e List of Core Employees (including date of hire for each core employee and address)

e Contracting Schedule

e letter of Intent

e Statement of Understanding

IIl. Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedutes do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the Section 3
subcontractor(s) in the required Schedules and does not have signed Letters of intent, or
where it is deemed necessary by HANO's Section 3 Coordinator.

10
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iV. Contract Performance Phase:

Section 3 Contract Performance Monitoring

HANO shall monitor and evaluate the contractor’s Section 3 compliance towards achieving the
numerical requirements relative to Section 3 employment, training, and contracting
throughout the contract period. The contractor shall be responsible for providing the
following reports to HANO, which shall be submitted no later than 4:30 p.m., on the first
business day of each month throughout the contract period (Appendix):

o Core Employee List Subcontractors / New Contracts

¢ Section 3 Employment and Training Compliance Reports
e Section 3 Manhour Report

¢ Contracting Compliance Report

o Section 3 Income Verification Form

e Employer Paid Training Report

Upon HANO's request, the contractor and all tier level sub-contractors are required to provide
supporting documentation and proof of previous employment of any and all core employees
prior to working on a HANO project.

The contractor shall also ensure that for each Section 3 resident hired, a Section 3 Verification
Form is completed. The Section 3 Income Verification Form shall be completed by the
resident, and submitted to the contractor. This documentation should be included with the
monthly reports submitted to HANO.

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, from its
lower tier subcontractors.

Determination of Compliance

Contractors and their subcontractors are required to demonstrate compliance with the
Section 3 employment and contracting requirements by meeting the numerical requirements
set forth above. Contractors who do not meet the contracting numerical requirements must
thoroughly document its inability to comply. In addition, HANO requires contractors that fail
to meet the contracting requirements set forth in this policy use the alternative measures
listed on page 16 to comply. Contractor’s efforts shall be directed towards identifying
methods to achieve success under this program through the following requirements:

Hiring:

e Target recruitment of Section 3 residents for training and employment by taking
steps such as:
o Prominently place a notice of commitments under Section 3 at the project:
site or other places where applications for training and employment are
taken;

1
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o

Contact HANO, HANO resident counciis, HANO resident management
corporations, and HANO residents;

Consider contracting with HANO Resident Councils and/or Resident
Management Corporations _
Contact HANO for a list of agencies which may be able to provide assistance
regarding opportunities for training which can be utilized on this contract;
Contact local job training centers, employment service agencies, and
community organizations;

Develop on-the-job training opportunities or participate in job training
programs; ‘

Develop or participate in certified Pre-Apprenticeship/Apprenticeship
Trainings Programs for construction trades on Construction Contracts and
paid Internship/Summer Employment Opportunities for Non-Construction
Contracts.

Advertise in the local media.

o Keep a list of Section 3 area residents who apply on their own or by referral for
available positions.

¢ Send to labor organizations or representatives of workers with whom the recipient,
contractor, or subcontractor has a collective bargaining agreement or other
understanding, a notice about contractual commitments under Section 3.

e Select Section 3 area residents, particularly HANO residents, for training and
employment positions.

e Provide ongoing monitoring of the program by the contractor and its
subcontractors to ensure compliance and to identify problems or difficulties in
meeting the requirements, and implement strategies to overcome the problems.
Where problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be
limited to, convening a meeting with HANO to advise it of the problems and
proposed solutions. HANO will offer its assistance whenever possible.

Where feasible, adjust the initial Section 3 and DBE/WBE Action Plan to increase
the use of Section 3 residents in categories where the Plan has been successful to
compensate for those categories of lower success.

B. DBE/WBE Certification

Businesses wishing to participate in HANO contracts as DBEs/WBEs must be certified by HANO's
Section 3/DBE/WBE Coordinator, in the Department of Development & Modernization.
Businesses claiming DBE/WBE status must be certified in order to have their participation
counted toward the contracting requirements stated herein. interested businesses must
initiate the certification process by submitting an application for certification to the Housing

12
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Authority. Applications for certification may be obtained by visiting HANO's website at
www.hano.otg.

Contracting Procedures:
The procedures outlined herein shall apply to all contractors seeking contracting opportunities
with the Housing Authority of New Orleans.

1. Prior to Bid/Pre Certification Process: If qualified, contractors can visit www.hano.org, to
complete and submit a Disadvantaged Business Enterprise Prograim Certification Application.

1i. Bid/Proposal Phase: Contractors submitting bids and/or proposals to HANO shali be required
to complete and submit the following forms (Appendix):

DBE/WBE Contracting Action Plan
Contracting Schedule

Letter of Intent

Staternent of Understanding

oo ==

Il Pre-Award Phase: Subsequent to the submission of bids/proposals, but prior to contract
award, contractors may be requested to provide additional information regarding the
submissions required in the Bid/Proposal Phase. Such requests may be made in instances
where the contractor does not show sufficient detail in their required Action Plans, where the
contractor’s required Schedules do not reflect achievement of the minimum stated
requirements, where the contractor has not identified the name of the DBE/WBE
subcontractor(s) in the required Schedules and does not have signed Letters of Intent, or where
it is deemed necessary by HANQ’s Compliance Officer.

[V. Contract Performance Phase: HANO shall monitor and evaluate the contractor’s compliance
towards achieving the numerical requirements relative to DBE/WBE contracting throughout the
contract period. The contractor shall be responsible for providing the following reports to
HANO, which shall be submitted no later than 4:30 p.m., on the tenth business day of each
month throughout the contract period:

e Contracting Compliance Report

The contractor shall be responsible for monitoring the compliance of any tier subcontractors.
In doing so, the contractor shall require monthly reports, in the formats provided, from its lower
tier subcontractors.

Contracting:

s Target recruitment of DBEs/WBEs by taking such steps as:
o Contact DBEs/WBEs in the HANO's directory;
o Prominently place a notice of commitment relative to DBE/WBE contracting
at the project site and other appropriate places; !
o Contact HANO for a list of certified firms;
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Board Approved March 13, 2012 Revised Reporting Forms June 20, 2018




o Contact other organizations which might be helpful in identifying
DBEs/WBEs;
o Advertise in the local media. |

o Make every effort to use DBEs/WBEs included in HANQ's directory of certified firms.
Such efforts may include, but are not limited to:

o Dividing total work into smaller sub-tasks {i.e. by floor);

o Using multiple firms for the same type of work {i.e. two drywall
subcontractors or several plumbing suppliers);

o Exercise flexibility in utilizing DBEs/WBEs in other or additional areas than
initially proposed if necessary to meet the program objectives.

e Provide ongoing monitoring of the program by the contractor and its subcontractors
to ensure compliance and to identify problems or difficuities in meeting the
requirements, and implement strategies to overcome the problems. Where
problems or difficulties in meeting the requirements are encountered, take
aggressive efforts to rectify the matter. Such action shall include, but not be limited
to convening a meeting with HANO to advise it of the problems and proposed
solutions. HANO will offer its assistance whenever possible.

¢ Where feasible, adjust the initial DBE/WBE Contracting Action Plan to increase the
use of Section 3 business concerns in categories where the Plan has been successful,
to compensate for those categories of lower success.

C. Reporting Open Positions

Al HANO contractors and subcontractors are required to report all job openings in connection
with a contract resulting from any solicitation on HANO’s Section 3/MWBE Program
Coordinator, and to the onsite/project Section 3 Coordinator as soon as the job becomes
available. This will aid in fulfilling the dual requirements of the shared job database by
connecting low-income residents in need of employment with contractors seeking to hire
Section 3 employees. Noncompliance with HANO's requirement may result in sanctions,
termination of the contract for default, and debarment or suspension from future HANO
contracts.

* For Construction Projects — All new hires must go through the on-site hiring process with the
Section 3 Coordinator

14
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Part Ill- Compliance Requirements

Compliance Requirements for Section 3/DBE/WBE Contracting

If a contractor or subcontractor cannot meet the Section 3, DBE, WBE contracting requirements
it must thoroughly document its inability to comply. In addition, HANO requires contractors
that fail to meet the contracting requirements set forth in this policy use the following
alternative measures to comply:

e Contractors must contribute to HANO's Section 3 Training Fund, which provides
training and other economic opportunities for HANO residents:

3 Trade, Construction and Rehab Contractors must contribute 2% of the total
contract amount.

» Non-Construction Contractors {e.g. A&E, Consulting, Professional Services,
Technical) must contribute 1% of the total contract amount.

HANO will primarily use the Section 3 Training Fund to pay for resident seif-sufficiency
programming through HANO's partnerships with Local Colleges, State Approved Trade
Programs, paid Work Experience /internship Programs, Youth Summer Employment Programs
and various other employment and training programs for residents. The site in which the
construction or project is occurring will receive a portion of funds generated from that
respective site for programs and equipment related to resident training.

Compliance Reguirement for Project Labor Agreements or Community Workforce Agreements

HANO shall require that a Project Labor Agreement or Community Workforce Agreement be
entered into between the trade unions and the developer, contractor, and subcontractors for
all projects whose collective value under HANO contracts is $25 million or more. The Project
Labor Agreement or Community Workforce Agreement shall comply with all requirements of
the HANO Section 3 and DBE/WBE Employment, Training, and Contracting Policy dated March
13, 2012. The unions, developers, contractors, and subcontractors shall consult with HANQ,
resident leaders, and community stakeholders on the terms of the agreement prior to its
execution.
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Part IV =Training Requirements

Training Requirements for Construction Contracts

> HANO requires all construction contracts that are greater than {$100,000.00) one
hundred thousand dollars in total construction cost and is anticipated to exceed 6
months of construction; to include a detailed and well defined plan on how they will
provide a certified pre-apprenticeship or apprenticeship training programs to at least
(1) one Section 3 Resident in its priority order. {1) One additional Section 3 Resident in
its priority order will be provided training for every additional ($500,000) five hundred
thousand to {$1,000,000,00) one million dollars of the total contract vaiue. The
training plan and trainings must be aligned with the scope of work in the contract and
approved by HANO, A training program participant can only count for {1} one training
slot per total contract amount. Those who do not offer a certified pre-apprenticeship
or apprenticeship training program will contribute into the HANO Section 3 Training
Fund as prescribed in the chart listed below.

Training Requirements for Non-Construction Contracts

» HANO requires that all non-Construction contracts that meet or exceed ($100,00.00)
one hundred thousand dollars in total contract value include a detailed and well
defined plan to provide paid internship or summer employment opportunities to
Section 3 Residents in its priority order. An internship/summer employment program
participant can only count for (1) one internship/summer employment slot per total
contract amount. Those who do not offer a HANO approved paid internship or summer
employment opportunity will contribute into the HANO Section 3 Training Fund as
prescribed in the chart listed below.

* A Portion of All Funds Generated at A HANO Housing Site Will Remain At That Site for Resident Tralning Programs and Equipment

Total Contract Amount

Number of Section 3
Training / Internship
Slots

Contribution to HANO Training Fund if
Training or Internship Slots Are not
Available

$7,000,000

At least $100,000, but less than $500,000 |1 6% of the Total Contract Value up to
525,000

At least $500,000, but less than 2 5% of the Total Contract Value up to

$1,000,000 $40,000

At least $1,000,000, but less than 3 4% of the Total Contract Value up to

$2,000,000 S60,000

At least $2,000,000, but less than 4 3% of the Total Contract Value up to

$4,000,000 $80,000 . ‘

At least $4,000,000, but less than 10 2% of the Total Contract Value up to

$105,000

Board Approved March 13,2012

57,000,000 or more 1 additional training | 1.5% of that Total Contract Value, with
slot for every no dollar limit
additfonal
$500,000.00
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Part V — Contracting and Compliance Forms
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Housing Authority of New Otleans
Section 3 Individual Verification Form

The following information will be used to verify your individual eligibility under the Section 3
regulations as set forth in 24 CFR Part 135.

A Section 3 resident seeking the preference in training and employment shall certify and submit
evidence to demonstrate Section 3 eligibility.

1, , residing at :
{print name) (address)
have a family size of and my total
{city, state, zip code)
annual income for the prior calendar year (20___) was $ as is evidenced by the attached

documentation.

HANO Client Status (Check ONLY One of the Following)
a | live in Public Housing at (insert development name)
a | am a Housing Choice Voucher recipient
O None of the above

Proof of income and residency is a requirement for an individual to become Section 3 certified.

Proof of residency (Check at least one and provide a copy with this form):
0 Copy of current lease :
a 2 Utility Bills for the past 2 months {Utility bills must be in the name as shown above)
o Notarized statement from an individual with at least one of the above documents in their name
attesting that the person seeking Section 3 Certification is living at their residence
O One of the acceptable proofs of income listed below
a Valid Federal or State ID

Proof of income (Check at least one and provide a copy with this form):
o Copy of receipt of public assistance
a  Copy of Evidence of participation in a public assistance program
a  Proof of income (Check stub, W-2, Tax forms, 1099, employer letter on letterhead, etc.)
a  Proof of Unemployed Status
a | Have Zero Income and did not receive any form of subsidy during the calendar year listed above

| have voluntarily provided the above information in conjunction with employment on a HANO related
project. | attest to the truthfulness of my statements fully understanding that this information is subject to
verification by the appropriate federal agencies.

Signature Date

Contact Phone:

[itle 18, Sectien 1001 of the U.S. Code states that a person is guitty of a felony for knowingly and willingly making false or fraudulent statements fo any
department of the United States Government.

Willful falsification of any of the above s{atements may subject ifte contractor or subconfractor to ¢ivil or criminal prosecution, See Section 1001 of Title 18
and Section 231 of Title 31 of the U.S. C_ode.
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Consistent with the requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended (12 U.S.C. 1701u) and with the Housing Authority of New Orleans’ (HANO)
Board Resolution Number 2012-05, HANO hereby reaffirms its commitment of ensuring that all
contractors and any tier subcontractors that are awarded a contract in excess of $100,000.00
by HANO for work generated through the expenditure of HUD funding shall take afl necessary
and reasonable steps to provide meaningful, full-time, permanent employment and training to .
Section 3 residents. 1t is further reaffirmed that all contractors and any tier subcontractors that
are awarded a contract in excess of $100,000.00 by HANO for work generated through the
expenditure of HUD funding shall take all necessary and reasonable steps to provide business
opportunities to Section 3 business concerns.

Definitions:

Low-Income Person:

A family (including single persons) whose income does not exceed 80% of the median income
for the area, as determined by the Secretary, with adjustments for smaller and farger famities.

Very Low-Income Person:

A family (including single persons) whose income does not exceed 50% of the median family
income for the area, as determined by the Secretary, with adjustments for smaller and larger
families.

New Hires. ,
Full-time employees for permanent, temporary or seasonal employment opportunities.

Section 3 Resident:

1) A low or very low income resident of HANO housing site where the work is being
done; or
2) A low or very low income resident of any HANO housing site; or

3) A participant in HUD Youthbuild program in Orleans Parish; or
4) A HANO Housing Choice Voucher Participant
5) a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

Statement of Numerical Requirements and Order of Preference:

in accordance with Section 3, HANO requires that all contractors and any tier subcontractors
shall provide training and employment opportunities to Section 3 residents to meet or exceed a
numerical requirement of 30% of all new hires in the following order of priority.

Priority 1: A low or very low income resident of HANO housing site where the work is being
done
Priority 2: A low or very low income resident of any HANO housing site

Priority 3: A participant in HUD Youthbuild program in Orieans Parish
Priority 4: A HANO Housing Choice Voucher Participant
Priority 5: a) A very low-income resident of Orleans Parish

b) A low-income resident of Orleans Parish

: 19
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 EMPLOYMENT ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to the hiring of Section 3 residents will be met. Include in the description
what specific actions will be taken to ensure that subcontractors comply with the requirements.
The description must outline specific steps 1o be taken and detail the program or strategy to be
employed to achieve the requirements. For construction and related contracts where the
General Contractor is unknown at the bid/propoesal stage, Respondent must outline a process
for meeting the stated requirements and commit to providing a detailed job projection within 30
days of contract execution. Complete attached Employment and Training Schedule outlining
job projections by category and anticipated timeline.

NOTE: This plan shall incorporate actions to be taken by the biddersfofferor's proposed subcontractors/suppliers.

Name: Title: Date;
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HOUSING AUTHORITY OF NEW ORLEANS

SECTION 3 TRAINING ACTION PLAN

(Note: FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED.)

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to pre-apprenticeship training, apprenticeship training, paid and unpaid
internships of Section 3 residents will be met. Include in the description what types of
internships, trainings, trades and the specific actions that will be taken to.ensure that
subcontractors comply with the requirements. The description must outline specific steps to be
taken and detail the program or strategy to be employed to achieve the requirements. For
construction and related contracts where the Generai Contractor or subcontractors are unknown
at the bidfproposal stage, Respondent must outline a process for meeting the stated
requirements and commit to providing a detailed job projection within 30 days of contract
execution. Complete attached Employment and Training Schedule outlining job projections by
category, internships, pre-apprenticeship trainings, apprenticeship trainings and anticipated
timsline.

NOTE: This ptan shall incorporate actions to be taken by the bidder's/offeror's proposed subcontractors/suppliers.

Name: Title: Date:

22
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HOUSING AUTHORITY OF NEW ORLEANS

CONTRACTING ACTION PLAN FOR SECTION 3/DBE/WBE

(FINAL PLAN WILL BE INCORPORATED INTO CONTRACT, IF AWARDED. )

Provide a written Plan describing the process and steps that will be taken to ensure that the
requirements relative to contracting with Section 3 businesses, Minority and Women Business
Enterprises will be met. Include in the description what specific actions will be taken to ensure
that subcontractors comply with the requirements. The description must outfine specific steps
to be taken and detail the program or strategy to be employed to achieve the requirements.
Provide an outline of the specific contracts that will be awarded to Section 3/DBE/WBE
businesses, if known. Use additional sheets of paper, if necessary.

NOTE: This plan shall incorporate actions to be taken by the bidder's/offeror's proposed subcontractors/suppliers.

Name; Title: : Date:

23
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HOUSING AUTHORITY OF NEW ORLEANS

LIST OF CORE EMPLOYEES

CONTRACTOR NAME:

CONTRACT EXECUTION DATE:

List all regular, permanent employees who are currently performing work, or who normally perform work
for your company when work is available. Duplicate form if additional space is needed.

JOBC

DATE OF HIRE SIFICATION

7 EMPLOYEE NAME/ADDRESS

Contractor's regular, permanent employee who normally performs work for the

Core Employee:
contractor when work is available.

Date:

Name: Title:

24
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HOUSING AUTHORITY OF NEW ORLEANS

LETTER OF INTENT — Subcontractor Commitment Form

To: IFB#
Name of Prime Contractor

The undersigned will enter into a signed agreement with the Prime Contractor listed above, Copies of agreements
including, but not limited to joint ventures, subcontracts, supplier agreements or purchase orders referencing the IFB,

RFP, RFQ, or Purchase Order Number shall be forwarded to IIANO at:

Housing Authority of New Orleans
4100 Touro Street

New Orleans, Louisfana 70122

Attn: Section 3/DBEMBE Coordinator

Name of Subcontractor

Description of Work to Be Performed by Subcantractor

Contract Value (inclusive of change orders) $

Term of Contract {include start and end dates)

Subcontractor Status (Section 3, DBE, WBE)

By:
Prime Contract Signature

Printed or Typed Name

Title:

Date:

If a corporate seal is nof affixed, this document must be natarized. Provide Letter of Intent on Company Letterhead.

Subscribed and sworn to (Notary Publfic)
(Seal)
before me this ~dayof , 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

STATEMENT OF UNDERSTANDING

IFB NO.

Under penatlties of perjury, as prescribed in 18 U.8.C. 1001, the undersigned certifies that it:

o Has prepared and submitted its bid/proposal to HANO with a full undersla'nding of HANO's requirements with
respect lo employment, training, and contracting with Section 3 residents, Section 3 business concerns,
Disadvantaged Business Enterprises (DBESs), and Women Business Enterprises (WBEs); and

o Agrees lo act in good faith to ensure that the specified requirements relative to employment, training, and
contracting are met; and

o The representations contained in the Section 3 Employment and Training Action Plan submitted with the
bidfproposal are true and correct as of this date; and

o Proposes lo use the services of the Section 3 pusiness concerns, DBEs, and WBES listed in the Contracting
Actlon Plan; and

o Will not after the tevel of employment, training, and contracting with Section 3 residents, Section 3 business
concerns, DBEs, and WBEs identified in the Section 3 Employment and Training Schedule and in the
Contracting Schedule without prior viitten notice to HANO; and

o Agrees to provide regular compliance reports to HANO, at the Intervals specified by HANO and in the format
specified by HANO; and

o Wil monitor, ensure, and report subcontractor compliance with respact to HANQ'’s employment and contracting
requirements;

o Will provide HANO with documentation in the format and timeframe requested by HANQ, such as subcontractor
certifications, employee income verifications, ete. to condirm eligibility of those employees, trainees,
subcontractors claiming Section 3, DBE, andfor WBE status.

Bidder's/Offeror's Name

By:
Signature

Printed or Typed Name

Title:

Date:

if a comparate seal is not affixed, this document must be notarized.

Subscribed and sworn to ) {Notary Public}
{Seal)
before me this day of . 20

My Commission expires:

Date Executed:
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HOUSING AUTHORITY OF NEW ORLEANS

Section 3 Manhour Report

To be submitted before 5:00 p.m. on the first business day of the month

Contractor: Confract No.:

Conltract Start Date: Contract Completion Date:

Report for month of. 20

identify all Employees including Section 3 residents who have performed work in connection with this project to
date. All Section 3 employees must appear on the Certified Pa roll Form {if applica
e

For the period of this report, indicate:

Totat Number of Manhours Warked by alt Employees:

Total Number of Manhours Worked by Section 3 Employees:

Total Percentage of Manhours Worked by Section 3 Employees:

Name:

Title:_

Date:

**pitach Section 3 Resident Ceriification Forms for each new hire reported.

31 _
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HOUSING AUTHORITY OF NEW ORLEANS

Contracting Compliance Report

To be submitted befors 5:00 p.m, on the first business day of the month

Contractor: Contract No..

Contract Start Date: Contract Gompletion Date:

Original Contract Amount: $

Current Gontract Amount (Including Change Orders). $

Report for month of: 20

List all Section 3IDBE/WBE Subcontractors and Suppliers utilized on this contractto date. Copies of all

subcontract/supplier agreements executed during this reporting period must be submitted with report. Make

copies of form if additional space is needed.

ALL SECTION 3/DBE/WBE CONTRACTORS AR REQUIRED TO LIST ALL SUBGONTRACTORS
Al S . A )

Total Amount Paid to Contractor by HANO:

This Period: $ To Date: $

Total Amount Paid by Contractor to Section 3 Business Concerns:

This Period: $ To Date: $

Total Amount Paid by Contractor to DBEs:

This Period: § To Date: $

Total Amount Paid by Contractor to WBEs:

This Period: $ To Date: $
Name:
Title:
Date:
32
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Section 3
Employment and Training-Assessment

This Assassment is designed to capture potential Section 3 Certified candidates’ employment interest, work
experience and training information. Information will be forwarded to employers based upon the skills required for
the open posilions. Applicants will be considered for positions without regard to race, color, religion, sex national
origin, age or marital status. :

Personal Information

Name, Date
Address

City State Zip
Home Telephone Alt. Telephone

Current Age Date of Birth

Do you reside at a HANO affordable housing site? ( Y YES( )NO
If Yes, Which Site: Name of Head of Household
Are you a HANO Housing Choice Voucher Participant ( ) YES ( )NO
if Yes, Name of Head of Household
Do you reside at a federally supported housing unit? () YES { }NO
Are you a HUD Youth Build Participant? ( }YES( )NO

" Education
Highest Level of Education (Grade Completed)
High School Diploma GED Some College
College List Degree Year Completed
Name of last School Attend City State
Last Year Attended

Employment

1. Have you ever worked before? Yes No

Are you currently working? Yes No Full Time Part Time
Current Job Title Hourly Rate
Have you ever completed an occupational skilts training? If so, what, when and where.
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5. Do you have an occupational skills credentialflicense? if so, what and expiration date.

6. Have you ever participated or completed work readiness training? If so, when.

7. Arethere any problems or issues that may prevent you from working consistently? If so, explain.

8. What type of environment would you like to work in? Indoors Outdoors

9. What types of machinery/office equipment to you know how to operate?

Employment Hisfory

Beginning ]
Name of Employer | Dates of Employment Hourly Rate
Address/ City/State Start/End Job Title Ending Hourly | Reason For Leaving
Rate

Transportation

1. Do you have a valid driver's license? Yes No State

2. Do you own a car or have access to reliable transportation to get to and from work?

Yes No if yes, make /modeliyear of car.




If no vehicle or license, what is your primary means of transportation?

References: DO NOTINCLUDE RELATIVES.

Name

Address

City State Zip Code

Telephone Position/Relationship

Name

Address

City State Zip Code

Telephone Position/Releationship

Name

Address

City State Zip Code

Telephone Position/Releationship
Signature: ' Date:

Print Name:




SKILLS ASSESSMENT

L Place an (X) on the atea(s) in which you have skills and list the number
of years of experience. '

# Of Years
Experience

# Of Years
Experience

Project Assistant




i Please place an (X) by the area(s) in which you are interested in training.

“Painting-
Fe

i, Comments




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23

STATEMENT OF BIDDER’S QUALIFICATIONS

Each business of a joint venture must submit this form. Complete all blanks by entering the
requested information or “NA” if it is not applicable to your business.

BUSINESS NAME:

AVG. ANNUAL SALES (LAST CURRENT NET WORTH:
3 YEARS}):

DATE BUSINESS STARTED:

PARENT COMPANY (IF AFFILIATE):

L

PREVIOUS BUSINESS NAME:

OFFICERS, OWNERS, OR PARTNERS

NAME

OFFICIAL CAPACGITY

PERSONS AUTHORIZED TO SIGN OFFERS AND CONTRACTS IN COMPANY NAME

NAME OFFICIAL GAPACITY
BANK REFERENCE

BANK NAME: ADDRESS:

CONTACT PERSON: TELEPHONE NO.:




STATEMENT OF BIDDER’S QUALIFICATIONS (CONT.) QUALITY ASSURANCE
YES NO

A, Has the Bidder successfully completed three similar projacts within the past five years?

B. Over the past five years, has the Bidder completed all of their projects within the contract time frame and
budget?

C. Over the past five years, has the Bidder ever been Terminated for Default by any public entity?

D. Over the past five years, has the Bidder ever been issued a finding of non-compliance by HANO relative to
DRE, WBE and Section 3 Employment and Contracting?

E. Over the past five years, has the Bidder ever been issued a finding of non-compliance relative to Davis Bacon
Wage Requirements?

BUSINESS REFERENCES (Provide three existing or completed work activities by your
business which are similar to or support your ability to successfully complete the scope of
work.) Please attach additional pages if additional space is needed.

AGENCYICOMPANY NAME: ACTIVITY: DOLEAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.:
AGENGCY/COMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DATE COMPLETED: CONTACT PERSON: TELEPHONE NO.:
AGENCYICOMPANY NAME: ACTIVITY: DOLLAR AMOUNT:
DAT'E COMPLETED: CONTACT PERSON: LE)!;EPHONE

The undersigned covenants and agrees to provide the Housing Authority of New Orleans
current, complete, and accurate information regarding their business’ status. The
undersigned further agrees to permit examination of books, records, and files by authorized
representatives of the Housing Authority of New Orleans or the U.S. Department of Housing
and Urban Development. Any material misrepresentation may be grounds for terminating
any contract which may be awarded and for initiating action under federal or state laws
concerning false statements.

SIGNATURE OF PRINCIPAL: PRINTED NAME OF PRINGIPAL: DATE SIGNED:




HOUSING AUTHORITY OF NEW ORLEANS
INVITATION FOR BIDS
FOR
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

IFB #21-912-23

EMPLOYEE VERIFICATION AFFIDAVIT
(Employer)
STATE OF

CITY/ICOUNTY OF

i, Being duly sworn, attests and says that:
(Authorized Signatory)

a private organization,

(Name of Private Company/Employer)

duly registered in the aforementioned state, and contracted to perform work within the State of
Louisiana, herein attests that l/we (the employer) are in compliance with the United States
Department of Homeland Security's “E-Verify” program, which is mandated pursuant to La RS
38:2212.10. | further attest that I/we are registered in a status verification system to verify that all
new employees in my/our (the employer) employ are legal citizens of the United States, or are
legal aliens. Further, Ifwe shail continue to utilize a status verification system to confirm the legal
status of all new employees assigned to this project during the term of this contract. In further
compliance with the Immigration Reform and Immigrant Responsibility Act of 1996 administrated
by the U.S. Department of Homeland Security, [/fwe shall require all subcontractors to submit to
mefus (the employer) a sworn affidavit verifying its compliance with the Immigration Reform and
immigrant Responsibility Act of 1996, 8 U.S.C. 1324(a).

Signature of

(Authorized Signatory)

(Printed Name/Title of Authorized Signatory)

Sworn o and Subscribed before me:

- This day of , 20

Notary Pubilic

My Commission Expires




R-1020 (4/12)

Designation of Construction Contractor

as Agent of a Governmenta! Entity
Sales Tax Exemption Certificate

Cratrifatizg to 2 better quality of life

HOUSING AUTHORITY OF NEW QRLEANS

Lepa! Hame of Governmental Ently
States government, or an agency, board, commission, or instrumentality of the Siate of Loulslana or its political subdivisions, including

, an agency of the Unfted

parishes, municipalities and school boards, does hereby designate the following contractor as its agent for the purpose of making sales
tax exempt purchases on behalf of the govemmental body:

Hame of Contractor

Address

City State P

This designation of agency shall be effective for purchases of compenent construction materials, taxable services and leases and rentals

of tangible personal property for the following named consiruction project:

Consiruction Projact Contract Numbar

REPAIRS T AREA LIGHTING, ELECTRICAL EQUIPMENT AT GUSTE H.R. | 21-912-23

This designation and acceptance of agency s sfiective for the period

Baginning Dale {mm/ddiyyyy} End Date {mm'ddiyyyy}

Purchases for the named project during this period by the designated contrastor shall be considered as the legal equivalen! of purchases
directty by the governmental body, Any materials purchased by this agent shall immediately, upon the vendor's dafivery to the agent,
become the propery of this goveinment entity, This government entity, as principal, assumes direct liability to the vendor for the payment
of any property, services, leases, or rentals made by this designated agent. This agreement does not void or supersede the obligations of
any party created under any consliuction coniract related to this project, including specifically any contractual obligation of the construc-

tion contractor to submit payment te the vendors of materials or sesvices for the project.

This contractor-agent is not authorized to dslegale this purchasing agency to others; separate designafions of agency by
ihis governmental enfity are required for each contractor or sub-contractor who is to purchase on behali of this govemnmen-
tal entity. The undersigned hereby cenify that this designation is the entirety of the agency designation agreement between
them. In order for a purchase for an eligitle governmental entity through a designated agent to be eligible for sales fax exemp-

tion, the designalien of agency musl be made, accepted, and disclosed to the vendor before or atl the lime of the purchase

transaction.
Designation of Agency Acceptance of Agency
Signatwe of Authorzed Designator Date (mmvddlyyyr} Sumature of Contractor or Subcontractor Authorized Acceplon Date tmm'ddlyrsy}
Hame of Authorized Designator Nama of Conlracior's or Subconiractor’s Acceptor
EVETTE HESTER, EXECUTIVE DIRECTOR
Hame of Governmental Entily Nama of Contracicr
HOUSING AUTHORITY OF NEW ORLEANS
Address Addrass
4100 TOURO STREET
Cay sue |z2P City Stale
NEW ORLEANS LA 70122

This designation of agency form, when propery execuied by both the contractor and the governmental entity, shall serve as evidence
of the sales tax exempt status that has besn conferred onto the contracior. Mo other exemption cerlificate form is necessary o claim
exemption from sales taxes. The agency agresment evidenced by this sales tax exemption certificale must be implemented at the time
of contract execution with the govemnmental entity, The conlract between the govemmental entity and his agent must contain provisions

fo authenticate the conferment of agency.




SAMPLE
HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23
REPRESENTATIONS AND WARRANTIES
as to

SALES TAX ON ARPLICABLE MATERIALS AND EQUIPMENT

Contract #:

WHEREAS, pursuant to the provisions of R.S. 47:301(8)(c) and due to the status of the Housing
Authority of New Orleans as an agency or instrumentality of the State of Louisiana with exemption
from payment of state and local sales or use taxes; and

WHEREAS, the parties hereto agree and commit themselves to interpret all agreements between
them according to the laws of the State of Louisiana; and

WHEREAS, the parties hereto desire to enter into an agreement to allow the Owner to convey to
its contractors, subcontractors, vendors, and suppliers its status as exempt from Louisiana state
sales or use taxes, and local sales and use taxes as to transactions arising from a Contract for
the construction of the Owner's facilities which is the object of this Agreement;

NOwW, THEREFORE, for the pufpose of creating the requisite agency relationship with the
Owner, the Contractor hereby makes the following representations and warranties which are a
material part of this Contract and shall be binding as a part of any Contract resuiting;

Contractor's Representations and Warranties

A. Contractor hereby acknowledges receipt of a Form R-1020 of the Louisiana State
Department of Revenue, and represents and warrants that the Contractor has completed the
Contractors portion thereof, and submitted the Form so completed as a required prior to contract
execution. By doing so, the Contractor hereby agrees to and accepts appointment as Owner's
agent for the limited purpose of purchasing applicable materials and equipment to be instalied or
affixed to Owner’s facilities built by the Contractor.

B. Contractor represents and warrants that all purchases of “applicable materials and
equipment,” defined for ail purposes, whether in this contract and notwithstanding any language
therein to the contrary, as materials and equipment which are affixed and made a part of the real
estate of the project or work, or which are permanently incorporated into the project or work, shall
be made in compliance with this agreement, and that the contractor shall not pay any State of
Louisiana sales or use taxes nor any sales or use taxes imposed by any other taxing authority
jocated in Louisiana.

C. Contractor represents and warrants that the Contractor will comply with all requirements
for sales tax exemption imposed by a local taxing authority, which compliance shali specifically
include without limitation completing all forms, submitting all documents of organization and/or
qualification to conduct business, obtaining all occupational licenses or other qualifications and/or
arranging for invoicing direct to owner.




D. Contractor represents and warrants that any tax exemption obtained under this agreement
shall be used only for the purchase of applicable materials and equipment for the construction of
the Owner's facilities that are the object of the contract herein contemplated, and further, that the
Contractor shall require any subcontractors to be bound by the same representation and warranty.

E. Contractor represents and warrants that in the event the Contractor's employees, agents,
subcontractors or any other entity making purchases on Contractor's behalf shall abuse the tax
exemption herein contemplated whether by omission (example: failure to comply with statutes
and regulations) or commission (example: purchases not for use in Owner’s work), then the
Contractor shall indemnify and hold harmless the Owner from all consequences resulting from
such omissions or commissions during the term of the construction of Owner’s facilities and that
this indemnification shall survive the term of the Contract herein contemplated.

F. Contractor represents and warrants that the responsibility for compliance with applicable
procedures and faws and record keeping required by law or by Owner lies with the Contractor,
and that the Contractor accepts and agrees to this duty.

IN WITNESS WHEREOQOF Confractor now signs below:

Contractor:

Date:




General Conditions for Construction
Contracts - Public Housing Programs

U.S. Department of Housing and UrbanDev
elopment

Office of Public and Indiaty Housing

OMB Approval No. 2677-0157 (exp. 11/30/2023)

Applicability. This form is applicable to any

construction/development contract greater than $150,000.

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and réporiing
the data. The information requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its
amendment by the Housing and Community Development Act of 1592, implemented by HUD at 24 CFR Part 135, The formt is required for construction

contracts awarded by Public Housing Agencies (FHAs). The form is used by Housing Authorities in solicitations to providé necessary contraet clanses.
1f the form were not used, PHAs would be unable to enforce their contracts.. There are no assurances of confidentiality. HUD may not conduct or

sponsor, and an applicant is not required to respond to a colection of information unless it displays a currently valid OMB controf number.

Clause Page Clause Page
1 | Definitions 2 | Administrative Requirements
2. Contractor's Responsibility for Wark 2 25. Contract Period 9
3. Architect’s Duties, Responsibilities and Authority 2 26. | Order of Precedence a9
4. Qther Contracts 3 27. Payments )
A on Red ame 2 Contract Modifications 0
5. Preconstruction Conference and Notice to Proceed 3 29. |- Changes 10
6. Construction Pregress Schedule 3 30. Suspensign of Work i1
7. Site Investigalion and Conditions Affecting the Wark 3 31, Disputes 1
8. Differing Site Condilions 4 32. Defaull 11
g Speifications and Drawings for Construction 4 33. Liquidated 12
10. | As-Built Drawings 5 34. Termination of Cenvenience 12
11. | Material and Workmanship 5 35. Assignment of Coniract 12
12. 1 Permits and Codes 5 38. Insurance 12
13. | Health, Safety, and Accident Prevention 1] a7, Subcontracls 13
# | Temporary Buildings and Transporiation Materials 6 R Subcontracting with Small and Minarity Firms, Women's T
Business Entemdse, and Labor Surplus Area Firms
15. | Avaitability and Use of Utility Services 8 34. Equal Employment Opporianity 13
B | Protection of Exisling Vegetation, Structures, 4 Employment, Training, and Contracting Opporiuniies #
Equipment, Utilittes, and lmprovemenis 8 for Low-Income Persons, Section 3 of the Housing and
Urban Development Act of 1958
17. | Temporary Buildings and Transportation Materials 7 41, nterest of Members of Congress . 15
% | Clean Airand Water 7 2 Interest of Members, Officers, or Employees and B
Former Members, Officers, or Employees
18. | Energy Efficiency 7 43. Limitations on Payments Made to Influence 15
20, | Inspection and Acceplance of Conslruclion 7 44. Royaities and Patents 15
21. | Use and Possession Prior to 8 45, Examination and Rgtention of Contractor's Records 16
22, | Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 156
23. | Warranty of 8 47. Nan-Federal Prevailing Wage Rales 19
24, | Prohibition Against 9 48, Prosurement of Recovered 19
Liens Materials
Previous editions are obsolete Page 1 of 19 form HUD-5370 (172014)
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1. Definitions

{a) “Architect” means the person or other entity engaged by
the PHA te perform architectural, engineering, design,
and other services related 1o the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Conlracting Officer. The Architect's
authosily is as set forth elsewhere in this contract.

(b} “Contract” means the contract entered info between the
PHA and the Contractor. It includas the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certificalions,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Gonditions of the Contract for
Conslruction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specificalions, and drawings. it includes all formal
changes lo any of those documents by addendum,
change order, or other modification.

{c) "Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, andfor
tarminate this contract and designated as such in writing
to the Coniractor. The term includes any successar
Contracting Officer and any duly authorized
representative of the Conliracting Officer also designated
in wrifing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

{d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

{e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitted Spegcifications
and Drawings for Construction herein,

{f} "HUD" means the United States of America acting through
the Depariment of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf, HUD has agreed, subject to the provisions of an
Annual Contributions Terms and Conditions {ACC), to
provide financial assistance to the PHA, which Includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
ar for release of funds to the PHA for payment to the
Cantraclor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractuat
relationship between the Contractor and HUD,

{g) "Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whale or In part under this contract.

(h) "PHA" means the Public Housing Agency organized
under applicable state laws which Is a party to this
contradt.

{i) “Specifications™ means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met. -

{1y “Work™ means materials, workmanship, and manufacture
and fabrication of components,

2, Contractor’s Responsibility for Work

{a) The Caniracter shalt furnish all necessary laber,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Avaitabllity and Use of Utility Services
herein.

{b) The Contractor shall perform on the site, and with its own
organization, work equivalentto atleast[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order i,
during perfoiming the work, the Contraclor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA,

{c) At all imes during performance of this contract and until
the work is completed and accepted, the Cantractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

{d) The Contractor shall be responsible for all damages to
persons or praperty that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions to protect the work, the
waorkers, the public, and the property of others, The
Coniractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's parformance. The
Contractor shall also be responsible for alt materials
delivered and work perfarmed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

{e) The Conteactor shall lay out the work from base lines and
bench marks Indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work execuled under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso.

{f) The Contractor shall confine all operations {including
storage of materials) on PHA premises to areas
autherized or approved by the Contracting Officer.

{g) The Contracter shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remave from the
premises all scaffolding, equipment, toels, and materials
{including rejecied materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complste and operating condition.

{h) The Conltractor’s responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepled by the Contracting Officer. The
Contractar will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Rasponsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Conlracting Officer.

Previous editions are dbsolete
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{b) The Architect shall serve as the Conlracting Officer's
technical representative with respect to architectural,
engineering, and design matters related to the wark
performed under the contract, The Architect may provide -
direction on contract performance. Such direction shall be
within the scope of the contract and may notbe of a
nature which: (1) Institutes additional work autside the
scope of the contract; (2) conslitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decreass in the cost of the contract; (4) alters the
Conslruction Progress Schedule; or {5) changes any of
the other expfess terms or conditions of the cantract.

(¢) The Architect's duties and responsibilities may include but
shall not be limited to:

{1) Making periodic visits to the work site, and on the
hasis of his/her on-sile inspections, issuing wrilten
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a capy of the
report with the Contractor's designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer In
the preparation of change orders and ather contract
modifications for issuance by the Contracting Officer;

{3} Reviewing and making recommendations with respect
to - (i) the Contractor's construction progress
schedules; (ii) the Contractor’s shop and detailed
drawings; {iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;

{4) Assisting in inspections, signing Cerlificates of
Completion, and making recommendations with
respect to acceplance of work completed under the
contract.

4, Other Contracts

The PHA may undertake or award ather contracts for
additional work at or near the site of the work under this
conlract. The Contractor shall fully cooperate with the
other conlractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this conlract to accommodate the additional werk, heading
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that witf interfere with the performance of work by any
other contractor or by PHA employees

5. Pre-construction Conference and Notice to Proceed

{a) Within ten calendar days of contract execution, and prior
10 the commencement of woik, the Contractor shall
altend a preconstruction conference with representaiives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conferencs.

{b) The contractor shall begin work upen receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such nolice.

6. Construction Pragress Schedule

{a) The Contractor shall, within five days after the work

commeancas on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor propases to perform the work, and the dates
on which the Confractor cantemplates starting and
complsting the several salient features of the work
(including acquiring labor, malerials, and equipment). The
schedute shall be in the form of a progress charl of
suitable scale 1o indicate appropriately the percentage of
work scheduted for completion by any given date during .
the period. If the Contractor fails to submit a schedule
vithin the time prescribad, the Contracting Officer may
wilhhold approval of progress paymenis or take other

- remedies under the confract until the Contractor submits

the required scheduls.

{b} The Contractor shall enter the actual progress on the

chart as required by the Conltracting Officer, and
immediately deliver three coples of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the hasis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, hersin that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary lo improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Coniractor to
increase the number of shifts, overtime operations, days
of work, andlor the amount of construction plant, and to
submit for approval any supplemeitary schedule or
schedules in chart form as the Coniracting Officer deems
necessary to demensirate how the approvad rate of
progress will be regained.

{c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence 1o ensure completion within the time

specified in the Contract. Upon making this

determination, the Conlracting Officer may terminate the
Contractor's right o proceed with the work, or any
separable parl of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contracter acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
wark or its cost, Including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and {5) the character of equipment and facliities needed
prefiminary to and during work performance. The
Contractor also acknowledges that it has satisfied ilself as
to the character, qualily, and quantity of surface and
subsurface malerials or obstacles to be encountered
insofar as this information is :

Previous editions are absolete Page3 of 19
Replaces form HUD-5370-A

form HUD-5370 (1/2014)




reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specificattons made a part of
this contract. Any failure of the Conlractor to take the
actions described and acknowledged in this paragraph
will not reliave the Contragtor from responsibility for
estimaling properly the difficully and cost of successfully
parforming the work, ar for proceeding to successfully
perform the work without additional expense to the PHA.

{b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Gontractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached ar representation made concerning conditions
which can affect the work by any of its officers or agents
hefore the execution of this conlract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

{a) The Contractor shall promptly, and before the conditions
are disturbed, give a wrilten notice to the Cantracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
coniract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract,

(b} The Contracting Officer shall investigate the site
conditions promptly afler receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
pravided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease In the Conlractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
condiiions, the Contractor shall file a claim in wriling to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

{c) No request by the Contractar for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Gontractor has given the written notice required;
provided, that the time prescribed in {a) above for giving
written notice may be extended by the Contracting

- Officer,

{d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

{a) The Contractor shall keep on the work site a copy of the
drawings and spegifications and shall at all times give the
Contracting Officer access thersto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown ar
mentioned in both. [n case of difference between
drawings and specifications, the specifications shall
govern. In case of diserepancy in the figures, in the
drawings, or in the specifications, the matter shail be

promptly submiited to the Contracting Officer, who shall
promplly make a determination in writing. Any adjustrment
by the Contractar without such a determination shall be at
its own rigk and expense. The Contraciing Officer shall
fumnish from time to time such detailed drawings and other
information as considered necessary, unless

othenyise provided.

{b) Wherever in the spacifications or upon the drawings the
words “directed®, “required®, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be

understood thal the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by", or “acceptable to or*Satisfactory
to” the Contracting Officer, unless ctherwise expressly
stated.

{c) Where “as shown” "as indicated”, “as detailed”, or words

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean "provide
complele in place” that is “furnished and installed™.

{d) *Shop drawings” means drawings, submitied to the PHA
by the Centractor, subcontractor, or any lower tier -
subcontraclor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation {i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schemalics, descriptive literature, ilustrations,
schedules, performance and test data, and similar
materials furnished by the Coniractor to explain in detail
specific portions of the work required by the confract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
coriract.

(e) if this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirerents and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may he
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for compiying with the
requiremens of this cantract, except with respect to
variations describad and approved in accordance with (f)
beloy.

{f} if shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, atthe
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not invalve a changs in price or in time of
parformance, a madification need not be issued.

{g) It shall be the responsibility of the Gontractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample ime to permit
appropriate action to he taken by all parties involved so
as fo avold delay.

{i) The Coniracter shall submit to the Contracling Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sels {unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be relumed to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall fumish a
complete set of all shop drawings as finally approved.
Thess drawings shall shovr all changes and revisions
made up to the time the work is completed and accepted.

{i} This clause shall be included in all subcontracts at any tier,

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subconiractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Gontracltor or subcontractor at
any tier to show the construction of a particular structure
or work as aclually completed under the contract. “As-built
drawings” shail be synonymous with "Record
dravings.”

(b} As required by the Contracting Officer, the Contractor
shall provide the Contragting Officer accurate information
1o be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations eriginally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
waks,

{c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Malerial and Workmanship

{a) All equipment, material, and arlicles fumished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise gpecifically
provided in this contract. References in {he contract to
equipment, material, articles, or patented processes by
trade name, make, ar catalog number, shall be regarded
as establishing a standard of quaiity and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named In the
spacificatfons, unless otherwise specifically provided in
this contract.

{b) Approval of equipment and materials.

{1) The Conlractor shall obtain the Contrasting Officer's

. - approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, fhe
model number, and other information concerning the
performance, capacity, nature, and raling of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articies which the Contractor contemplates
incorporaling into the work. When requesting
approval, the Gontractor shall provide full infarmation
conceming the materiat or arlicles. Machinery,
equipment, material, and arlicles that do not have the
required approvat shall be installed or used at therisk
of subsequent rejection.

{2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the malterial or product represented, its
place of origin, the name of the producer, the
Contraclor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificales shall be submilted in triplicate, describing
each sample submitted for approval and cerlifying
that the malerial, equipment or accessory complies
with cantract requirements. The certificates shalt
include the name and brand of the product, name of
manufacturer, and the location where produced.

{4) Appraval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

{5) Wherever materials are required 1o camply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and lesting methods, but shall not
govem the number of tests required to ba made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on ftems
submitted for approval or may approve materials on
the basis of data submitted in cerificates with
samples. Check tests will be made on materials
delivered for usa only as frequently as the Contracling
Officer determines necessary to insure cornpliance of
rnaterials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements andfor testing materials
offered in substitution for those found deficient.

{6) After approval, samples will be keptin the Project
office until completian of work. They may be built into
the work alter a substantial quantity of the materials
they represent has been built in and accepted.

{c} Requirements concermning lead-based paint. The
Caontractor shali comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act {42 U.5.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

{a) The Conlracter shall glve all notices and comply with alk
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Conlractor to -
comply with the drawings and spaclfications In the
conlract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where lhe requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b} The Coniractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execulion and
completion of the work. Where the PHA can arrange for
the issuance of ali or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

{a) tn performing this contract, the Contractor shall:

{1) Ensure that no laborer or mechanic shall be required
to wark in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
hisfher health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labar by regulation;

(2) Protect the lives, health, and safely of other persons;

{3) Prevent damage lo property, materials, supplies, and
equipment; and,

{4} Avoid work interruptions.

{b) For these purpases, the Canlractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor al 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
ta the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stal. 96), 40 U.5.C, 3701 et
seq.; and

{2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(¢} The Conlractor shall maintain an accurate record of
exposure data on all accidents incident to work performed
under ihis contract resulting in death, fraumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 28 CFR Part
194,

{d) The Contracting Officer shall nolify the Gantractor of any
noncompliance with ihese requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Coniractor's representalive at the
site of the work, shall be deemed sufficient natice of the
noncompliance and comective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. if the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may isste an orcer stopping all or part of the work untif
salisfactory corrective action has been taken. The
Contrastor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these eircumstances.

{e) The Contracter shall be responsible for its subcontraclors'
compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Develapment, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14. Temporary Heating

The Conlractor shall pravide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and malerials against damage by
dampness and cold, to dry out the work, and lo facilitate
the completion of the work. Any permanent heating
aquipment used shall be lumed aver to the PHA In the
condition and at the time requiired by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities avallable to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of eacht
utility service consumed shall be charged to or paid for by
the Contractor at prevalling rates charged lo the PHA or,
where the ulility is produced by the PHA, at reasonable
rates determined by the Conlracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

{b) The Contractor, at its expense and in a manner
satisfactory to the Contracling Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required o measure the
amount of each ulility used for the purpose of
determining charges, Before final acceptance of the work
hy the PHA, the Contractor shail remove all the
temporary cannections, distribution lines, meters, and
associated paraphemalia.

16. Protection of Existing Vegetation, Struciures,
Equipment, Utilittes, and Improvements

{a) The Contractor shall preserve and protect all struchures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent ta the work site, which are not to be
removed under this confract, and which da not
unreasonably interfere with the work required under this
confract.

{b) The Contracior shall only remove irees when specifically
aulhorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this coniract, or by the
careless oparation of equipment, or by workmen, the
Contractor shall tim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

{c) The Contractor shall protect from damage all existing
improvements and utilities {1) at or near the work site and
{2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Coniractor, Pror to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utifity lines are clearly marked.

{d) The Gontractor shall shore up, brace, underpin, secure,
and protect as necessary all faundations and other parts
of exisfing structures adjacent to, adjoining, and in the )
vicinity of the site, which may be affected by the
excavations or ather operalions connected with the
construction of the project. '

{e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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{f) New work which connects to existing wark shall

correspond in all respects with that to which it connects
andfor he similar to existing work unless othenvise
required by the specifications.

{g) No struclural members shall be altered or in any way

weakened wilhout the wiitten authorization of the
Contracting Officer, unless such work is clearly spacified
in the plans or specifications.

{h} If the removal of the existing wark exposes discolored or

unfinished surfaces, or work out of alignment, such
surfaces shall be refinishied, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shail not be construed to
require the refinishing or recanstruction of dissimilar .
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels
when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications:

{i) The Centracter shall give all required netices to any

adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Cenltractor shall indernnify and save harmiess the

PHA from any damages on account of settlement or the
foss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liabfe in consequence of such injury or
damage o adjoining and adjacent structures and their
premises.

{k) The Contractor shall repair any damage to vegetation,

structures, equipment, ulilities, or improvements,
including those that are ihe property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Conlractor.

17. Temporary Buildings and Transportation of Materials

(2) Temporary buildings {e.q., storage sheds, shops, offices,
sanitary facilities) and ulilities may be erected by the
Contractor only with the approval of the Centracting
Officer and shall be built with labor and malerials
furnished by the Contractor without expense te the PHA.
The temporary buildings and utilities shall remain the
proparty of the Contractor and shall be removed by the
Confractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utifities may be abandoned and need not
be removed.

{b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as

authorized by the Contracting Officer. When materials are

transported in prosecuting the work, vehicles shall nat be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,

state, or local law or regulation. When it is necessary to

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Paliution Gontrot Water Act, as amended, 33 U.8.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is t¢'be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating ta energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
{Pub.L. 94-163) for the Slale in which the work under the
contract is performed. .

20. Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

cross curbs or sidewalks, the Contractor shall protect them

from damage. The Contractor shalt repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Alr and Water

{1} “Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under ihis
contract. Acceptance may be parlial or complete.

(2) “Inspection® means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipnent, components, and
intermediale assemblies) to determine whather it
conforms to contract requirements.

{3) “Testing” means that element of inspection that
determines the properties or slements, including
functionat operation of materials, equipment, ar their
components, by the application of established scientific
principles and procedures.

{b) The Contractor shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requiremants, All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance o ensure strict compliance with
the terms of the contract.

{c) PHA inspections and fests are for the sole benefit of the
PHA and do not: {1) relieve the Contractor of
responsibility for praviding adequate quality cantrol
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4} affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

{d) The presence or absencs of the PHA inspector doas not
refieve the Contracior from any contract requirement, nor
is the inspector atthorized to change any term or |
condition of the specifications withoul the Confracting
Officer’'s written authorization. All instructions and
approvals wilh respect to the work shall be given to the
Contractor by the Contraciing Officer.

{e) The Coniractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
neaded for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Coniractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work, Special, full size, and
performancs tests shall be performed as described in the
contract.
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(fy The PHA may conduct routine inspections of the
canstruction site on a daily basis.

{g) The Contracter shall, without charge, replace or correct
work found by the PHA not ta conform to contract
requirements, unless the PHA decides that itis inils
interest to accept the work with an appropriate
adjustment in coniract price. The Contractor shall
promptly segregate and remove rejected materiat from
the premises.

{h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,

- replace or correct the work and charge the cost lo the
Contractor, or (2) terminate for default the Contractor's
right to proceed,

{i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Coniracting
Officer, be uncovered at the expense of the Contractor, If
at any time before final acceptance of the enfire work, the
PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly fumnish all
necessary facilities, labor, and material. If such work is
found 1o be dafective or nonconforming in any material
respact due 1o the fault of the Coniractar or its
subcontractors, the Cantractor shall defray all the
axpenses of the examination and of satisfactory
reconstruction. If, however, such work is found 1o mest
the requirements of the contract, the Conlracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time. .

{i) The Contracter shall nolify the Cantracting Officer, in
writing, as to the date when in its opinion afl or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
delermines that the stale of preparedness is as
represented, the PHA will promptly arranga for the
inspection. Unless ctherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Gontragting Officer defermines and
designates can be accepted separately. Acceptance shall
be fina! and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, ar the PHA's right
under any warranly or guarantee.

21. Use and Possession Prior to Completion

{a) The PHA shall have the right to take possession of or use
any complated or partially completed part of the work,
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or correcied on
those portions of the work that the PHA intends 1o lake
possession of or use. However, failure of the Conlracting
Officer to list any item of work shall not relieve the
Contractor of respansibility for complying with the terms of
the contract. The PHA's possession o use shall not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or use, the
Conlractor shall be relieved of the respansibility for (1) the
loss of or damage to the work resulting from the PHA's
possessian or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenanca costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. I prior
possesslon or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shail be
muodified in writing accordingly.

22, Warranty of Title

The Conlractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agreas to deliver the premises together with all
improvements thereon free from any claims, fiens or
charges, and agress further that neither it nor any other
person, firm or corporation shall have any right to a lien
upen the premises or anything appurtenant thereto.

23, Warranty of Construction

{a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph {j)
of this clauss, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcentractor or supplier at any
tier. This warranty shall continue for a period of
{one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes
possession.

{b} The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Conteactor shall remedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
{1) The Contractor’s failure to conform to contract require-

ments, or
(2) Any defecls of equipment, material, workmanship or
design fumished by the Contractor.

{c) The Cantractor shall restore any work damaged in
fulfiling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for {one year unless otherwise indicated)
from the date of repair or replacemant.

(d) The Contracting Officer shall notify the Gontractar, in
writing, within a reasanable ime after the discovery of
any failure, defect or damage.

{e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
olherwise remedy the failure, defect, or damage at the
Contractor’s expense,

{f) With respect to all warranties, express or implied, fram
subcantractors, manufacturers, or suppliers for work
performed and materials furnished under this cantract,
the Contractor shall:

{1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

{a) In the event the Contracter's warranty under paragraph
{a) of this clause has expired, the PHA may bring suit at
fis own expense to enforce a subcontractor's,
manufacturer's or supplier's wamranty.
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontracter or supplier at any lier, the
Contractar shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defectin PHA
fumnished materiat or design. )

{f) Notwithstanding any provisions herein {o the contrary, the
establishment of the time periods in paragraphs (a) and
{c} above relate only to the specific obligation of the
Coniractor to correct the work, and have ne relationship
ta the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
gstablish the Contractor's liability with respect toits
obfigation other than specifically to correct the work,

{i) This warranly shail not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent dsfects, gross mistakes or
fraud.

24, Prohibition Against Liens
The Gontractor is prohibited from placing a lien on the

PHA’'s praperty. This prohibition shall apply to all
subcontractars al any tier and all materials suppliers.

25, Conlract Period

this contract within SCI calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

28. Order of Provisions

in tha avent of a conflict between these General

Conditions and the Specifications, the General

Canditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or focal law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail,

27. Payments

(a) The PHA shall pay the Gontractor the price as provided in
this contrack.

{b) The PHA shall make progress payments approximalely
avery 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Gontracting Officer,
make more frequent payments o contraclors which are
qualified small businesses.

(c) Before-the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by -
the Contracting Officer, a breakdown of the total contract
price showing the amount included thereln for each
principal categary of the work, which shall subslantiate
the payment amount requested in erder to provide a

hasis for determining progress payments. The breakdown
shail be approved by the Contracting Officer and must be
acceptable to HUD, If ine cantract covers more than one
project, the Contractor shall furnish a separate
breakdown for each. The values and quantilies employed
in making up his breakdown are for determining the
amount of progress payments and shall not be consirued
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction peried of tha contracl.

{d) The Contractor shall submit, an forms provided by the
PHA, periodic eslimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of
the date set for payment and are subject to correction and
revision as required. The estimates must be approved by
the Contracting Officer with the concumence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shalt furnish a

separate progress payment estimate for each. .

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, ar payment shalf not be made: [
hereby certify, to the best of my knowledge and belief,

{1} The amotnts requested are anly for performance in
accordance with the specifications, terms, and
conditions of the confract;

(?) Payments o subcontractors and suppliers have been
made from previous paymenls received under the
contract, and timely payments will be made from the
procesds of the payment covered by this certification,
in accordance with subcontract agreements; and,

{3} This request for progress paymants does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name:

Titke:

Dele

{f) Except as ctherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acseptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and pragress are satlsfactory,
the PHA may make lhe remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contraclor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent {or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are safisfactory.

{g) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than

the site may also be taken into consideration if the
Conlractor furnishes satisfactory evidence that {1} it has
acquired title to such material; (2) the materiat is properly
stored i a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Conlracting
Officer; (3) the material is Insured to cover its full value;
and {4) the material will be used to perform this contract.
Before any pragress payment which includes delivered
material is madse, the Contractor shalt furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
fo the PHAL

{h) All material and wark covered by progress payments
made shall, at the time of payment become the sole
propetty of the PHA, but this shall not ba conslrued as 1)
relieving the Confractor from the sole responsihitity for ali

material and work upon which payments have been made

responsibiliies of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreemennts signed by the
Contractor and the Contracting Officer.

{¢) When a proposed modification requires the approval of

HUD prier to Its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall figt be effective until the required
approval is received by the PHA.

29. Changes

{a) The Contracting Officer may, at any time, without notice

or the restoration of any damaged work; or, {2) waiving the

right of the PHA to require the fulfillment of all of the terms
of the conlract. In the event the wark of the Contraclor has
been damaged by other contractors or persans other than

employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly
caused it.

{) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of

to the sureligs, by written order designated or indicated
o be a change order, make changes in the work within
the general scope of the contract including changes:
{(1)In the specifications {including drawings and designs);
{2}in the methed or manner of performance of the work;
(3) PHA-furnished facilities, equipment, materials,
services, of site; or,
{4) Directing the acceleration in the performance of the
work,

(b} Any other written order or oral arder {which, as usedin

this paragraph (b}, includes direction, instruction,
interpretation, or determination) from the Conlracting
Officer that causes a change shall be treated as a
change order under this clause; provided, ihal the
Conltractor gives the Contracting Officer wrilten nolice
stating {1) the date, circumstances and source of the
arder and (2) that the Contractor regards the order as a
change order.

{c) Except as provided in this clause, no order, statement or

all claims against the PHA arising by virtue of this contract,

other than claims, in stated amounts, that the Contractor

has specifically excepted from the operation of the release.

Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shal not

conduct of the Contracting Officer shall be ireated as a
change under this clause or entitle the Cantractor to an
equitable adjustment.

{d) If any change under this clause causes an Increase or

be included In the request for final payment. A release may
also ba required of the assignee if the Contractor's ¢laim to

amounts payable under this contract
has been assigned.

{i} Pror to making any payment, the Coniracling Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persans performing work
and supplying material to the Conlractor, if the
Contracling Officer determines such evidence is
necessary to substantiate claimed costs,

{k) The PHA shall not; (1) determine or adjust any claims for

payment or disputes arising there under between the
Contractor and ils subcontractors or material suppliers;
ar, {2} withhold any moneys for the pratection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contracior shall in nowise impair the obligations of any
surely or sureties under any bonds fumished under this
conlract,

28. Contract Modifications

{a) Only the Contracling Officer has authorily to modify any
term or condition of this contract. Any coniract
modification shall be authorized in writing.

{b) The Centracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause {e.g., Changes); or (2) for
administrative matters which do not change the rights or

decrease in the Contractor's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such arder, the
Contracting Officer shall make an equitable adjustment
and madify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b} above shall be
aflowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written nolice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cosi reasanably incorred by
the Contractor in attempting to comply with

the defeclive specifications.

{g) The Confractor must assert its right {0 an adjustment

under this clause within 30 days after {1} receipt of a
wiitten change order under paragraph () of this clause,
or {2) the furnishing of a wrilten notice under paragraph
{b) of this clause, by submitling a written statement
describing the generat nature and the amount of the
proposal, If the facts justify it, the Contracting Officer may
extend the period far submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

{f) The Contractor's written proposal for equitable -

adjustment shall be submitted in the form of a lumnp sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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{1) Direct Costs. Materials {list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transpartation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revislon o shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warranis revision.

{2)Indirect Costs. Indirect costs may include overhead,
general and adminisirative expenses, and fringe
benefits not normally treated as direct costs.

{3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance with the Coniract Cost

Principles and Proceduras for Commercial Firms In Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as imptemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for delsted work
shall include a credit for profit and may include a credit for
indirect costs, On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Conlractor or subcontractor

performing the waork.

{g@) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and fo
what extent the changs will delay the completion of the
contract in its entirety.

{h) The Conlracting Officer shalf act on proposals within 30
days after their receipl, or notify the Conlractor of the
date when such action will be taken.

{i) Failure to reach an agreement cn any proposal shall be a
dispute under the clause entitled Dispules herein.
Nothing in this clause, howsver, shali excuse the
Contractor from proceeding with the contract as changed.

{l) Except in an emargency endangering life or property, no

- change shall be made by the Contractor without a prior
arder from the Contracting Officer.

30. Suspension of Work

{a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or inferrupt all or any part of the
waork of this conlract for the period of time that the
Contracting Officer determines appropriale for the
convenienca of the PHA.

(b) I the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or {2) by the Contracling
Officer's failure to act within the time specified {or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
perfarmance of the contract {excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adiustment shalt be made
under this clause for any suspension, delay, or
interruption to the extent that parformance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
axcluded under any other provision of this contract.

{c) A claim under this clause shall not be allowed (1} for any
cosls incurred more than 20 days before the Contractor
shall have nolified the Contracting Officer in wariting of
the act or failure to act involved {but this requirement
shall not apply as to a claim resuiting from a suspension
order); and, (2) unless the claim, In an amount stated, is
asserted in writing as soon as practicable after the
termination of ihe suspension, delay, or interruption, but
not later than the date of final payment under the
conlract.

31. Disputes

{a) “Claim,” as used in this clause, means a wrilten demand
or written assertion by one of the contracting parlies
seeking, as a malter of right, the payment of meney ina
sum certain, the adjustment or interpretation of contract
tarms, or olher relief arising under or relating to the
contract. A claim arising under the contract, unlke a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to fability or
amount or is not acted upon in a reasonable time.

{b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacen and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
rescived under this clause.

{c) All claims by the Conlractor shall be made in writing and
submitted to the Contracting Qfficer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer:

(d) The Contracting Officer shall, within 60 {unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractar of the date by which the
decision wilt be made.

(&) The Contracling Officer’s decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or {3) files suit in a court of
competent jurisdiation, Such appeal must be made within
(30 unjess otherwiss indicated) days afler receipt af the
Conltracting Officer’s decision.

{f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
refief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

{a) If the Contractor refuses or fails to prosecyte the work, or
any separable part therecf, with the diligence that will
insure its completion within the time specified in this
contract, or any extension therecf, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Conlractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayad. In this event, the PHA may lake over
the wark and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its suraties shall
be liable for any damage fo the PHA resulting from the
Contractor's refusal or failure to complete the work within
the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

{b) The Contractor's right to proceed shall not be terminated

or ihe Cantractor charged with damages under this
clause if—

{1) The delay in completing the work arlses from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes Include (i) acts of God, or of the public
enemy, {il) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
{iii} acis of another contractor in the parformance ofa
contract with the PHA, (iv) fires, (v) floads, (vi)
epidemics, (vii) quarantine restrictions, {viii) strikes,
{ix) freight embargaes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyand the control
and without the fault or negligence of both the
Contraclor and the subcontractors or suppliers; and

{2) The Centractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extendead by the Contracting Officer) notifies the
Contracling Officer in wiiting of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
aclion, time for completing the work shall be extended
by wwritten modification to the contract, The findings of
the Gontracting Officer shalt be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor's right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as If the termination had
been for convenience of the PHA,

33. Liquidated Damages

(a} If the Gontractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay t~ the PHA as liquidaled damages, the sum of
$_2-% ¢ — Conlracting Officer insert amount} for
each day of delay. If different completion dates are
specified in the contract for separate paits or stages of the
work, the amount of liquidated damages shall be
assessed on those parts ar stages which are defayed. To
the extent that the Contraclor's delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Cantractor remains liable for damages caused other than
by delay.

{b) If the PHA terminates the Goniraclor's right to proceed,

the resulting damage will consist of liquidated damages
uniil such reasonable time as may be required for final

completion of the work togetier with any increased costs
cccasioned the PHA in caompleting the wark.

{c) IF the PHA does nof terminate the Conlractors right to
procaed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34, Termination for Conyenience

{a) The Contracting Officar may lerminate this contract in
whole, or in part, whenever the Contracling Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
dalivery ta the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon

which such termination becomes effeclive.

{b) If the performance of the work is terminaled, afther in
whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resuliing from such
termination upon the receipt by the PHA of a properly
presented claim setfing aut in detalk: (1) the total cost of
the work performed lo date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settiing and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered o
the site, payment for which has not been made by the
PHA to the Contractor or by the Centractor to the
subcontractar or supplier; {3) the cost of preserving and
protecting the wark already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim 1o the PHA;
and (5) an amount constituting a reasonable prafit on the
value of the work performed by the Contracter.

{c} The Contracting Officer will act on the Contraclor's claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor's claim.

{d) Any disputes with regard to this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contrack; except that claims for monies due or to
tecome due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shalf only be
made with the written concurrence of the Cantracting
Officer. i the Contractor is a parinership, this contract
shall inure to the benefit of the surviving of remaining
member(s) of such partnership as approved by ihe
Gontracting Officer.

36. Insurance

{a) Before commenging work, the Contractor and each
subcontractor shall furnish the PHA with cerificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

(1) Workers' Compensation, in accordance with state ol
Terrtorial Warkers’ Compensation laws. -
() Commercial General Liability with a combined single
limit for bedily injury and property damage of notless
than® _ 2 [Contracting Officer insert amount]
SEE S 11 OR e End T4 A p I TIOALS
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per aceurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
.the use of all equipment, hoists, and vehicles

on the site{s) not covered by Automoabile Liability
under (3) belfow. If the Conlraclor has a "¢laims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date’
which must be on or hefore the

execution date of the Coniract; and the extended
reporling period may not be less than five years
following the completion date of the Conlract,

{3) Automobile Liability on owned and non -owned motor -

vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and

property damage of not less than $ S££~ 3147 COAND -

[Centracting Officer insert amount] per occurrence.

{b) Befare commencing work, the Contractor shall furnish the
PHA with a cerlificate of insurance evidencing that
Builder's Risk (fire and extended coverage} Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Confractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contraclor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carriad on excavations, piers, foatings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in placs
and/or stored at the site(s), whether ar not partial
payment has been mada by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder's Risk Insurance for
modemization work which does not involve structural
alterations or additions and where the PHA’s exisling fire
and extended coverage palicy can he endorsed to
include such work.

{c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction peried,
the Contractor {including subcontractors, as applicable)
shall not permit the coverage to lapse and shail furnish
evidence of coverage to the Contracting Officer. Al
certificatss of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Conlracting
Officer.

37. Subcontracts

(a)} Definitions. As used in this contract -

(1) “Subconiract” means any contract, purchase order, or
ather purchase agreement, including madifications
and change orders to the foregoing, entered into by a
subcontractor to furnish suppfies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

{2) “Subconiractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Gontractor or another
subcontractor, .

{b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Govemment or of the state in which the work under this
contract is to be perforrned.

{c) The Coniractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employad by the

Confractor. -

{d) The Conlractor shall insert appropriate clauses in all
subconlracts to bind subcontractors to the terms and
canditions of this contract insofar as they are applicable
to the work of subcontraclors. .

{e) Mothing contained in this conlract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Suhcontracting with Small and Minority Firms,
Wamen's Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subconiracts are awarded lo
smali business firms, minority firns, women's business

enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women's business enterprises on solicitation lists;

(b) Ensuring that smail and minority businesses and
women's business enlerprises are solicited whenever
thay are potential sources;

{c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and mincrity businesses and
wiomen's business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women's business
enterprises; and

{e) Using the services and assistance of the U.S. Small
Businass Administration, the Minority Business
Development Agency of the U.S. Department of
Cammerce, and Slate and local governmental small

- business agencies.

39, Equal Employment Opportunity
During the performance of this cantract, the Contractor/

Seller agrees as follows:
{a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race
color, religion, sex, sexual orientation, gender identity,
disability, or national origin.
{b) The Conltractar/Seller shall take affirmative action to
ensura that applicants are employed, and that employees
are treated during employment without regard to their race,
color, religion, sex, sexuat orientation, gender identity,
disability, or national origin. Such action shall
include, but nét be limited to, {1} employment, (2) upgrading
demotion, {4) transfer, (5} recruitment or
recruitment advertising, {(8) layoff or termination, {7) rales
of pay or other forms of compensation, and (8) selection
for leadning | - : .
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{c) The Conlractor/Seller agrees to post in canspicuous
places available to employees and applicants for employment
the notices to be provided by the Contraciing Officer sstting

forth the provisions of this nondiscrimination clause.

{d} The Contractor/Setler shall, in all solicitations or
advertisements for employees placed by or on behalif of
the ContractoriSetler, state that all qualified applicants will
reseive consideration for employment without regard to
race, color, religion, sex, or natianal origin,

(e) The Conlractor/Seller shali send, to each labor union or
représentative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the
Confractor's commitments under this clause, and post

- copies of the notice in consplcuous places available to
employees and applicants for employment,

{f) The Conlractor/Seller shall comply with Executive Order

11246, as amended, and the rules, regulations, and orders

of the Secretary of Labor.

{g) The Coniractor/Seller shall furnish all information and

reports required by Executive Order 112486, as amended,

Section 503 of the Rehabilitation Act of 1973, as amended,

and by rules, regulations, and orders of the Secretary of

Labar, or pursuant thereto. The Contractor/Seller shall permit
access lo its books, records, and accounts by the
Secrelary of Labor for purposes of investigation to

ascertain compliance with such rules, regulations, and
orders,

{h} In the event of a that the Contractor/Seller is in non-

compliance with the nondiscrimination clauses of this contract

or with any of such rules, regulations, or orders, this contract
may be canceled, terminated or suspended in whole or in part
and the confractor/seller may be declared ineligible for
further Government contracts in accordance with procedures

authorized in Executive Order 11246 of Seplember 24, 1965,

and such other sanctions may be imposed and remedies

invoked as provided in Executive Order 11248 of September

24, 1965, or by rule, regulation, or order of the Secretary of

Labor, or as otherwise provided by law.

{I{The contractor/seller will include the provisions of
paragraphs (a) through (h} in every subcontract or purchase
order unless exempted by rules, regulations, or arders of the
Secretary of Labor Issued pursuant to section 204 of Execulive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sublcontractorfseller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be direcled by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, oris
threatened with, litigation with a subcontractor or vendaor as a
result of such direction, the [contractor/seller] may request the
United States lo enter into such litigatian to protect the
interests of the United States.
(i} Compliance with ths requirements of this clause shall ba

1o the maximum extent consistent with, but not in

derogation of, compiiance with section 7{b) of the Indian

Self-Determination and Education Assistance Act and the

Indian Preference clause of this contracl.
40. Employment, Tralning, and Contracting

Opportunities for Low-income Persons, Sectlion 3 of

the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701y
{section 3). The purpose of seclion 3 is to ensure that
employment and other economic opportunities generated
by HUD asslstance or HUD-assisted projects covered by
saction 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for

housing.

{b) The parties to this contract agree to comply with HUD's
requlations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the

parties lo this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

{c) The contractor agrees to send lo each labor organization

" orrepresentative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employmant
positions can see the natice. The notice shall descrite the
section 3 preference, shall set forth minfmum number and
job titles subject to hire, avaitability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anticipated date the work shall begin.

{d) The confracter agress to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Parl 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upan a finding that
the subcontractor is in viclation of the regulations in 24
CER Part 135. The contractor will not subconiract with
any subcontractor wiere the contractor has notice or
knowledge that the subcontractor has been found in
violation of ihe reguiations in 24 CFR Part 135.

{e) The contractor will certify that any vacant employment
positions, including training posilions, that are filled (1)
after the contractor is selected but before the contract is
execulad, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opporiunities to be directed, ware not filed fo circumvent
the contractor’s obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted conltracts,

{q) With respect to work performed in conneclion with saction
3 covered Indian housing assistance, section 7{b) of the

Indian Self-Determination and Education Assistancs Act
(25 U.S.C. 4508) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extenl feasible (i) preference and
apportunities for training and employment shall be given
to Indians, and {ii} preference in the award of cantracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Pariies to this
contract that are subject to the provisions of section 3
and seciion 7{bagree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7{b).
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4. Interest of Memhers of Congress

No member of or delegate to the Congress of the United
States of America shall be adimitled to any share or part of
this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is siluated, ne member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof,

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

{a) The Conlractor agrees to comply with Section 1352 of
Titte 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer ar
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
raking of any Federal loan; the entering Inta of any
caaperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

{b) The Contractor further agrees to comply with the
raquirement of the Act lo furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
{including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to Influence an officer or
employee of any agency, a Member of Congress, an
officer or amployee of Congress, or an employee of a
Member of Congress in cannection with a Federal
conlract, grant, loan, or cooperative agreement.

44, Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or clalms for infringement of any-
patent rights and shall save the PHA harmless from loss
an account thareaf; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufaclurer or
manufacturers is specified and the Contractor has no
reason to helieve that the specified design, process, or
product is an infringemant, If, however, the Centractor
has reason to believe that any design, process or preduct
spacified is an infringement of a patent, the Contractor
shall promptly nolify the Gontracling Officer. Fallure to
give such notice shall make the Contractar responsible
for resultant loss.

45. Examination and Retention of Contractor's Recerds

(a) The PHA, HUD, or Comptraller General of the United
Statas, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Cantraclor’s directly pertinent books, documents, papers,
ar other records involving fransactions related to this
contract for the purpose of making audit, examination,
excerpls, and ranscriptions.

(b) The Contractor agrees to include in first-lier subcontracts
under this confract a clause substantially the same as
paragraph (a) above. “Subcantract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)
and {b) above for records relating to (1} appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contrach, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptraller General or any of their duly
authorized represenlatives has taken exception shall
continue until dispesition of such appeals, litigation,
claims, or exceptions.

AG. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to tha development or construction work to be
performed under the contract.

(&) Minimum Wages.
(1) All laborers and mechanics employed under this
conlract in the development or canstruction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduciion or rebate on any account {excepl such payroli
deductions as are permitied by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefils
{or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual refationship which may be alleged to exist
between the Contrastor and such laborers and
mechanics. Contrioutions made or costs reasonably
anticipated for bona fide fringe benefits under Sectian
1{b)(2) of the Davis-Bacan Act on behaif of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 286 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly periad (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such labarers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers ar mechanics performing
work in imore than one classification may be
compensated at the rate specified for each classification
for the fime actuslly worked therein; provided, that the
employer's payroll records accurately set forth the lime
spent in each classification in which work is perfarmed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1){ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

{2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
datermination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: {A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and {B)
The classification Is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

(ii} If the Contractor and the laborers and mechanics
to be employed in the classification (if knawn}, or
their representatives, and HUD or its designee
agree on the classification and wage rate
{including the amaunt designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labar, Washingion, DG 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30 days
of recaipt and so advise HUD or its designee or will
natify HUD or its designee within the 30-day period
that additional time is necessary.

(iit} In the event the Contractor, the [aborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefils, where appropriate), HJD or its designee
shall refer the questions, including the views of all
interasted parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, wil
issue a determination within 30 days of receipt and
s0 advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

{iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs {a)(2)(i#) or {ifi) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rale, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay anather
bona fide fringe benefit or an hourly cash equivalent
thereof.

{4) If the Contractor does not make payments lo a frustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasanably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Gontractor {o set aside in a separate account assets
for the meeting of obligations under the plan or

program, -
{b) Withholding of funds. HUD or iis designee shall, upon its

own action or upon written request of an authorized
representalive of the Department of Labor, withhold or
cause to be witiheld from the Contractor under this
conlract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject fo Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, lrainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In ihe event of failure to pay any laborer or
mechanie, including any apprentics, rainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, afler written notice to
the Contractar, take such action as may be necessary lo
cause the suspenston of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

{c) Payrolls and basic records.

{1) Payrolls and basic records relaling thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for alt laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
{including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
theraof of the lypes described in section 1{b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
pald. Whenever the Secretary of Labor has found,
under 28 CFR 5.5(a){1){iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program deseribed in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shalf maintain
records which show that the commitment o provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
pragram has been communicated in wriling to the
laborers or mechanics affectad, and records which
shiow the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved pregrams
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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{2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolis to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
alt of the information required to be maintained
under subparagraph (c){1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number

029-005-00014-1) Is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolis by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.}

(i) Each payrall submitted shall be accompanted by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the conltract and shall
certify the following:

{A) That the payroll for the payroll pericd contains
the information required to be maintained
under paragraph (¢) (1) of this dlause and that
such information is correct and complete;

{B) That each faborer or mechanic {including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either direclly or indirectly, and that no
deductions have bean made either directly or
indirectly fram the full wages earned, other
than permissible deductions as sel forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been pald

not less than the applicable wage rates and
fringe benefits or cash equivalents for the

classification of work performed, as specified
in the applicable wage determination
incorporated into the contract,

{iii} The weekly submission of a praperly executed
certification set forth an the reverse side of
Optional Form WH-347 shall satisfy the

requirements for submission of the “Statement of

Compliance” required by subparagraph (¢}{2)ii) of
this clause.

{iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor ar subcentractor shall make the
records required under subparagraph {c){1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designes, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job, If the
Contraclor or subconiractor fails to submit the
required records or to make them available, HUD or
its dasignee may, after writien notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds, Furthermore, failure
to submit the required records upon request or to

make such records avaitable may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be pernitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Depariment of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, or ifa
person is employed in his or her first 80 days of
probationary employment as an apprentice in such an
apprenticeship program, who fs not individually
registered In the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate} to bs eligibte for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the Job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under ihe registerad program. Any worker listed on a
payroll at an apprenlice wage rale, who is not
registered or otherwise employed as stated in this
paragraph, shail be paid not less than the applicable
wage rate on lhe wage determination for the
classification of wark actually performed. In addition,
any apprentice perfarming work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate an the wage datermination for the work
actually performed. Where a contractor is parforming
construction on a praject in a locality other than that in
which its program Is registered, the ratios and wage
rates {expressed in percentages of the Journeyman's
hourly rate) specified in the Contractor’s or
subcontractor's registered program shall be observed.
Every apprentice must be paid at not Jess than the rate
specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
henefits in accordance with the provisions of the
apprenticeship program. if the apprenticaship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination far the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event QATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenliceship program, the Contractor will no fonger
be permiited to utiize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable
program is approved.

{2) Trainges, Except as provided in 29 CFR 5.16,
trainees will not be permilted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every traines must be paid at not less
than ihe rate specified in the approved program for the
traineg’s level of progress, expressed as a peréentage
of the joumneyman hourly rate spacified in the
applicable wage determination. Trainges shall be paid

{2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government confract by virlue of section 3{a) of the
Davis-Bacon Act or 28 CFR 5.12(a){1).

(3) The penally for making false statements is prescribed
in the U. S. Criminal Code, 18 1.5.C. 1601

fringe benefits in accordance with the provisions of the {i) Contract Work Hours and Safety Standards Act, As used

trainee program. If the trainee program dees not
menlion fringe benefits, trainees shall be paid the full
amount of fringe benefils listed in the wage
delerminalion unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journsyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
Ihe job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approvat of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program Is approved.

(3) Equal employment opportunity. The ulilization of
apprentices, trainees, and joumneymen under this
clause shall be in conformity with the equal
employment opporiunity requirements of Executive
Order 11246, as amended, and 28 CFR Part 30.

{e} Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

{f) Contract terrination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontraclor as
provided in 28 CFR 5.12.

{g) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Paris 1, 3,
and 5 are herein incorparated by reference in this
contract.

{h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract,
Such disputes shail be resolved in accordance with the
pracedures of ihe Depariment of Labor set forth in 29
GFR Parts 5, 8, and 7. Disputes within the meaning of

in this paragraph, the terms “faborers” and “mechanics”

include watchrmen and guards.

{1) Overtime requirements. No confractor or
subcontractor contracting for any part of the conlract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
emplayed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours In such workweek.

(2) Violatiom; fiability for unpaid wages; liquidated
damages. In the event of any viclation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subconiractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be Jiable to the United States (in
the case of work done under contract for the District
of Golumbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual labarer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours wilthout
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
dause.

(3) Withhelding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such conlract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Waork Hours and Safety Standards Act, which Is held
by the same prime Contractor, such sums as may be
determined o be necessary to salisfy any liabilities of
sugh Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph {j){2) of ihis clause.

this clause include disputes between the Gentractor (or {k) Subcontracts. The Contractor or subcontracter shall insert

any of its subcontractors) and the PHA, HUD, the U.S.

Depariment of Labar, or the employees or thelr

representatives.

(i) Certification of eligibility.

{1) By entering into this contract, the Contractor certifies
that neither it {nor he or she) nor any person or firm
who has an interest in the Contracter's firm is a
person or firm inefigible to be awarded contracts by
the Uniled States Government by virtue of sectien
3{a) of the Davis-Bacon Act or 28 CFR 5.12(a){1).

in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subconiragts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lowsr lier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

{a)Any prevalling wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevalling, with respect to any employee in any
Irade or position employed under the contract, is

" inapplicable to the contract and shall not be enforced
against the Centractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

{1) The applicable wage rate determined by the Secretary
of L.abor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

{b) An applicable apprentice wage rate based thereon
spacified in an apprenticeship program registered with
the U.S. Department of Labor {DOL) or a DOL-
recognized State Apprenticeship Agency; of

{c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48, Procurement of Recovered Materials,

{a) In accardance with Section 6002 of the Solid Waste
Disposat Act, as amended by the Resource Gonservation
and Recovery Act, the Gontractor shall procure iters
designated in guidelines of the Enviropmental Protection
Agency (EPA) at 40 CFR Part 247 that conlain the highest
percentage of recovered materals practicable, consistent
with maintaining a satisfaclory level of cornpetition, The
Coniractor shall procure items designated in the EPA
quidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are nat reasonably
available in a reasonable peried of time; (2) fail to meet
reasonable peformance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technelogy, if applicable to the
item; or (3) are only available atan
unreasonable price,

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or {2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.

Previous editions are cbsolete Page 190f19
Replaces form HUD-5370-A

form HUD-5370 (1/2014)




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23

SUPPLEMENTAL CONDITIONS

The foliowing supplements and/or modifies the “General Conditions for Construction Contracts —
Public Housing Programs” form HUD-5370.

Clause 2 — Contractor's Responsibility for Work
1. Add the following at the end of paragraph (c):

Contractor- shall not change supervisory or management personne! without
HANO's approval, which will not be unreasonably withheld.

2. Add the following as an additional paragraph (i):

)] Upon award of a contract, the Contractor shall provide a copy of its Request for
Taxpayer Number and Certification (W-9) at the time and date specified by HANO.

Clause 6 - Construction Progress Schedule

1. In paragraph (a) at the first sentence, delete “the work commences on the contract or
another period of time determined by the Contracting Officer” and insert “the issuance of
a Notice to Proceed”.

Clause 7 — Site Investigation and Conditions Affecting the Work
1. Delete item (a) (3) in its entirety. Insert the following as a new paragraph (c):

(c) Adverse weather conditions are defined as weather extremes, which could not
have been reasonably anticipated from average weather data from U.S.
Weather Bureau for the past five (5) years and which prohibit the type of Critical
Path Work scheduled during the period of adverse weather.

Normal Rainfall: From a review of records complied by National Weather
Bureau, the following number of days for the Metropolitan New Orleans,
Louisiana area are considered average normal rainfall events and not a just
cause to grant an extension of contract time:




January 7 days July 9 days
February 6 days August 9 days
March 6 days September 7 days
April 5 days October 4 days
May 6 days November 6 days
June 8 days December 7 days

Contractor's Schedule shall include the anticipated delays due to normal adverse weather
conditions for the period encompassed by the Contract Period HANO will not consider claims
for an increase in the Contract Time due to weather delays unless such weather delays exceed
the totals for each month as indicated in the chart above.

in order to request additional time due to adverse weather, the Contractor shall provide the
following in writing:

a. Summarize the number of adverse weather delay days claimed for the
entire month with each month’s Application for Payment.

b. Document that the cumulative total of actual adverse weather delays
exceeds the total adverse weather delay days stated in the chart above.

C. Document that the weather on each day of the claimed adverse weather
delay was of such nature that it significantly impacted the Contractor’s
ability to make progress on scheduled Critical Path Work. Adverse weather
delay days will not be granted for weekends and/or holidays uniess
Contractor can demonstrate that it had intended to work on those days.

Clause 8 - Differing Site Conditions

1. In paragraph (b}, the third sentence, delete “ten days” and insert “five (5) days”.
Clause 10 — As-Buiit Drawings

1. Add new paragraph (d):

(d) As-Built (Record) Drawings are only required as provided for by the
Contract Documents.

Clause 12 — Permits and Codes
1. Delete paragraph (b) in its entirety and insert the following:

{*)] The Contractor shali obtain and pay for ail permits associated with the
Work.

Clause 16 — Protection of Existing Vegetation, Structures, Equipment, Utilities, and
improvements

1. In paragraph (a), delete the following: “and which do not unreasonably interfere with the
work required under this contract.” Insert the following sentence: '




Tree protection shall be instailed and maintained as required by the Department
of Parks and Parkways, City of New Orleans. The Contractor shall indemnify and
hold harmless the Owner from any and all damages to existing resulting trees from
the activities of the Contractor and/or its subcontractors.

Clause 20 —Inspection and Acceptance of Construction
1. At paragraph (i), delete the last sentence and insert the following:

Contractor shall be responsible for ali costs associated with such work regardless
of the results of the testing and inspection.

2. Insert additional paragraph (k):

(k) Testing & Inspection shall be required as provided for by the Contract
Documents.

3. Insert additional paragraph (1)

) The contractor shali file the Certificate of Substantial Completion in Orleans
Parish at the Office of the Recorder of Mortgages.

Clause 27 — Payments
1. Add the following paragraph as an additional paragraph (e)4:

“Contractor shall make payments to its subcontractors, and suppliers within thirty

~ (30) days following contractors’ receipt of each owner payment, unless otherwise
agreed to in writing. Further, whenever a subcontractor receives payment from
the contractor, the subcontractor shall promptly pay such monies receive to each
sub-subcontractor and supplier in proportion to the work completed. If for any
reason the contractor receives less than the full payment from the owner, then the
contractor shall be obligated to disperse only the funds received on a prorated
basis with the contractor, subcontractors, and suppliers.”

2. Add the following paragraph as an additional paragraph ():

( Applications for payment shall be made using the form HUD-51000 series of
forms. Applications for payment shall be include, but not be limited to, the
following:

4] Contractor Invoice

(2) Contractor Payment Certification

3 HUD-51000 Schedule of Amounts for Contract Payments
(4) HUD-51001 Periodic Estimate for Partial Payment
(5) HUD-51002 Schedule of Change Orders

(8) HUD-51003 Schedule of Materials Stored

(7 HUD-51004 Summary of Materials Stored

(8) Contractor Partial Waiver and Release of Lien
)] Subcontractor/ Supplier List

(10)  Subcontractor Partial Waiver and Release of Lien
(11)  Project Schedule

(12)  Davis Bacon Payroll Reports




(13)  Employment, Training, & Contracting forms as listed in Clause 40 below

Failure to submit these documents will result in the invoice being returned to the
Contractor for completion with no penalty to the Owner.

3. Add the following paragraph as an additional paragraph (m):

(m)

Contractor shall not pay any state or local sales or state or local use taxes on
materials and equipment which are affixed and made a part of the real estate of
the project or work or which is permanently incorporated into the project or work
(hereinafter referred to as “applicable materials and equipment"). Ali purchases of
applicable materials or equipment shall be made by the contractor on behalf of and
as the agent of the (“Owner”), a tax exempt agency of the State of Louisiana.

No state and local sales and use taxes are owed on applicable materials and
equipment under the provisions of Act 1029 of the 1991 Regular Session-
Louisiana Revised Statute 47:308(8)(c). Owner has herein furnished contractor a
certificate on a form R-1020 supplied by the Louisiana Department of Revenue
and Taxation which shall certify that Owner is not required to pay such state or
local sales and use taxes, and contractor shall furnish a copy of such certificates
to all vendors or suppliers of the applicable materials and equipment. Owner
agrees to cooperate with and assist Confractor, upon written request of the
Contractor, in obtaining all necessary local certifications.

Provided the Contractor has complied with ali provisions of the Contract, the
Owner agrees to indemnify contractor against the payment of any state or local
sales taxes which are required to be paid regarding the work or the project or any
materials or equipment supplied or purchased by the contractor for the work under
the contract.

4. Add the following paragraph as an additional paragraph (n):

(n)

All vendor invoices are due on the 1%t or 15" of the month. Invoice payments are
as follows:

«  [nvoices received on the 16" of the current month thru the 1% day of the
next month  will be paid on the 1% of the following month.

= Example: An invoice received on August 27" will be processed
commencing September 1t and paid on October 1%,

» [nvoices received on the 2 of the current month thru the 1 5% of the current
month will be paid on the 15th of the following month.

o Example: An invoice received on August 4t will be processed
commencing August 15th and paid on September 15th.

5. Add the following paragraph as an additional paragraph (0):

(o)

The Contractor shall file the Form of Contract (Agreement between the Housing
Authority of New Orleans and Contractor) and Payment and Performance Bond
in Orleans Parish at the Office of the Recorder of Mortgages and shall provide
written documentation of the contract recordation within 15 days of
commencement of the work to be done and prior to the submission of the first
payment application. The Contractor shall not receive any portion of the first
payment application until the requirement is satisfied.




6.

Add the fdllowing paragraph as an additional paragraph (p):

{9)] The Contractor shali file each change order in Orleans Parish at the Office of the

Recorder of Mortgages which adds an amount of ten percent or more of the original
contract amount and which additional amount is at least ten thousand dollars, or
all change orders to a contract aggregating to an amount of twenty percent or more
of the original contract amount and which additional amount is at least ten
thousand doliars.

Clause 29 — Changes

1.

Add the following to subparagraph to (f)(2):

(H(2) Indirect costs shall not exceed eight-percent (8%) of the Direct Costs.
Add the following to subparagraph to (f)(3):

(f)(3) Profit on changes shall not exceed six-percent (6%) of Direct Costs.
Add the following subparagraph as and additional subparagraph {f)(4).

(H(4) Change Orders must include all direct costs such as labor, material, job overhead,
and profit markup and cost for modifications or changes in the sequence of work
to be performed, delays, rescheduling, disruptions, extended direct, or general
overhead, acceleration, material or other escalation, which includes wages and
other impact costs.

Any adjustment in the Contract Price and/or Contract Time stated in a Change
Order shall comprise the total price andfor time adjustment due or owed the
Contractor for the Work or changes defined in the Change Order. By executing the
Change Order, the Contractor acknowledges and agrees that the stipulated price
andfor time adjustments include the cost and time adjustments for all work
contained in the Change Order, including costs and time adjustments associated
with extended overheads, and cumulative impacts or ripple effect on all other non-
affected Work under the contract. By signing a change order the Contractor
constitutes full and mutual accord and satisfaction, any adjustment in contract price
and/or time as a result of an increase or decrease in costs and time of performance
caused directly and indirectly from the change, subject to the current scope of the
entire Work as set forth in the Contract Documents. Acceptance of a waiver
constitutes an agreement between Owner and Contractor that the Change Order
represents an equitable adjustment to the Contract and that the Contractor waives
all rights to file a claim on this Change Order after it is properly executed.

Delete the sustenance that reads “Equitable adjustments for deleted work shall include a
credit for profit and may include a credit for indirect costs.” and insert the following:

“Equitable adjustments for deleted work shall include a credit for profit and general
conditions. Contractor may retain the overhead amount.”




Clause 33 - Liquidated Damages

1.

As an additional paragraph (d) add the following:

(d)

Damages will be assessed per group in accordance with Clause 25 — Contract
Period. In no case will the assessed Liquidated Damages exceed $249.00 per
day.

Clause 36 — Insurance

1.

Delete subparagraphs (a)}(1) through (a)(3). Add the following:

(1)

(2)

®)

WORKER’'S COMPENSATION/EMPLOYERS LIABILITY
Statutory Benefits for State of Hire

Employer's Liability - $500,000

Alternate Employer Endorsement, OCS Endorsement
Voluntary Compensation Endorsement

COMPREHENSIVE AUTO LIABILITY (if applicable)

Bl & PD limits of $1,000,000 (Combined Single Limit})
Uninsured Motorist $1,000,000

Medical Payments $5,000

Thirty (30) Days Written Notice of Cancellation Coverage
Include owned, non-owned and hjred vehicles

COMPREHENSIVE GENERAL LIABILITY

Bodily Injury and Property Damage limits of $1,000,000 (Combined Single Limit)
Products/Completed Operations limits of $1,000,000 per occurrence
General Aggregate limit of $1,000,000

personal and Advertising Limits of $1,000,000 Aggregate

Fire Legal Liability $100,000

Medical Payments of $5,000 per person

CGL coverage must include the following:

Premises/Operations

Iindependent Contractors

Blanket Contractual covering all indemnities set forth in the agreement
Broad Form Property Damage

Add the foliowing sentence to paragraph (b):

Contractor shall fumnish or have his insurer furnish a Certificate (or Certificates) of
Insurance evidencing such coverage and providing that The Housing Authority of New .
Orleans and its subsidiaries shall be given thirty (30) days advance written notice of any
material changes in or cancellation of said policies. Evidence of insurance shall be
provided by a producer using insurance companies with a minimum A-rating.

Clause 40 — Employment, Training, and Contracting Opportunities for Low Income
Persons, Section 3 of the Housing and Urban Development Act of 1968.

1.

Add the following paragraph aé an additional paragraph (h):

(h)

The following Empioymeht, Training, and Contracting forms are due on the 18t of
each month during the contract period. Failure to submit these documents will




result in the return of invoices for payment to the Contractor with no penalty o
the Owner.

(1) Core Employee List Subcontractors/Copies of New Subcontracts

(2) Section 3 Employment and Training Compliance Reports

(3) Section 3 Man-hour Report

(4) Contracting Compliance Report

(5) Section 3 Income Verification Form

(6) Employer Paid Training Report

2. Add the following as an additional paragraph (i):

(i) All HANO contractors and. subcontractors are required to report any and all job
openings in connection with meeting any obligations under this Contract on the
website crescentcityjobmatch.com within one (1) business day of such job
openings coming into existence. Non-compliance with this requirement may result
in sanctions, termination of this Contract for defauit andfor debarment or
suspension from future HANC contracts pursuant to Clause 40 of HUD Form 5370,
General Conditions for Construction Contracts.

Indemnification

The successful Contractor will be required to protect, defend, indemnify, keep, save, and hold
HANO, its officers, officials, employees and agents free and harmless from and against any and
all liabilities, losses, penalties, damages, settlements, environmental liability, costs, charges,
professional fees or other expenses or liabilities of every kind, nature and character arising out of
or relating to any and all claims, liens, demands obligations, actions, suits, judgments or
settlements, proceedings or causes of action of every kind, nature and character (coliectively,
“claims”) in connection with or arising directly or indirectly out of the acts or omissions andfor the
performance thereof by the successful Contractor its officers, officials, agents, employees, and
subcontractors, including, but not limited to, the enforcement of the indemnification provision. The
successful Contractor will be further required to investigate, handle, respond to, provide defense
for and defend all suits for any and all claims, at its sole expense and agrees to bear all other
costs and expenses related thereto, even if the claims are considered groundless, false or
fraudulent.

HANO shali, at its option and at its expense, participate in the defense of any suit, without relieving
the successful Contractor of any of its obligations under this indemnity provision. The indemnities
to be set forth in the contract resulting from this IFB will survive the expiration or termination of
that contract.

Assumption of Risk

The Contractor hereby acknowledge that the Housing Authority of New Orleans, its agents,
assigns, and/or successors, has engaged Contractor to perform Repairs to Area Lighting and
Flectrical Repairs at the Guste High Rise Community. Contractor is aware and acknowledge that
HANO has no knowledge and/or duty to investigate the physical condition of any prospective
property and/or the health conditions of any prospective property owners andfor occupants,
including but not limited to tenants, subtenants, invitees, assignees, and/or any other person that
has entered and/or fived in a prospective property. Contractor hereby agrees to assume any and
all risk(s) associated with any potential infectious diseases, viruses, or the like, including but not
limited to COVID-19 (Novel Coronavirus Disease), that may be present in a prospective property
and/or a prospective property's owner(s) andfor occupant(s). Contractor agrees, acknowledges,
and assumes all potential risks, including risk of infection, transmission, and/or contraction of any
infectious disease, virus, and/or iliness, to view and/or enter a prospective property. Contractor
further agrees to hold harmless and release HANO, including any and all agents, assigns, and/or




successors, from any and all liability and/or potential ciaims, whether from Contractor or third
party, arising from and/or in any way related to Contractor's alleged infection, transmission, and/for
contraction of any infectious disease, virus, andfor iliness from a prospeactive property, except any
claim and/or cause of action arising from HANO'’s gross negligence and/or wiltful misconduct.

Ethics Policy

The awarded Contractor shall abide by the applicable provisions of the Housing Authority of New
Orleans' Ethics Policy and State of Louisiana Ethics Code. -

Contractor Status

The awarded Contractor will be held to be an independent Contractor, and will not be an employee
of HANO. '

Advertising

Upon awarded Contractor shall not be permitted to advertise or promote the fact of their
relationship with HANO in the course of marketing efforts, unless HANO provides express written
approval prior to such advertising.

Media Relations

The awarded Contractor shall not make public comment on HANO matters without express written
approval from HANO’s Director of Communications. All media inquiries shall be referred to the
Executive Director and to the Director of Communications.

Drug Free Workplace
The Contractor must comply with the federal requirements of the Drug Free Workplace Act

including mandatory drug screening for applicants and employees, and drug treatment
opportunities as needed.

[THIS SECTION LEFT BLANK INTENTIONALLY]




"General Decision Number: LA20210041 01/08/2021
superseded General Decision Number: LA29200041
State: Louisiana |
Construction Type: Building

County: Orleans County in Louisiana.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO)'13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EQ, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
pate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021, If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EQ minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 81/01/2021
1 01/08/2021

ASBE0©B53-001 09/01/20619
Rates Fringes

ASBESTOS WORKER/HEAT & FROST




ELECO130-010 11/30/2020

Rates Fringes
ELECTRICIAN (Including
Communication Technician and
Low Voltage Wiring)........ea..u. $ 31.65 13.13
* ELEVO016-001 01/01/2021

Rates Fringes
ELEVATOR MECHANIC.......cvvvaanns $ 43.31 35.825+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, the Friday
after Thanksgiving Day and Christmas Day.

b. VACATION: Employer contributes 8% of basic hourly rate for
5 years or more of service; 6% of basic hourly rate for
under 5 years of service as vacation pay credit.

ENGI0406-002 ©7/01/2014

Rates Fringes
POWER EQUIPMENT OPERATOR
(Crane) ..o vvvereneninsnennnusuons $ 23.46 8,35
CRANE PREMIUMS:
50-158 Tons $1.75
Over 158 Tons $2.25
IRONGO58-007 06/01/2017
Rates Fringes
IRONWORKER (REINFORCING AND
STRUCTURAL) v v v e v vnnvsnacsnaonnns $ 20.95 9.14
PAIN1244-006 09/01/2020
Rates Fringes

PAIN1244-013 11/01/2019




Rates Fringes

PAINTER: Spray Only (Excludes
Drywall Finishing/Taping)........ $ 18.83 : 8.68

PLAS8567-001 08/01/2018

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...% 26.74 _ 7.62
oimooseoes 1250772020
Rates Fringes

PIPEFITTER (Including HVAC

pipe and Unit Installation;

Excluding Installation of

HVAC Temperature Controls)....... $ 29.80 13.29
PLUMBER (Installation of HVAC

Temperature Controls;

Excluding HVAC Pipe and Unit
Installation)....covnevivniannns $ 29.86 13.29

SHEE0214-916 ©9/01/2013

Rates Fringes
SHEET METAL WORKER (Including ,
HVAC Duct Installation).......... $-26.71 11.93

SULA2012-026 ©9/22/2014

Rates Fringes
BRICKLAYER. . vvveenrennrssssnsnnns $ 18.66 0.00
CARPENTER (Form Work Only)....... $ 15.00 .00
CARPENTER, Excludes Drywall
Hanging and Metal Stud
installation, and Form Work...... $ 19.37 2.46
DRYWALL FINISHER/TAPER........-.. $ 16.55 0.00
DRYWALL HANGER AND METAL STUD o
INSTALLER. i cv v s revacnnnarannns $ 18.21 4,99

LABORER: Common or General...... $ 13.09 8,00




LABORER: Mason Tender - Brick...$ 12.38 0.08

OPERATOR: )
Backhoe/Excavator/Trackhoe....... $ 22,92 0.060

PAINTER (BRUSH AND-ROLLER),

Excludes Drywall

Finishing/Taping......oovevivienns $ 17.25 ©.00
ROOFER. .t v vrervonsononnssasanass $ 16.77 5.66

SPRINKLER FITTER (Fire

Sprinklers)..iieierieiiiaininan $ 21.08 5.79
TILE SETTER. e vnervonarisannen $ 20.00 9.00
TRUCK DRIVER: Dump Truck........ $ 15.00 0.90

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental,

Note: Executive Order (EQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after 3January 1, 2017. If this
contract is covered by the EQ, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member {(or person who is
like family to the employee)} who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).




The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers”" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""sU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMB198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. ©198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
905 in the example, is an internal number used in processing
the wage determination. ©7/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2914,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate. :

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-087 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 807
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted. '




Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-©010

" 98/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, €910 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current _
negotiated/CBA rate of the Union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey.underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

with regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20219




2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

209 Constitution Avenue, N.W.
Washington, DC 206216

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 2821i@

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION" -




HOUSING AUTHORITY OF NEW ORLEANS
PROCUREMENT AND CONTRACTS DEPARTMENT
REPAIRS TO AREA LIGHTING AND ELECTRICAL EQUIPMENT
AT THE GUSTE HIGH RISE COMMUNITY

REQUEST FOR QUOTES #21-912-23

SCOPE OF WORK

The Contractor shall provide professional supervision, labor, equipment, materials, licenses,
permits, tools, temporary electrical power and water and transportation necessary to perform and
carry out in a satisfactory and proper manner, and as approved by the Housing Authority of New
Orieans (HANO), Repairs to Area Lighting and Electrical Equipment at the Guste High Rise
Community as provided for by the Contract Documents. The contractor is to Field verify all
Dimensions and Quantities.

GENERAL REQUIREMENTS

1.

This section provides general information and s not necessarily a complete list of the work
intended for this project. It is the Contractor's responsibility to complete all work under this
project on time, within the Contract Sum, and in accordance with Federal, State, and Local
laws, ordinances and regulations. Perform all Work as required by the Contract Documents.

The Housing Authority of New Orleans (HANO) will execute a contract with a Contractor to
provide for the Repairs to Area Lighting and Electrical Equipment at the Guste High
Rise Community. By submitting a bid for this project, the Contractor acknowledges that he
has visited the site and is thoroughly familiar with the Scope of Work.

Unless specifically noted otherwise, a Day is defined as one (1) calendar day.

“Provide” and its derivatives shall mean taking all actions as necessary to complete a given
element of work including all costs associated with the completion of the work.

The Contractor is responsible for the removal and proper disposal of all trash and debris from
the property in accordance with all applicable Federal, State and Local laws and regulations.

Since time is of the essence, the Contractor will be required to maintain a workforce consisting
of enough crews of sufficient size to effectively prosecute the Work within the Contract Period.

A full time superintendent, experienced in and skilled in this type of construction work, shall
be on the project site at all times during all work. The superintendent shall represent the
contractor in their absence, and all directions shall be binding as if given directly to the
contractor.

The contractor shall be responsible for cleaning and removing all dust and debris on a daily
basis.

Contractor shall provide all protective measures necessary to protect existing building
components prior to beginning any Work. Any and all damages resulting from Contractor
activities shall be repaired at the Contractor's cost to the satisfaction of HANO. Should the
Contractor fail to perform such remedial work, HANO will complete this work and back charge
the cost to the Contractor plus a ten-percent (10%) administrative cost.




10.

1.

12.

13.

14.
15.
16.

17.

18.

19.

20,

21.

22.

The contractor shall be responsible (at their expense) for the replacement or repairs of any
and all construction that is damaged by his work. The new repair or replacement work shall
be done to the owner's satisfaction.

The contractor shall guarantee all work and the work of their sub-contractors for one (1) full
calendar year from the date of final acceptance, uniess otherwise specified in writing.

The contractor shall repair all existing surfaces to match existing wherever new work or
demolition is required.

Contractor shall be responsible for providing temporary toilet facilities. Location of temporary
toilets shall be coordinated with the Property Manager and HANO, and shall be included on a
Staging Plan to be provided to HANO within three (3) days of the Notice to Proceed and prior
to commencing any Work.

No hazardous or flammable materials are to be stored at the property.
Burning trash and debris is strictly prohibited.
HANO will provide utilities.

The contractor shalt verify all dimensions and existing conditions prior to the commencement
of work.

The contractor will be required to file the executed contract with the Orleans Parish Office of
Recorder of Mortgages. The Contractor shall provide a Record Folio Number to HANO within
7 days of issuance of a Notice to Proceed, along with a copy of the recorded contract.

Contractor is advised that the Guste High-rise is a senior community. Contractor shall
exercise reasonable care and safety while working in and around the building(s).

Contractor shall procure all permits in association with this Work. Permits shall be posted in
accordance with the requirements of the agencies having jurisdiction. A copy of all permits
shal! be given to HANO and the GHRMC.

Contractor shall provide Record Drawings and Specifications for its Work.

Contractor shall be solely responsible for developing and maintaining all safety measures and
programs associated with the Work and HANO assumes none of this responsibility. For the
purposes of this RFQ, the Contractor shall also ensure that all safety measures regarding the
COVID-19 pandemic are initiated and maintained as required by the governmental agencies
having jurisdiction at the time the quote is submitted. At a minimum, all workers shall wear
an appropriate face mask while in the building. Failure to properly maintain such safety
measures may result in payment being withheld untii the safety deficiencies have been
corrected.

[THIS SECTION LEFT BLANK INTENTIONALLY]




SECTION 01 20 00 - SPECIAL CONDITIONS

PART 1 - GENERAL

141

1.2

INTRODUCTION

A

The Information provided in this section shall be included as part of the General Conditions and
Supplemental Conditions of the front-end specifications.

SPECIAL CONDITIONS TO THE CONTRACT

Al

This scope of work applies to the High-rise building and grounds only. Contractor shall assume that all units
in the building are occupied. Contractor shall take all measures necessary to protect the existing facilities
and site conditions, and to mitigate any inconvenience to the residents.

Confractor shall coordinate alf selective demolition and construction acfivilies wiith the Property Manager and
HANO. Property Management and HANO shall be notified a minimum of three (3) business days prior to
beginning any work in any part of the faciliies. Property Management contact information:

a) <<Name>>
b) GHRMC

) <<Phone>>
d) <<Email>>

The use of the gated parking area next to the building is prohititive unless vaitten approval is obtained from
Property Management and HANO. (Should permission be granted to use this area for staging, dumpsters
vill not be allowed.)

The entirely of the Guste High-rise is occupied. Contractor parking shall be limited to legal street parking.
Contractor vehicles that block drives will be subject to being towed at the expense of the Contractor (via a
change order credit if required).

All materials shall be new and shall be in accordance vith the Confract Documents.

Upon issuance of the Notice to Proceed, Contractor shall schedule a visitation lo site with Property.
Management and HANO so that all necessary measurements for ordering andfor fabricating materials may
be determined. Failure lo take proper measurements will not be cause for an increase to the Contract price
andfor ime.

No wiork shall begin until all materials are available and ready for installation in any given work area in the
puilding.

Contractor shall protect all existing equipment and facilities as necessary to prevent damage to these items
and other building components prior to beginning any selective demolition. Should the selective demolifion
andfor new installation work take more than one (1) day in a given work area, protective measures shall be
taken to prevent the residents from accessing these areas affer hours.

Demolished materials shall be removed from the building / site the same day that they are removed.
Demolished materials shall not be left on the site unless it is within an approved dumpster. {Note: HANO
has no interest in retaining any salvageable materials. Should be Contractor choose to salvage any
materials, they may not be sold on-site.)

Contractor shall coordinate the location of dumpster(s) with Property Management and HANQ. Contractor
shall procure and pay for all permits for dumpster use that may be required by govemning authorities having
jurisdiction. Contractor shall police its dumpsters. Neither HANO nor Property Management assumes any
responsitility for the misuse of these dumpsters by anyone.

Schedule. Contractor shall provide an initial schedule of the Work at the Precanstruction Conference. The
schedule shall include the following at a minimum:
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1. Confract Start Date (as defined by the Notice to Proceed)
2. Contract Completion Date (as defined by the Notice to Proceed)
3 Timeframes for different work items (indicating Start Date of the Item and Finish Date of the ttem)
4, Contractor Punch
5. Architect Punch.
END OF SECTION 01 2000
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SECTION 26 05 03 - ELECTRICAL GENERAL REQUIREMENTS

PART 1 - GENERAL

141

1.2

13

14

1.5

186

1.7

1.8

SCOPE

A These specifications are intended to.provide for labor, materials, equipment, and services and for performing
all operations required for the complete eleclrical system as specified herein, shown on the accompanying
drawings, or discovered during the construction process.

RELATED DOCUMENTS

A Drawings and general provisions of Conlract, including General and Supplementary Conditions and
Division-1 Specification sections, apply to work of all seclions of Division 26. :

DESCRIPTION OF WORK
A Summary: Electrical work includes, but is not limited to the following
B. General Work: General work associated with electrical systems and equipment including but not limited to

excavating, backfilling, concrete equipment bases, concrete duct encasements, temporary power and lighting
service and equipment for construction, conduit sleeves and supporls, anchors, vibration and sound
isolation, access panels, identification, record dravings, installation permils, tests, inspections by governing
authorities, cutting-and-patching work, ulility companies connections coordination, startup of electrical
systems and equipment, training of Owner's operafing personnel, operating and maintenance manuals, final
cleaning of eleciricat and similar work.

C. Fumish and install a temporary construction service of correct voltage and capacity for all construction power
and lighting requirements. Arrange with Entergy for connection. Pay all asscciated fees, and obtain all
necessary permits.

MATERIALS AND EQUIPMENT

A Materials and equipment shall conform in alt respects to the requirements set forth in these specifications
and the accompanying drawings. The Eleclrical Contractor shall furnish the items as specified or an
approved equat.

B. Except as otherwise specified, materials and equipment shall be new and bear the approval label of the
Underviriters' Laboratories, Incorporated and all other standards specified herein.

PHASED CONSTRUCTION; SEQUENCING

A. Refer to Division-1 provisions for determination of how construction phasing and sequencing requirements
may affect performance of electrical work.

ALTERNATES

A There may be certain altenates involved in the construction. The Contractor is cautioned to be aware of and
to provide appropriate adjusiments for all alternates described in the specifications or on the drawings.

PERMITS, INSPECTIONS AND FEES

A Obtain all necessary permits and work orders required and pay for all fees for such permits. Upon
completion, a certificate of approval from the appropriate regulatory agency shall be furnished to the *
architect. All fees for services to be paid for by the Electrical Contractor. Include all such fees in bid.

WARRANTY
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A The Electiical Contractor shali guarantee the work installed by him for one year from the date of final
acceptance of the project and shall furnish free of cost lo the Owner materials and labor necessary 1o repair
or replace defective ilems of workmanship. The Electrical Contraclor shall guarantee all equipment to be of
the quality and capacity specified.

PART 2 - PRODUCTS
24 MATERIALS

A. All electrical products on this project shall conform, unless otherwise specifically noted, to applicable
standards of the National Electrical Manufacturer's Association and shall be listed by the Undervriter's
Laboratories, Inc. '

B. Where maerials, equipment, apparatus, or other products are specified by manufacturer, brand name or
type, or catalog number, such designation is to establish standards of desired quality and style and shall be
the basis of the bid. Except where noted, it is implied that or approved equal® follows all specified items.

C. All materials shall be in accordance with associated specificalions and drawings. Where equipment is

specified by manufaciurer, no substitutions shall be made without prior approval by the Architect/Engineer.

D. Any bifls of materials, conduit and vire schedules, etc., will be used for identification, type, and reference. it
shall be the responsibility of the Contractor to determine exact quantities and components required to effect a
complete job in accordance with drawings and assoctated specificalions.

E. Equipment shall be instalted in strict accordance with manufacturer's instructions. Contractor shall obtain
these instructions and they shall be considered a part of these specifications. Conlractor shall furnish
instructions, operation, and maintenance instructions.

2.2 MATERIALS AND EQUIPMENT HANDLING

A The Electrical contractor shall be responsible for receiving, unloading, storing, protecting from weather, theft,
breakage, etc., all electrical equipment, and material either purchases by the Contractor or furished by
others. The Confractor shall remove such material from storage and transport it to the site of erection when
required for construction. The Contractor shall protect his own tools and any tools on loan from the Owmer in
a like manner. Also, the Contractor shalt protect all equipment from accidental damage due to operating and
maintenance activifies that vall be in progress in the same area.

PART 3.EXECUTION

34 REGULATORY COMPLIANCE

A All applicable sections of the NFPA (fatest edition) including he NEC, ADA (Americans vith Digabilities Act)
latest edition, and all state and/or local codes or ordinances shall apply as minimum standards.

3.2 WORKMANSHIP
A All workmanship shall be of the highest quality. Any viork judged substandard by lhe architect shall be

redone atf the Confractors expense.

END OF SECTION 26 05 03
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~ SECTION 26 05 07 - ELECTRICAL COORDINATION
PART 1 - GENERAL
141 SUBMITTALS

A. Shop Drawings: As soon as practicable after the contract is let, in order that work under this contract will not
be delayed, submit to the Architect, for review, complele descriptive and dimensional data on those items
specified in sections that follow.

B. Shop drawings shall be furnished for the fellowing items as a minimum:

Lighting Fixtures & Lamps

Wiring Devices & Device Cover Plates
Safety andfor Disconnect Switches
Fuses

Grounding Equipment

Raceways and Fillings

Boxes

Wiring/Cables

Panelboards

Dimming Equipment

Contactors

go ™~ OF 0ok 0O B

—_—

C. Corrections or comments made on shop drawings during the review do not relieve this Contractor from
compliance wilh requirements of the contract documents, plans and specifications. Shop drawings will be
checked for general conformance with the design concept of the project and general compliance with
information given in the conlract documents. Review of the shop drawings shall not relieve the Conlractor
from responsibility for confirming and correlating all quantities and dimensions, coordinating his work with
that of all otier irades, and performing his work in a safe and satisfactory manner. Review of shop drawings
shall not permit any deviation from plans and specifications.

b. Submit 7 copies of shop drawings.

1.2 EQUIPMENT MANUALS
A Fumish three bound sets of descriptive, dimensional and parts data on:

Panelboards and transformers
Switchboard

Lighting Fixtures with Lamp Data
Contactors

Wiring/Cables

Wiring Devices and Device Cover Plates
Safety/Disconnect Switches

Fuses

= N 4 al ol i

1.3 DELIVERY, STORAGE AND HANDLING

A Storage Coordination: It is recognized that space at project for storage of materials and products is firnited.
Coordinate deliveries of electrical materials and products with scheduling and sequencing of work so that
storage requirements at project are minimized. In generai, do not deliver individual items of electrical
equipment fo project substantially ahead of time of installation,

14 PROTECTION OF APPARATUS

A. At all times take precautions necessary to properly protect electrical equipment from damage. Failure to
comply with the above to the Architect's salisfaction shall be sufficient cause for the rejection of the particutar
piece of apparatus in question.
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PART 2 - PRODUCTS

24 ELECTRICAL PRODUCT COORDINATION

A

Power Characteristics: For all items requiring power provided in sections of Division 2 through 15, the
Conlractor is to verify all electrical requirements, including voltages, ratings and any other eleclical
characteristics with actual equipment to be fumished and adjust work as required to provide proper electrical
sewvice to the particular item at not extra cost to ovner. Notify the Architect before starting werk if changes
from the work shown on the drawings will be necessary.  ~

Coordinalion of Opfions and Substitutions: Where contract documents permit selection from several product
options, do not proceed with purchasing until coordination of interface requirements has been checked and
satisfactorily established.

Raceways, Wiring, Safety/Disconnect Switches, etc. for Equipment by Others: Electrical service required for
all equipment furnished under Division 23 {Mechanical), 26 (Electrical), or other Divisions of this Specification
shall be furnished and connected as part of this work. [tis part of the work of this Division to obtain correct
roughing-in dimensions and requirements for this equipment and provide labor, materials, equipment and
services for a complete installation.

PART 3 - EXECUTION

341 INSPECTION AND PREPARATION

A,

Subsirate Examination: Installer of each element of electrical work shall examine condition of substrale 1o
receive work, and conditicns under which work will be performed, and shall make notification of conditions
detimental to completion of work. Do not proceed with the work until unsatisfactory conditions have been
corrected in a manner acceptable to Installer.

Existing Facilities and Conditions: The Electricat Centractor shall visit the building sites to determine existing
conditions and vill be held responsible for allowing for these condilions in his bid. This area of work may
have existing storm drainage, mechanical and electrical ulllities, etc. Jocated underground [and within and
under the buildings]. 1tis part of his work for the Elecirical Contractor to determine the scope and location of
all existing ulilities and the scope and location of ail new utilities to be installed concurrent with this project
and arrange his work around others. Damages to existing utilities by the contractor shall be corrected by him
at no additional compensation. Contracter shall call 1-800-272-3020 per Louisiana stalutes.

Layout electricat work in conformity with contract drawings, coordination drawings and other shop drawings,
product data and similar requirements, so that entire mechanicalfelectricat plant will perform as an integrated
system, properly interfaced with other viork.

Large and Heavy Equipment: Where possible, prearrange for movement and positioning of large equipment
into building structure, so that enclosing walls and roofs will neither be delayed nor need to be removed.
Otherwise, make notice of opening requirements to be maintained for subsequent entry of {arge equipment
units.

3.2 CUTTING AND PATCHING

A

Struetural Limitations: Do not cut structural framing, walls, floors, decks and ofher members which are load
bearing except with Architect's witten authorization. Authorization will be granted only where there is no
other reasonable method for compleling electrical work, and where proposed culting clearly does not
materially weaken the structure.

Other Work: Do not endanger or damage other wiork through procedures and processes of cutting to
accommodale electrical work. Review proposed cutting with Installers of the work to be cut, and comply with
their recommendations to minimize damage. Where necessary, engage original Installer or other specialists
1o execute cutiing in recommended manner.
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3.3

3.4

Palching: Where patching is required fo restare other work, because of cutting or other damage occurring
during installation of electrical work, execute patching in manner recommended by original Installer. (Origina
Installer, where patching of finishes existing prior to beginning of work, refers to those perferming similar
work in areas of new construction) Restore other werk in every respect, including eliminalion of visual
defects in exposed finishes, as judged by Architect. Engage original Installer to complete patching of the
following categories of work:

Lawns, planting and unit-type paving (brick, etc.).
Exposed concrele finishes.

Exposed masonry and stonework.

Exposed structural metal and crnamental metal.
Architectural wooadwork.

Waterproofing and vapor barsiers.

Roofing, flashing, and accessories.

Exterior wall systems.

Sprayed-on insulation and fireproofing.

0. Interior exposed finishes and casework, where judged by Architect to be difficult fo achieve an
acceptable match by other means.

20 00 N Oh O R L RS

COORDINATION OF ELECTRICAL INSTALLA:I'ION

A

Sequence, coordinate, and integrate various elements of electrical work so that electrical system will perform
as indicated and be in harmony with other work of building. Architect will not supervise coordination, which is
exclusive responsibility of Contractor.

Install raceways straight and true, aligned with other work, close to walls and overhead structure, concealed
where possible in occupied spaces, and out-of-the-way vith maximum passageway and headroom remaining
in each space.

Arrange work to facifitate maintenance and repair or replacement of equipment. Locate services requiring
maintenance on wiring devices and similar units in front of services requiring less maintenance. Connect
equipment for ease of disconnecting, with minimum of interference with other work. Locate operating and
control equipment and devices for easy access. Maintain NEC code clearances around all electrical
equipment.

Install access panels where electrical work requiring access is concealed by finishes and similar work.
Access panels utilized shalt be approved by the Architect.

Integrate electrical work in ceiling plenums, including lighting fixtures, with ceiling finish, suspension,
ductwiork, air diffusers and other work, so that required performances of each will be achieved.

Where work is in close proximity to the work of other contractors, the Electrical Contractor shall review ptans
of olher contractors and coordinate his work wilh theirs. The Electrical Contractor shall verify the location of
lighting fixtures, beams, structural members, conduit, ductwork, pipes or other obstructions before beginning
his work in the area. Nofify the Architect where proper clearances do not occur or wihere the work of others
would interfere with the safe andfor proper operation of this work. Give right-of-way in confined-service
spaces to piping which must slope for drainage and to larger HVAC ductwork and simifar services which are
less conformable than electrical services.

MOUNTING HEIGHTS

A

Unless otherwise noted on the drawings or required by the Architect, the folfoving mounting heights shalt
apply. Heights are lo center of device unless noted otherwise:

Toggle Switches 4-0°
Receptaclés 1-68
Telephone/Data Outlets 16"
Motor Cantrol Equipment 5.0°
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Panelboards 66" to top (not more than 5-6° from top most
operaling handling to fleor.)

Conltactor 500

Upon approval of the Architect, mounting heights may be adjusted to simplify culting of concrete blocks in
block walls or to facilitate furniture, base or cabinet arrangements. All mounting heights may be field
adjusted by the Architect without any additional cost.

Wiring devices above counters andfor benches andfor shelves andfor lavatories shall be mounted as
directed by architect.

All mounting heighls may be adjusted in the field to reduce visibility at outside and in cerfain inside areas.
Coordinate heights of all equipment with screen vaalls, fencing, other equipment, etc., and with Archilect
before rough-in. This will include wall and rack mounted equipment inside or oulside. Verify all mounting
heights with Architect prior te rough-in.

3.5 EQUIPMENT LABELS

A

B.

Panelboards, safely switches, transformers, switchboard equipment cabinets, motor starters, contactors, and
all other equipment shown on the drawings and fumished andfor installed under this seclion of the
specifications shall be labeled with laminated plastic nameplates inscribed to identify equipment with
description shown on the drawings for panels, the name of the equipment conlrolted for motor starters, or the
system of funclion involved for other equipment. Nameplates shall be black wilh white etched letters, 1/4°
minimum size lettering. Where equipment is part of the emergency system, nameplates shall be red with
white efched fetters.

Other labeling shall be fumished and installed as described elsewhere in these specifications.

3.6 DRAWINGS

A

Conform with arrangement indicated by contract documents, recognizing that porlions of work are shown
only in diagrammalic form.

These specifications and accompanying drawings are intended to describe complete workable systems of
the various types. Items of materials, work, or equipment not mentioned, but normally necessary for the
proper execution of this work, shall be provided as if specifically called for.

The drawings show approximate locations only of feeders, branch circuits, outlels, etc., except where sfzeciﬁc
routing or dimensions are indicated. The Architect reserves the right to make changes in locations indicated,
before roughing-in, without additional cost to the Ovmer.

Because of the small scale of the drawings, it is not possible to indicate all of the offsets, fiitings, pullfjunction
boxes and accessories required. Investigate the structural and finish conditions and arrange work
accordingly, furnishing fittings, bends, junction boxes, pull boxes, access panels, and accessories required to
mest such conditions.

Where coordination requirerents conflict wilh individual system requirements, comply with the Architect's

~ decision on resolution of conflict.

3.7 MECHANICAL WORK

A

Coordinate electrical work with mechanical work (Division 23) for proper service to each item of equipment
requiring electrical connection. Determine, with each mechanical equipment installer, the proper sequencing
and location for disconnect switches and similar points of interface between mechanical and glectrical work.

Except as otherwise indicated, final power connections are electrical work.

Power Wiring associated with DIVISION 23 - MECHANICAL shall be done as work of this Division. Except
as may be hereinafter indicated, control viring and associated raceway system will be done as work of
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3.8

3.9

3.10

DIVISION 23 - MECHANICAL.

Work of other Divisions will include fumishing and setling motors, except that V-belt drive motors shall be set
as work of this Divislon.

Uniess indicated otherwise, magnetic starters (including variable speed drives, etc.) will be fumished under
other Divisions for instaltation under this Division.

Overload elements in starters shall be selected according to actual motor nameplate full load current.
Responsibility for this coordination shall lie with the Division under which the pariicular starter is fumished.

Unless indicated otherwise, power disconnect svitches and single speed manuat starting switches shall be
furnished and installed under this Division. Where combination magnetic starters are provided as work of
another Division, the associated disconnect switch vill be furnished as work of that Division. Fuses shali be
furnished and installed under Division 26. Disconnect switches for control wiring will be furnished and
installed under DIVISION 23 - MECHANICAL. ’

Firestats for single phase fans will be fumished and set under DIVISION 23 - MECHANICAL, and electrically
connected in the branch circuil wiring as work of this Division. Other confrol wiring, including temperalure
conlro! wiring, high voitage interlocking, start-stop wiring, together with conduit for same, will be furnished
and installed under DIVISION 23 - MECHANICAL; this includes, but is not fimited to, thermostats, damper
motors, aquastats, push buttons, selector svitches, control power transformers, control panel, efc.

Refer lo DIVISION 23 - MECHANICAL, and to mechanical drawings for any additional electricat power work
required.

UTILITY CONNECTIONS

A

Coordinate connections of electrical systems with exterior power services. Comply with requirements of
governing regulations, franchised service companies and controlling agencies. Pay any charges for
inslallation of their facilifies.

Electrical services for this work will be supplied by the local utitity company.  Contact the ulility company fo
schedule and arrange for their work to be done. Pay any utility company charges for the instaflation of their
facilities, and make arrangements for final connection of the services. Electric service shall be installed,
connected, and available for full use prior to completion or acceptance of the work.

SERVICE CONTINUITY

A

At all imes during the construction of the project, services {power, telephone, fire alarm, etc) shall be
maintained to all portions of the site except with prior vaitten approval of interruptions. Any required
interruptions of services (power, telephone, fire alarm, efc.) due to work being performed under this contract
shall be scheduled in advance after consultation with the Architect and the Owmer.

At least 14 days prior to the requirement of any interruption of services, the Contractor shall furnish to the
Architect for approval a written plan for the work associated with the outage including a description of the
installation and removal of temporary wiring and facilities necessary to be installed.

EQUIPMENT LAYOUT

A

The physical location and arrangements of electrical equipment is shown on the plans and is to be used by
{he Electrical Contractor to review the Plans wilh the proposed equipment and equipment of other
contractors that are affected, and to insure that all Code required clearances, wiring distances and
maintenance accesses, including equipment heights, of all items are maintained. Afternate arrangements to
accomplish the above due to field conditions or changes in physical size of the equipment proposed for the
project are to be submitted to the Architect for review before any wiork is begun or equipment ordered. The
altemate arrangement is to be presented in a 1/4 inch scaled drawing showing all equipment, including those
of olher cantractors. Include shop drawving cut sheets and applicable information. Indicate on the drawing by
dimension all required Code clearances, wiring distances and maintenance access requirements. Where

ELECTRICAL COGRDINATION 26050756




equipment heights are required fo be coordinated vith architectural or other items, indicate revised heights.

END OF SECTION 26 05 07
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SECTION 26 05 22 - WIRES AND CABLES
PART 1 - GENERAL
1.1 DESCRIPTION OF WORK

A Extent of elecirical wire and cable work is indicated by drawings and schedules andfor as required by project.
All wires and cables exposed to flood waters shall be replaced with new (to match existing).

B. Types of electrical wire, cable, and connectors specified in this section include the following:
1. Capper conductors. -
2, Fixture wires.
C. Applications of electrical wire, cable, and conneclors required for project are as followss:
1. For poveer distribution circuits.
2. For lighting circuits.
3. For appliance and equipment circuits.
4, For motor-branch circuits.
5. For alarm and communication system circuits

1.2 QUALITY ASSURANCE

A NEC Compliance: Comply with NEC requirements as applicable to construction, installation and color coding
of electrical wires and cables.

B. UL Compliance: Provide wiring/cabling and connector products which are UL listed and labeled.
13 DELIVERY, STORAGE, AND HANDLING

A Handle wire and cable carefully to avoid abrasing, puncturing and tearing wire and cable insulation and
sheathing. Ensure that dieleclric resistance integrity of wiresicables is maintained.

PART 2 - PRODUCTS
21 WIRES, CABLES, AND CONNECTORS

A General: Provide electrical wires, cables, and connectors of manufacturer's standard materials, as indicated
by published product information; designed and constructed as recommended by manufacturer, for &
complete installation, and for applicalion indicated. Except as othervise indicated, provide soft annealed
copper conductors per ASTM B-3 with conductivity of not less than 98% at 20 degrees C (68 degrees F).
Wires shall be of the single conductor type. Conductors used for lighting and power sizes 10 AWG and
smaller shall be solid. Sizes 8 AWG and [arger shall be stranded. Condustors used for control or signaling
sizes 10 AWG and smaller may be stranded.

B. Building Wires: Provide UL listed, factory-fabricated wires of sizes, ampacity ratings, and materials, for
applications and services indicated. Wiring shall comply with project's installation requirements, NEC, ICEA
and NEMA standards. Wiring shall be combinalion type THHN/THWN for dry and wet locations; max
operating temperature 75 degrees C (167 degrees F) for wel locations and, for dry locations;
Flame-retardant, moisture and heat resistant, thermoplastic insulation; Nylon jacket outer covering; Annealed
copper conductor,

C. Fixture Wires: Fixture wires shall be of a type listed in Table 402-3 of the NEC, and they shall comply with all
the requirements of that table. .

D. Connectors General: Provide UL type factory fabricated, metal connectors of sizes, ampacity ratings,
materials, types and classes for applications and for services indicated. Where not indicated, provide proper
selection as determined by Instalfer to comply wilh project’s installation requirements, NEC and NEMA
standards.
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PART 3 - EXECUTION

341 INSTALLATION OF WIRES AND CABLES

A,

WIRES AND CABLES

General: Install electricat cables, wires and wiring conneclors indicated, in compliance with applicable
requirements of NEC, NEMA, UL, and NECA's *Standard of Installation”, and in accordance with recognized
industry practices.

Coordinate wirefcable installation work including electrical raceway and equipmeni installation work, as
necessary to properly interface installation of wires/cables with other work.

Unless spacifically noted othervise, instal all wiring in raceways. .
Pull conductors simultaneously where more than one is being installed in same raceway.

Use pulling compéund or lubricant, where necessary; compound used must not deteriorate conduclor or
insutation. .

Use pulling means, including fish tape, cable, rope and basket weave virefcable grips which will not damage
cables or raceway.

Throughout the system, conductors shall be identified by color coding as fotlowss:

35 480V System 35 208 or {240 *} V System 1&7 240V System
Phase 1-- Brown Phase 1 - Black . Line 1 - Black
Phase 2 - Orange Phase 2 - Red Line 2 - Red
Phase 3 - Yeliow Phase 3 - Blue Neutral - White
Neutral - Gray Neulral — White
* Stinger shall be orange per N.E.C.

Color coding shall be the same continuous color for each conductor for sizes No. 10 AWG and smaller.

On sizes 8 AWG and larger, identification shall be by standard eleclrical color coding tape at all termination
junction, splice and pull locations.

Surface printing at regular intervals shall indicate manufacturer, size, voltage, insulation type and UL label.
While or gray colored insulation shalt only be used for grounded {neutrat) conductors,

Green colored insulation shall only be used for equipment grounding conductors. Insulation for isclated
equipment grounding conductors shall be green with yellow tracers.

Unless noted othenwise, no wire shall be smaller than No. 12 for power or lighting service or for switch legs.
Wire for each branch clrcuit shall be of a single size and type from the branch circuit protective device to the
last outlet on the circuit unless noted othervise.

Branch circuit home run numbers shown on the drawings shall be used as a guide for connection of circuit
wiring to similarly numbered protective devices in branch circuit panelboards. Not more than three phase
wires and one neutral shall be installed in any home run conduit unless othervise specifically shown on the
drawings. -

Where the length of a heme run, from panel to first outlet, exceeds 75 feet for 120 volt circuit or 175 feet for
277 volt circuits, the conductor size shall be No. 10 AWG or that shown on the drawings, whichever is larger.
Additional increases in wire sizes shall be made as required lo avoid excessive voltage drops.

Al splices and terminations shall be insulated in an approved manner by an integral or separale cover or by
taping to provide insulating value equal to that of the conductors being joined.

Feeders, motor circuit conductors, and main service entrance conductors shall run tieir entire length without
joints or splices.
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Splices and joints in branch circuit wiring shalt be made only at outlets or in accessible junction boxes. Joints
and splices in branch circuit wiring shall be made wilh compression Yype solderless connectors or spring
loaded, tapered, screw on type insulated units. Terminations or splices for conductors No. 6 AWG and larger
shall utilize bolted or compression type connecting lugs. Compression type lugs shall be a factory supplied
package made with a hydraulic type compression device approved by the lug manufacturer.

Tighten electrical connectors and terminals, including screws and bolts, in accordance with manufacturers -
published torque tightening values. Where manufacturer's torque-requirements are not indicated, fighten
connectors and terminals fo comply with tightening torques specified in UL Std. 488A and B.

Type THWN or THHN conductors may be connected directly to recessed fixtures only when the fixtures are
equipped with factory approved and supplied outlet boxes fisted by Undervriters Laboratories, Inc. for use
vilh wire having insufalion rated for maximum operating temperatures of 75 degrees C {167 degrees FY;
ofherwise, for fixtures not rated for 75 degreé C direct connection, use approved high temperalure insulated
conductors from the fixture to a separate outlet box placed at least one foot, but not more than four feet, from
the fixture.

An insulated equipment, grounding conductor {green insulation) shall be installed within the raceway with
branch circuit and feeder conductors. Grounding conductor shall be sized in accordance with N.E.C. unfess
noted otherwise.

Conductor sizes shall be increased as required to compensate for derating of conductor ampacities due to
number of current carmying conduclors in raceways and ambient temperalures. Raceway sizes shall he
increased where conductor sizes are increased.

3.2 FIELD QUALITY CONTROL

A Prior to energization, test wires and cables for electricat continuity and for short circuits.
B. Subsequent to wire and cable hook-ups, energize circuitry and demonstrate funclioning in accordance with
requirements. Where necessary, correct malfunctioning units, and then retest to demonstrale compliance.
END OF SECTION 26 05 22

WIRES AND CABLES

260522-313




SECTION 26 05 33 - RACEWAYS

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK

A

Extent of raceways is as required by the equipment served, as indicated by drawings and schedules andfor
as required by project,

Types of raceways in this section include the following:

Rigid metal conduit and filtings.

Flecirical metallic tubing and fittings.

Flexible metal conduit and fittings.
Liquid-tight flexible metal conduit and fittings.
Non-metallic conduit and fitings.

Metal surface raceway and accessories.

e

1.2 . QUALITY ASSURANCE

A

B.

NEMA Compliance: Comply with applicable requirements of NEMA standards pertaining o raceways.

UL Compliance and Labeling: Comply with provisions of UL safety standards pertaining fo electrical raceviay
systems; and provide products and components which have been UL listed and labeled.

NEC Compiiance: Comply with requirements as applicable to construction and installaion of raceway
systems.

PART 2 - PRODUCTS

24 METAL CONDUIT AND TUBING

A

General: Provide metal conduit, tubing and fittings of types, grades, sizes and weights (wall thicknesses) for
each service indicated.

Rigid Steel Conduit; Galvanized heavy wall, non-intermediate, FS WW-C-0581 and ANSI C80.1.
Rigid Metal Conduit Fittings: FS W-F-408 and ANSI/NEMA FB1; threaded type.

Eleclrical Metallic Tubing (EMT): FS WW-C-563 and ANSI C80.3.

EMT Fittings: ANS/NEMA FB1; steel or malleable iron, compression type.

Flexible Metal Conduil; FS WW-C-566, Zinc-coated steel, listed as an éssembly for grounding as per NEC
250-918.

Flexible Metal Conduit Fittings: FS W-F-406, Type 1, Class 1, and Style A; ANSUNEMA FB1, listed as an
assembly for grounding as per NEC 250-81B.

Liquid-Tight Flexible Metal Conduit: Provide liquid-tight flexible metal conduit; constructed of single stdp,
flexible, confinuous, interlocked, and double-wrapped steef; galvanize inside and outside; coat with
liquid-tight jacket of flexible polyvinyl chloride (PVC).

Liquid-Tight Flexible Metal Conduit Fittings: FS W-F-406, Type 1, Class 3, Style G; ANSIINEMA FB1.

2.2 NONMETALLIC RACEWAYS AND FITTINGS

A

RACEWAYS

General: Provide nonmetallic conduit and fittings of types, sizes, and weights (wall thicknesses) for each
service indicated,
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Non Metallic Conduit: NEMA TC2, schedule 40 Polyviny! chloride (PVC), 90 degrees C and U.L. listed except
that for telephone and cable TV the non metallic conduits may be equal to type EB, U.L. listed with concrete
encasement and type DB U.L. listed where concrete encasement is indicaled to be deleted.

Non Metallic Conduit Fittings & Conduit Bodies: ANSINEMA TC 3, solvent welded match to conduit type and
material. -

23 METAL SURFACE RACEWAY AND ACCESSORIES

A

Where exposed wiring is required to be installed in metal surface raceways, the raceway shall be of the
removable cover lype with smooth surface sized as required fdr the wiring. Fitlings and boxes compatible
with the raceway and of the same manufacturer shall be used as required. All raceways shall be approved
for use under NEC Article 352, -

PART 3 - EXECUTION

3.4 INSTALLATION OF ELECTRICAL RACEWAYS

A.

L,

RACEWAYS

Install electrical raceways where indicated; in accordance vith manufacturer's vriten instructions, applicable
requirements of NEC and NECA *Standard of Installation”, and complying vith recognized industry practices.

Coordinate with other work including concrete deck work, as necessary to interface installation of electrical
raceways and components with other work.

Level and square raceway runs, and install at proper elevations/hsights.

Route exposed raceways and raceways above accessible ceilings parallel and perpendicufar to walls and
adjacent piping.

Complete installation of electrical raceways before starting installation of cablesfwires within raceways.
Wherever possible, install horizontal raceway runs above water piping.

Cut square and ream ends of all raceways. Cap open ends of raceways until conductors are installed.
Install a #14 gauge fish wire in all emply raceways except telephone or communication system. Install a
nylon pull string in tefephone or communication system raceways.

Raceways which must cross building expansion joints shall, where practicable, cross same in furred ceilings
areas rather than in slabs or walls, arranged with sufficient flexibility to accommodate the building expansion.
However, where such routing is not possible, expansion fitings as manufaclured by OZ Eleclrical
Manuiacturing Company or approved equal shall be provided in each raceway in concrete or aftached to the
structure whenever the raceway crosses an expansion joint in the concrete structure, Expansion fitting shall
be installed on one side of the joint with its sliding sleeve end flush wath the joint and with a length of bonding
jurper in the expansion joint equal to at least three times the normal width of the joint. Each expansion
fiting shall be zinc-coated steel and contain heavy factory installed packing and intemal copper braid
packing and shall be complste with UL approved bonding jurmper.

Where raceways penetrates fire-rated walls and floors, seal opening around conduit with UL listed caulk or
foam silicone elastomer compound,

Furnish and install pull boxes and wiring/cable supports as required for installation of wiring. Boxes shall be
code gauge galvanized steel with screw allached access panels in lop, side or bottom, as required. Boxes
shall be NEMA type as required by box [ocation.

Upon completion of installation of raceways, inspect interiors of raceways; remove burrs, dirt, and
construction debris. ,

Packaged flexible conduitiwire systems ("BX" systems) are not allowed.
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Where they enter boxes or cabinets that do not have threaded hubs, condits shall be secured in place with
galvanized Jocknuts inside and outside the cabinet and shall have bushings inside, All raceways ends,
including those for empty conduit, are lo have bushings.

All raceways shall be installed concealed or as indicated or scheduled on the drawings and shall be of
sufficient size to accommodate the required number of insulated conductors including insulated equipment
grounding conductors.

Raceways runs shall be straight; elbows and bends shall be uniform, symmetrical and fres from dents or
flattening.

Conduits shall be located to avoid any conflicts with ceiling inserts shown on the Architectural drawings.
Such inserts shall not be used for suspension of conduit installed by the Efectrical Confractor. Additional
inserts shall be provided by the Electrical Contractor as required for installation of conduit as specified
herein.

Conduit shail be run no closer than six inches to covering of hot water, steam or process piping except where
crossings are unavoidable. Conduit shall be kept at least 1 inch from covering of pipe crossed. Where
several conduils {concealed andfor exposed) are run parallel to each ofher, they shall be grouped togelher
on galvanized strut, with suitable clamps, which shall be aftached to the wall or hung frem the roof or
structural ceiling. Where exposed conduit is indicated, the conduit shall be installed parallel with or at right
angles to the building walls andfor ceffing {roof) and shall be supported adequately by pipe straps or other
approved devices. Where a single conduit is run exposed in a damp and/or wet location, Mineralac siraps of
the type which permit a 1/4" alr space between the conduit and the wall should be used. All raceway
fasteners shall be approved for the purpose (lie wire shall not be used).

Conduit shall be held securely in place by hangers and fasteners of appropriate design and dimensions for
the particular application. Support shall be such that no strain will be transmitted to outlet box and puil box
supports. Wire shall not be used for the support of any conduit. Conduit shall not be supported by or
altached to ductwork unless specifically allowed otherwise,

Where flexible conduit is called for, enly steel flexible conduit and fittings that are specifically lisled as an
assembly for grounding shall be allowed as per NEC 250-918. For lighting fixture wiring, do not loop from
fixture to fixture with flexible conduit. All flexible conduit must have a separate grounding conductor run the
entire Tength of the circuit. This shall include all lighting, power and receptacle circuits unless othervise
noted.

Where exposed viring is required to be installed in metal surface raceways, the metal surface raceways shall
be installed paralle] with or al right angles to the building walls. The raceway shall be adequately supported
by the appropriate clips of the same manufaciurer. All exposed parts to the raceway syslem shall be painted
fo match the existing andior surface lo which it is installed. The raceway system shall be instailled flat
against ceilings and walls in a neat manner.

3.2 RACEWAY INSTALLATION SCHEDULE

A

RACEWAYS

Underground Installations: Use rigid steel conduit or PVC conduit. Conduit rising from herizontal
underground or in slab runs shall have rigid steel conduit risers, ells and bends. All underground conduit
runs shall be buried minimum 24" below grade. Long radius elbowrs for utility connections may be concrete
encased PVC.

In Slab: PVC conduit maximum size % in concrete slabs shall be [ocated so as net to affect the structural
strength of the slabs. Conduit in general shall be located in the center 1/3 thickness of concrets slabs and
when installed in slabs poured on grade or fill shall have at least one inch of concrete between conduit and
plastic or other waterproof membrane; conduit shafl not be instalied under the plastic or other waterproof
membrane unless it is to be installed In fil beneath slab in which case the installation shall meet the
requirements indicated herein. The maximum size of conduit that may be run in a slab shall be as directed by
the Architect. Conduit farger than 3/4", if permilted in reinforced concrete slabs, shall be parallel with or at
right angles to the main reinforcement; when at right angles to the reinforcement, the conduit shall be close
to one of the supporis of the slab.
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C. Outdoor Locations, Above Grade: Rigid steel conduit.

D. Wet & Damp Interior Locations: Rigid steef conduit.
E. Exposed or concealed interior dry locations: EMT
FE Use flexible metal conduit for final connections to motars, dry type transformers, and for olher electrical

equipment subject to movement or vibration - 36" maximum length each connection.

G. Install liquid-tight flexible conduit for connection of motors and for other electrical equipment (36" maximum
length) where subject to movement and vibration and also where subject to one or mare of the following
conditions:

1. Exterior location.

2. Moist or humid atmosphere where condensate can be expected to accumulate.
KN Subjected to water spray.

4. Subjected to dripping oll, grease, or water.

5. Mechanical Equipment Room containing chillers or pumps.

3.3 UNDERGROUND DUCT BANKS

A Install top of duct bank minimum 24 inches below finished grade for 600V and below wiring systems unless
noted otherwise and install top of duct bank minimum 36" inches below finished grade for over 600V wiring
systems unless noted otherwise. Terminate conduit in end bell at manhole entries.

B. Use suitable separators and chairs installed not greater than 4 fect on centers. Separators shall space
conduit as per NEC, Appendix B and Figure B-310-2 unless noted otherwise. Band conduit together with
suitable banding devices. Securely anchor conduit ta prevent movement during concrete placement.

C. Provide minimum 4 inch (75 mm) concrete cover at bottom, top, and sides of duct bank unless noted
othervise.
END OF SECTION 2506 33
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SECTION 26 05 34 - ELECTRICAL BOXES AND FITTINGS

PART 1 - GENERAL

14 DESCRIPTION OF WORK

A

B.

Extent of elecirical box and associated fitting work is indicated by drawings andfor as required by project.
Types of electrical boxes and fittings specified in this section include the following:

Qutlet boxes.
Junction boxes.
Full boxes.

Floor boxes.
Bushings.
Locknuts.
Knockout closures.

i

1.2 QUALITY ASSURANCE

A

NEG Compliance: Comply with NEC as applicable to construction and Installation of electrcal wiring boxes
and fitlings.

UL Compliance: Comply with applicable requirements of UL 50, UL 514-Series, and UL 886 pertaining to
electrical boxes and filtings. Provide electrical boxes and fittings which are UL listed and labeled.

NEMA Compliance: Comply with applicable requirements of NEMA Stds./Pub No.'s 0S1, 052 and Pub 250
pertaining to oullet and device boxes, covers and box supports.

1.3 SUBMITTALS

A Product Data: Provide manufacturer's catalog information showing dimensions and compliance with the
specifications on outlet boxes, pull boxes and floor boxes.
PART 2 - PRODUCTS

2.1 FABRICATED MATERIALS

A

D.

Outlet Boxes {concealed conduit): Provide galvanized coated flat rofled sheet-steel outlet wiring boxes, of
shapes, cubic inch capacities, and sizes, including box depths as required by particular application, suitable
for installation at respective locations. Construct outlet boxes with mounting holes, and with conduit size
knackout openings in bottom and sides. Provide boxes with threaded screvr holes, with corrosion-resistant
cover and grounding screws for fastening surface and device fype box covers, and for equipment type
grounding.

Outlet Box Accessories; Provide outlet box accessories as required for each installation, including box
supparts, mounting ears and brackets, wailboard hangers, box extension rings, fixiure studs and metal straps
for supporting outlet boxes, which are compatible with outlet boxes being used to fulfill instaflation
requirements for individual wiring situations. .

Device Boxes {concealed conduit): Provide galvanized coated flat rolled sheet-steel non-gangable device
boxes, of shapes, cubic inch capacities, and sizes suitable for installation at respective focations. Device
boxes for switches, receptacies, telephone, computer, and communications shall be not [ess than 4" square
and 1-1/2" deep with box extension ring as required by number of devices served. Construct device boxes
for flush mounting with mounting holes, and with conduit size knockout apenings in bottom and ends, and
with threaded screw holes in end plates for fastening devices. Provide corrosion resistant screws for
equipment type grounding. '

Device Box Accessories: Provide device box accessories as required for each instaliation, including
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mounting brackets, device box extensions, switch box supports, plaster ears, and plaster board expandable
grip fasteners, which are compatible with device boxes being utilized to fulfill installation requirements for
individual wiring situalions.

Outlet and Device Boxes {exposed conduit): Provide corrosion resistant cast metal raintight cutlet and wiring
device hoxes, of types, shapes and sizes required for each application, including depth of boxes, with
threaded conduit holes for fastening eleciical conduit, and cast metal face plates. Where weatherproof
devices are indicated, provide hinged waterlight caps suitably configured for each application, including face
plate gaskets and corrosion resistant plugs and fasteners. Covers to be in W.P.inuse type.

Junction and Pull Boxes: Provide galvanized code-gage sheet steel junction and pull boxes, with screw-on
covers; of types, shapes and sizes, to suit each respeclive location and installation.

Floor Boxes: Provide cast iron adjustable floor boxes where indicated, with threaded conduit-entrance ends,
and vertical adjusting rings, gaskets, brass floor plates vilh flush screw-on covers with ground flange and
stainless steel cover screws.

Bushings, Knockout Closures, and Locknuts: Provide corrosion resistant box knockout closures, conduit
locknuts and malleable iron conduit bushings with insulated throat, offset conneclars, of types and sizes, o
suil respective installation requirements and applications.

PART 3 - EXECUTION \

3.1 INSTALLATION OF ELEGTRICAL BOXES AND FITTINGS

A

General: Install elecidcal boxes and fitings as indicated, in accordance with manufacturers written
instructions, applicable requirements of NEG and NECA's *Standard of Installation”, and in accordance with
recognized industry practices to fulfill project requirements.

Coordinate installation of electrical boxes and fitlings with wire/cable, wiring devices, and raceway instaflation
veork.

Provide weathertight oullet boxes for interior and exterior locations exposed to weather or moisture.
Provide knockout closures to cap unused knockout holes where blanks have been removed,
Install electrical boxes in those Jocations required to ensure ready accessibility to enclosed electrical wiring.

Avoid installing boxes back-to-back in walls. Provide not less than 12” separation. { 24" minimum separation
in rated walls)

Position recessed outlet boxes accurately to allow for surface finish thickness.
Set floor boxes level and flush with finish flooring material.

Fasten electrical boxes firmly and rigidly to substrates, ‘or struclural surfaces to which attached, or solidly
embed electrical boxes in concrete or masonry.

In vialls or ceilings of concrete, tile, or other noncorabustible material, boxes and fittings shall be so installed
that the front edge of the box or fitting will not set back of the finished surface more than 1/4%. In walls or
ceilings constructed of wood or other combustible material, outlet boxes and fittings shall be set flush with the
finished surface. If a fixture canopy or pan is used as an outlet box cover, any combustible wall or ceiling
finish between the edge of the canopy and the oullet box shall be covered with noncombusfible material.

3.2  GROUNDING

A

Upon completion of installation work, properly ground eleclrical boxes and demonstrate compliance with

ELECTRICAL BOXES AND FITTINGS 260524-213 .




fequirements.

END OF SECTION 26 05 34
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